RON DESANTIS
GOVERNOR

Florida Department of Transportation
Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: October 28, 2026

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W51
Financial Project No(s).: 444980-1-52-01; 444980-3-52-01; 444980-1-56-03; 444980-1-56-04
County(ies): Orange
Project Name: Taft Vineland Road Interchange (MP 253) & Widening from US441 TO Oak Crossing Road

---

BIDS TO BE RECEIVED: **November 3, 2026 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed, and supplemented as set forth below:
.

PLANS, PAY ITEMS, QUANTITIES AND EQ REPORT REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8W51** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

RON DESANTIS
GOVERNOR

Florida Department of Transportation
Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8W51
Letting	November 3, 2026
FPID(s)	444980-1-52-01, 444980-3-52-01, 444980-1-56-03, 444980-1-56-04
Description	TPK (SR 91) AT TAFT VINELAND RD INTERCHANGE (MP 253) ORANGE COUNTY
County	Orange

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ 44498015201-ESTIMATES-QUANTITIES-REV02
- ✓ 44498015201-PLANS-01-ROADWAY-REV02
- ✓ 44498015201-PLANS-08-SIGNINGMARKING-REV02
- ✓ 44498015603-PLANS-10-UTILITY WORK-REV02
- ✓ 44498015604-PLANS-01-ROADWAY-REV02
- ✓ 44498035201-PLANS-01-ROADWAY-REV02
- ✓ Updated utility work schedule and permits in the FTP site.

Contract time revised No _X_ Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: ALI AL-SAADAWI Digitally signed by ALI AL-SAADAWI DN: C=US, E=ali.al-saadawi@dot.state.fl.us, O=Florida's Turnpike Enterprise, CN=ALI AL-SAADAWI Location: Florida Reason: I have reviewed this document Contact Info: AA Date: 2026.10.27 15:47:40-04'00' **DATE:** _____

District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS – FPID 444980-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet 2B to the index
2B	New signature sheet
8	Revised CS 15 data
26	Revised pipe material
110	Revised prop. S-15A and CS 15A, added existing and pipe and structure
117	Revised drainage structures labels
133	Revised CS 15A and CS 15B
135	Deleted sheet
S-1	Added sheet S-2A to the index
S-2A	New signature sheet
S-9	Removed Object Markers, added Yield Assembly
S-15	Added End of Road Object Markers, and updated pavement marking at Parking Entrance
S-20	Added column information for Sign Panel TTL-01 and TTL-02
S-22	Added column information for Sign Panel GS-05
S-23	Added column information for Sign Panel OL-01 and OL-03

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 444980-1-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD-MOD-DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0200	0110 4 10	Mod	4909	3291
Roadway	0200	0425 2 43	Del	1	-
Roadway	0200	0425 2 71	Mod	7	8
Roadway	0200	0430175130	Mod	1690	1689
Signing	0300	0700 13 15	Mod	11	14
Signing	0300	0706 1 3	Mod	2356	2374
Signing	0300	0705 10 1	Del	3	-
Signing	0300	0705 10 4	Add	-	3
Signing	0300	0711 11125	Mod	833	802
Signing	0300	0711 11170	Mod	51	52
Signing	0300	0711 11224	Mod	1946	2059
Signing	0300	0711 16201	Mod	1.883	1.922

SUPPLEMENTAL SPECIFICATIONS PACKAGE – FPID 444980-1-52-01	
SECTION	DESCRIPTION
N/A	N/A

PLAN REVISIONS – FPID 444980-3-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet 2B to the index
2B	New signature sheet
3	Added Phase 1B detour quantities, added Phase 2A temp traffic separator, added temp signal quantities
4	Removed Traffic Data Detection System Quantities
SQ-1	Added Phase 1B detour quantities, Phase 2A Temp traffic separator, added temp signal quantities and moved special detour quantities
SQ-2	Added Phase 1B detour quantities, Phase 2A Temp traffic separator, added temp signal quantities and moved special detour quantities
SQ-3	Added Temp Signals and moved special detours
69	Phase 1B detour notes added, Temp Signalization note added
70	Added detour to Phase 1B
72	Adjusted RCP install method
74A	New sheet
T-1	Removed Traffic Data Detection System quantities
T-2	Added Pay Item Note
T-4	Removed 660-9-11 and 660-9-12

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 444980-3-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD-MOD-DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0200	0102 60	Mod	1498	2498
Roadway	0200	0102 74 1	Mod	34725	35265
Roadway	0200	0102 99	Mod	1382	1574
Roadway	0200	0102104	Add	-	242
Roadway	0200	0102107 1	Add	-	242
Roadway	0200	0102115	Mod	6	76
Signalization	0500	0660 9 11	Del	1	0
Signalization	0500	0660 9 12	Del	2	0

SUPPLEMENTAL SPECIFICATIONS PACKAGE – FPID 444980-3-52-01	
SECTION	DESCRIPTION
N/A	N/A

PLAN REVISIONS – FPID 444980-1-56-03	
SHEET	DESCRIPTION OF MODIFICATION
G-011	Added sheet G-02B to the index
G-02B	New signature sheet
G-06	Revised Tabulation of Quantities to reflect updated utility fixture quantity.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 444980-1-56-03					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD-MOD-DEL	OLD QUANTITY	NEW QUANTITY
UWHC	0700	1080 24116	Mod	1	2

SUPPLEMENTAL SPECIFICATIONS PACKAGE – FPID 444980-1-56-03	
SECTION	DESCRIPTION
N/A	N/A

PLAN REVISIONS – FPID 444980-1-56-04	
SHEET	DESCRIPTION OF MODIFICATION
G-100	Added sheet G-101A to the index
G-101A	New signature sheet
G-105	Revised Tabulation of Quantities to reflect updated soil-cement base pay item number.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 444980-1-56-04					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD-MOD-DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0200	0285707	Add	-	584
Roadway	0200	0285708	Del	584	-
UWHC	0700	1060 16	Add	-	1

SUPPLEMENTAL SPECIFICATIONS PACKAGE – FPID 444980-1-56-04	
SECTION	DESCRIPTION
N/A	N/A