
DIVISION I 
GENERAL REQUIREMENTS AND COVENANTS 

 
SECTION 1 

DEFINITIONS AND TERMS 
 
1-1 General. 
 Portions of Divisions I and II of these Standard Specifications for Road and Bridge Construction 
(specifications) are written in the Active Voice writing style as further described below. All divisions of 
these Specifications have been prepared to show both Non-SI (English) and their accepted equivalent SI 
(Metric) Units of Measure. Non-SI (English) Units of Measure appear first, followed by SI (Metric) 
values within brackets. For clarity, some Tables have been separated into Non-SI values followed by a 
Table of accepted equivalent SI values. 
 These Specifications are written to the bidder, prior to award of the Contract, and to the 
Contractor. Within Divisions I and II of the specifications, sentences that direct the Contractor to perform 
work are written in the active voice-imperative mood. These directions to the Contractor are written as 
commands. In the imperative mood, the subject "the bidder" or "the Contractor" is understood. 
 All other requirements to be performed by others, with the exception of the Method of 
Measurement and the Basis of Payment Articles, have been written in the active voice, but not in the 
imperative mood. Sentences written in the active voice identify the party responsible for performing the 
action. For example, "The Engineer will determine the density of the compacted material." Certain 
requirements of the Contractor may also be written in the active voice, rather than active voice-imperative 
mood. 
 Division III of the Specifications (Materials) is written in the passive voice writing style.  
 
1-2 Abbreviations. 
 The following abbreviations, when used in the Contract Documents, represent the full text shown. 
 

AAN  American Association of Nurserymen, Inc. 
AASHTO American Association of State Highway and Transportation Officials 
ACI  American Concrete Institute 
AGC  The Associated General Contractors of America, Inc. 
AGMA  American Gear Manufacturers Association 
AIA  American Institute of Architects. 
AISI  American Iron and Steel Institute 
ANSI  American National Standards Institute, Inc. 
AREA  American Railway Engineering Association 
ASCE  American Society of Civil Engineers 
ASME  American Society of Mechanical Engineers 
ASTM  American Society for Testing and Materials 
AWG  American Wire Gauge 
AWPA  American Wood Preservers Association 
AWS  American Welding Society 
AWWA American Water Works Association 
CRSI  Concrete Reinforcing Steel Institute 
EASA  Electrical Apparatus Service Association 
EPA  Environmental Protection Agency of the United States Government 
FDOT  Florida Department of Transportation 
FHWA  Federal Highway Administration 



FSS  Federal Specifications and Standards 
IEEE  Institute of Electrical and Electronics Engineers 
IES  Illuminating Engineering Society 
IPCEA  Insulated Power Cable Engineers Association 
ISO  International Organization for Standards 
MSTCSD Minimum Specifications for Traffic Control Signals and Devices 
MUTCD Manual on Uniform Traffic Control Devices 
NEC  National Electrical Code 
NEMA  National Electrical Manufacturers Association 
NFPA  National Fire Protection Association 
NIST  National Institute for Standards and Technology 
NOAA  National Oceanic and Atmospheric Administration 
OSHA  Occupational Safety and Health Administration 
SAE  Society of Automotive Engineers 
SI  International System of Units 
SSPC  Society of Protective Coatings 
UL  Underwriters' Laboratories 

 
 Each of the above abbreviations, when followed by a number or letter designation, or 
combination of numbers and letters, designates a specification, test method, or other code or 
recommendation of the particular authority or organization shown. 
 Use standards, specifications, test methods, or other codes as specified in the current edition at the 
time of the bid opening. 
 
1-3 Definitions. 
 The following terms, when used in the Contract Documents, have the meaning described. 
 
Advertisement. 
 The public announcement, as required by law, inviting bids for work to be performed or materials 
to be furnished, usually issued as "Notice to Contractors," or "Notice to Bidders." 
 
Architect. 
 The Architect as defined in s.481.203(3) Florida Statutes. 
 
Architect of Record. 
 The Architect or Architectural Firm registered in the State of Florida that performs services for 
the Department in connection with the design and construction of buildings. 
 
Architecture. 
 The practice of architecture as defined in s.481.203(6) Florida Statutes. 
 
Article. 
 The numbered prime subdivision of a Section of these Specifications. 
 
Bidder. 
 An individual, firm, or corporation submitting a proposal for the proposed work. 
 
Bridge. 
 A structure, including supports, erected over a depression or over an obstruction such as water, 
highway or railway, or for elevated roadway, for carrying traffic or other moving loads, and having a 



length, measured along the center of the roadway, of more than 20 feet [6 m] between the inside faces of 
end supports.  A multiple-span box culvert is considered a bridge, where the length between the extreme 
ends of the openings exceeds 20 feet [6 m]. 
 
Calendar day. 
 Every day shown on the calendar, ending and beginning at midnight. 
 
Change Order. 
 A written order issued by the Department and accepted by the Contractor, covering minor 
changes in the plans, specifications, or quantities of work, within the scope of the Contract, when prices 
for the items of work affected are previously established in the Contract. 
 
Consultant. 
 The Professional Engineer or Engineering Firm, or the Architect or Architectural Firm, registered 
in the State of Florida and under contract to the Department to perform professional services. The 
consultant may be the Engineer or Architect of Record or may provide services through and be 
subcontracted to the Engineer or Architect of Record. 
 
Contract. 
 The term "Contract" means the entire and integrated agreement between the parties thereunder 
and supersedes all prior negotiations, representations, or agreements, either written or oral. The Contract 
Documents form the Contract between the Department and the Contractor setting forth the obligations of 
the parties thereunder, including, but not limited to, the performance of the Work and the basis of 
payment. 
 
Contract Claim (Claim). 
 A written demand submitted to the Department by the Contractor in compliance with 5-12.3 
seeking additional monetary compensation, time, or other adjustments to the Contract, the entitlement or 
impact of which is disputed by the Department. 
 
Contract Documents. 
 The term "Contract Documents" includes: Advertisement for Proposal, Proposal, Certification as 
to Publication and Notice of Advertisement for Proposal, Appointment of Agent by Nonresident 
Contractors, Noncollusion Affidavit, Warranty Concerning Solicitation of the Contract by Others, 
Resolution of Award of Contract, Executed Form of Contract, Performance Bond and Payment Bond, 
Standard Specifications, Supplemental Specifications, Special Provisions, plans, Addenda, or other 
information mailed or otherwise transmitted to the prospective bidders prior to the receipt of bids, change 
orders, field orders, and supplemental agreements, all of which are to be treated as one instrument 
whether or not set forth at length in the form of contract. 
 Note: As used in Sections 2 and 3 only, Contract Documents do not include change orders, field 
orders, and supplementary agreements. As used in Section 2 only, Contract Documents also do not 
include Resolution of Award of Contract, Executed Form of Contract, and Performance and Payment 
Bond. 
 
Contract Bond. 
 The security furnished by the Contractor and the surety as a guaranty that the Contractor shall 
fulfill the terms of the Contract and pay all legal debts pertaining to the construction of the project. 
 
Contract Letting. 
 The date that the Department opened the bid proposals. 



Contract Time. 
 The number of calendar days allowed for completion of the Contract work, including authorized 
time extensions. 
 
Contractor. 
 The individual, firm, joint venture, or company contracting with the Department to perform the 
work. 
 
Controlling Work Items. 
 Those work items that are directly interrelated such that each has a definite influence on progress 
of the overall work. 
 
Culverts. 
 Any structure not classified as a bridge that provides an opening under the roadway. 
 
Delay. 
 Any unanticipated event, action, force or factor which extends the Contractor’s time of 
performance of any controlling work item under the Contract. The term “delay” is intended to cover all 
such events, actions, forces or factors, whether styled “delay”, “disruption”, “interference”, “impedance”, 
“hindrance”, or otherwise, which are beyond the control of and not caused by the Contractor, or the 
Contractor’s subcontractors, materialmen, suppliers or other agents. This term does not include “extra 
work”. 
 
Department. 
 State of Florida Department of Transportation. 
 
Designer of Record. 
 The Architect of Record or the Engineer of Record. 
 
Developmental Specification. 
 See definition for Specifications. 
 
Engineer. 
 The State Construction Engineer, acting directly or through duly authorized representatives; such 
representatives acting within the scope of the duties and authority assigned to them. 
 Note: In order to avoid cumbersome and confusing repetition of expressions in these 
Specifications, it is provided that whenever anything is, or is to be done, if, as, or, when, or where 
"acceptable, accepted, approval, approved, authorized, condemned, considered necessary, contemplated, 
deemed necessary, designated, determined, directed, disapproved, established, given, indicated, 
insufficient, ordered, permitted, rejected, required, reserved, satisfactory, specified, sufficient, suitable, 
suspended, unacceptable, or unsatisfactory," it shall be understood as if the expression were followed by 
the words "by the Engineer," "to the Engineer," or "of the Engineer." 
 
Engineer of Record. 
 The Professional Engineer or Engineering Firm registered in the State of Florida that develops the 
criteria and concept for the project, performs the analysis, and is responsible for the preparation of the 
Contract Documents. The Engineer of Record may be Departmental in-house staff or a consultant 
retained by the Department. 
 The Contractor shall not employ the Engineer of Record as the Specialty Engineer. 
 



Equipment. 
 The machinery and equipment, together with the necessary supplies for upkeep and maintenance 
thereof, and all other tools and apparatus necessary for the construction and acceptable completion of the 
work. 
 
Extra Work. 
 Any “work” which is required by the Engineer to be performed and which is not otherwise 
covered or included in the project by the existing Contract Documents, whether it be in the nature of 
additional work, altered work, deleted work, work due to differing site conditions, or otherwise. This term 
does not include a “delay”. 
 
Highway, Street, or Road. 
 A general term denoting a public way for purposes of vehicular travel, including the entire area 
within the right-of-way. 
 
Holidays. 
 Days designated by the State Legislature or Cabinet as holidays, which include, but are not 
limited to, New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, Labor 
Day, Veterans' Day, Thanksgiving Day and the following Friday, and Christmas Day. 
 
Inspector. 
 An authorized representative of the Engineer, assigned to make official inspections of the 
materials furnished and of the work performed by the Contractor. 
 
Laboratory. 
 The official testing laboratory used by the Department. 
 
Major Item of Work. 
 Any item of work having an original Contract value in excess of 5% of the original Contract 
amount. 
 
Materials. 
 Any substances to be incorporated in the work under the Contract. 
 
Median. 
 The portion of a divided highway or street separating the traveled ways for traffic moving in 
opposite directions. 
 
Plans. 
 The approved plans, including reproductions thereof, showing the location, character, 
dimensions, and details of the work. 
 
Proposal (Bid, Bid Proposal). 
 The offer of a bidder, on the prescribed form, to perform the work and to furnish the labor and 
materials at the prices quoted. 
 
Proposal Form. 
 The official form or the CEB program generated bid item sheets on which the Department 
requires formal bids to be prepared and submitted for the work. 
 



Proposal Guaranty. 
 The security furnished by the bidder as guaranty that the bidder will enter into the Contract for 
the work if the Department accepts the proposal. 
 
Right-of-Way. 
 The land that the Department has title to, or right of use, for the road and its structures and 
appurtenances, and for material pits furnished by the Department. 
 
Roadbed. 
 The portion of the roadway occupied by the subgrade and shoulders. 
 
Roadway. 
 The portion of a highway within the limits of construction. 
 
Secretary. 
 Secretary of Transportation, State of Florida Department of Transportation, acting directly or 
through an assistant or other representative authorized by him; the chief officer of the Department of 
Transportation. 
 
Section. 
 A numbered prime division of these Specifications. 
 
Shoulder. 
 The paved or unpaved portion of the roadbed outside the edges of the traveled way or back of 
curb, and extending to the top of front slopes. 
 
Special Provisions. 
 See definition for Specifications. 
 
Specialty Engineer. 
 A Professional Engineer registered in the State of Florida, other than the Engineer of Record or 
his subcontracted consultant, who undertakes the design and drawing preparation of components, 
systems, or installation methods and equipment for specific portions of the project work. The Specialty 
Engineer may be an employee or officer of the Contractor or a fabricator, an employee or officer of an 
entity providing components to a fabricator, or an independent consultant. 
 The Specialty Engineer must be qualified in accordance with the Rules of the Department of 
Transportation, Chapter 14-75. Any Corporation or Partnership offering engineering services must hold a 
Certificate of Authorization from the Florida Department of Business and Professional Regulation. 
 For items of work not specifically covered by the Rules of the Department of Transportation, a 
Specialty Engineer is qualified if he has the following qualifications: 
  (1) Registration as a Professional Engineer in the State of Florida. 
  (2) The education and experience necessary to perform the submitted design as required 
by the Florida Department of Business and Professional Regulation. 
 
Specifications. 
 The directions, provisions, and requirements contained herein, together with all stipulations 
contained in the Contract Documents, setting out or relating to the method and manner of performing the 
work, or to the quantities and qualities of materials and labor to be furnished under the Contract. 
  A. Developmental Specification: A specification developed around a new process, 
procedure, or material. 



  B. Special Provisions: Specific clauses adding to or revising the Standard Specifications, 
setting forth conditions varying from or additional to the Standard Specifications for a specific project. 
  C. Supplemental Special Provisions: Additions and revisions to the Contract Documents 
issued prior to the bid opening. 
  D. Supplemental Specifications: Additions and revisions to the Standard  
Specifications. 
  E. Technical Special Provisions: Specifications prepared, signed, and sealed by an 
Engineer registered in the State of Florida other than the State Specifications Engineer or his designee, 
that are made part of the Contract as an attachment to the Contract Documents. 
 
State. 
 State of Florida. 
 
Subarticle. 
 A headed and numbered subdivision of an Article of a Section of these Specifications. 
 
Subgrade. 
 The portion of the roadbed immediately below the base course or pavement, including below the 
curb and gutter, valley gutter, shoulder and driveway pavement. The subgrade limits ordinarily include 
those portions of the roadbed shown in the plans to be constructed to a design bearing value or to be 
otherwise specially treated. Where no limits are shown in the plans, the subgrade section extends to a 
depth of 12 inches [300 mm] below the bottom of the base or pavement and outward to 6 inches [150 
mm] beyond the base, pavement, or curb and gutter. 
 
Substructure. 
 All of that part of a bridge structure below the bridge seats, including the parapets, backwalls, and 
wingwalls of abutments. 
 
Superintendent. 
 The Contractor's authorized representative in responsible charge of the work. 
 
Superstructure. 
 The entire bridge structure above the substructure, including anchorage and anchor bolts, but 
excluding the parapets, backwalls, and wingwalls of abutments. 
 
Supplemental Agreement. 
 A written agreement between the Contractor and the Department, and signed by the surety, 
modifying the Contract within the limitations set forth in these Specifications. 
 
Supplemental Special Provisions. 
 See definition for Specifications. 
 
Supplemental Specifications. 
 See definition for Specifications. 
 
Surety. 
 The corporate body that is bound by the Contract Bond with and for the Contractor and 
responsible for the performance of the Contract and for payment of all legal debts pertaining thereto. 
 
Technical Special Provisions. 



 See definition for Specifications. 
Traveled Way. 
 The portion of the roadway providing for the movement of vehicles, exclusive of shoulders and 
auxiliary lanes. 
 
Unilateral Payment. 
 A payment of money made to the Contractor by the Department pursuant to Section 337.11(11), 
Florida Statutes (1997), for sums the Department determines to be due to the Contractor for work 
performed on the project, and whereby the Contractor by acceptance of such payment does not waive any 
rights the Contractor may otherwise have against the Department for payment of any additional sums the 
Contractor claims are due for the work. 
 
Work. 
 All labor, materials and incidentals required to execute and complete the requirements of the 
Contract including superintendence, use of equipment and tools, and all services and responsibilities 
prescribed or implied. 
 
Working Day. 
 Any calendar day on which the Contractor works or is expected to work in accordance with the 
approved work progress schedule. 
 
 


