

SHARED-USE NONMOTORIZED (SUN) TRAIL PROGRAM STATEWIDE EVALUATION CRITERIA

REQUIREMENTS / ELIGIBILITY CRITERIA [FDOT will not proceed with evaluation if unmet]

- | | | |
|-----|----|--|
| Yes | No | Project complies with the SUN Trail network (Section 339.81, F.S.), Number 55.038, and FDOT Work Program Instructions |
| Yes | No | Complete REQUEST FOR FUNDING (RFF) received through GAP during open competitive cycle |
| Yes | No | Project will be a paved nonmotorized multi-use trail / two-directional Shared-Use Path (SUP) within SUN Trail network and / or connects to / through the Florida Wildlife Corridor |
| Yes | No | Certification of Project Prioritization (Part VII) includes signature |
| Yes | No | Certification of Willing Manager (Part VIII) includes signature |
| Yes | No | Project is consistent with application comprehensive, transportation, and / or long-term management plan(s) |

ADDITIONAL SELECTION CRITERIA (select all numerical descriptions; then if applicable, select all items further describing the project)

- 1. Enhances safety of bicyclist, pedestrians, and motorists**
 - Includes safety element
 - Within bicycle / pedestrian zone with known safety concern / history of crashes
 - Implements bicycle / pedestrian safety action plan
- 2. Regional, state, and / or national importance**
 - Part of a regional trail system
 - Part of a National Recreational Trail
 - Part of the East Coast Greenway
 - Part of another trail with national importance
 - Implements an adopted regional bicycle / pedestrian / trail master plan
- 3. Leverages funding from other sources / match dollars are available**
- 4. Project blends transportation modes by completing, improving, and / or enhancing existing facilities**
- 5. Construction readiness**
 - Construction ready / all pre-construction phases are complete
 - Design is nearly complete and / or permitting is underway
 - PDE is complete / nearly complete
 - None of the above
- 6. Public awareness, involvement, and support**
 - Greater community supports project (e.g., recently adopted proclamation / resolution)
 - Support by multiple entities
 - Recent community surveys indicate need / support
 - Advertised public meeting occurred for this specific project

ADDITIONAL SELECTION CRITERIA (continued)

7. Enhances economic opportunities and provides connectivity to destinations

- Connects public lands
- Connects to a Florida Scenic Highway
- Within a Florida Trail Town, as designated by DEP
- Public / private partnership
- Within REDI community
- Within RAO community

8. Favorable answers to Environmental Conditions

- Project includes lands identified by the Florida Wildlife Corridor Act (Section 259.1055, F.S.)

9. Project facilitates connectivity by closing a gap in the SUN Trail network

10. Project includes cost-saving elements

DELIVERABILITY (select all applicable; if needed, use comment section to elaborate) [Note: RFF parts may not be applicable to all projects]

- Project addresses a need, with a clearly defined scope and reasonable solution
- Project is feasible and phase can occur within time presented
- Previous public investments / continuation of project phases
- Favorable answers to overall design / Typical Sections
- Favorable answers to Project Implementation and Costs
- If FDOT is to administer the funding, the district supports and has capacity to deliver the project

PAST PERFORMANCE

If project is to be locally administered, the past performance by Project sponsor / Implementing agency has successful history utilizing FDOT funds / delivering project phases (e.g. on schedule, within budget, and in accordance with program rules and regulations; procurement, management of professional services, project management through construction, permits, schedule, and invoicing) are in good standing. *Allowances for a Sponsor's poor past performance on a previous federal aid project may occur when: 1) the performance was due to circumstances beyond its control; or 2) where Sponsor can demonstrate that it has correct policies, procedures, and staffing that resulted in performing poorly; and 3) show successful completion of projects since that time.* (Yes No Unknown)

Project sponsor / Implementing agency canceled prioritized / funded project within the past 12 months. (Yes No Unknown)

COMMENTS