# FPIDs 447435-1 Ad # 25119

SR 540 from E. of Jim Keene Blvd. to W. of SR 620 Flexible Reconstruction

Design Project Manager
Jennifer McKinney
863-519-2482

#### **Important CAP Dates**


- Advertisement: May 27, 2024
  - Contact ceases with all FDOT staff (except PSU)
- Procurement Method: Interviews
  - Response Deadline
    - June 11, 2024
  - Shortlist Selection
    - July 2, 2024
  - Interviews
    - July 17, 2024
  - Final Selection
    - July 30, 2024
- No debriefs until 72 hours after final selection

#### **Anticipated Work Groups**

- Major Work Type: 3.1 Minor Highway Design
  - 4.1.1 Miscellaneous Structures
  - 7.1 Signing, Pavement Marking, and Channelization
  - 7.3 Signalization
  - 8.1 Control Surveying
  - 8.2 Design, Right of Way and Construction Surveying
  - 8.3 Photogrammetric Mapping
  - 9.1 Soil Exploration
  - 9.2 Geotechnical Classification Lab Testing
  - 9.4.1 Standard Foundation Studies


### Ad 25119 / 447435-1 / SR 540 from E. of Jim Keene Blvd. to W. of SR 620

- Project Manager
  - Jennifer McKinney
- Current Ad Date
  - May 27, 2024
- Execution Month
  - October 2024



### Ad 25119 / 447435-1 / SR 540 from E. of Jim Keene Blvd. to W. of SR 620

- 2.945 miles
- Design Budget
  - **-** \$2,481,300
- Construction Budget
  - \$32.7 million
  - FY 27
  - Updated Scope Construction Costs
    - \$20.2 million



### Ad 25119 / 447435-1 / SR 540 from E. of Jim Keene Blvd. to W. of SR 620

- Scope Will Include:
  - Flexible Reconstruction
    - Outside lane
    - Drainage pipe crossings
  - Milling and Resurfacing
    - Mainline and turn lanes
  - Signing and Pavement Markings
  - Survey, SUE, Utility Coordination
  - Geotechnical
  - Environmental

- Issues and Concerns
  - Drainage
  - Pavement Design
  - MOT
  - Safety

#### **Documents**

- Located on PSU's Marketing site
  - 4P Technical Scope
  - Typical Section Package
  - Drainage .kmz
  - TRC Presentation
  - Additional items may be uploaded
    - Please continue to monitor PSU's marketing site and FTP site throughout the advertisement

#### **Technical Review Committee (TRC)**

Jonah Johnson Isamarie Monreal Jennifer McKinney

# Jennifer McKinney, PMP

- Project Manager
- 8½ years of FDOT Experience
  - Project Management
  - LAP Design Project Management
  - Procurement Experience
- Jennifer.McKinney@dot.state.fl.us
- 863-519-2482



# Isamarie Monreal, P.E.

- District Traffic Design Engineer
- 4 years working at FDOT
  - In-House Design: Roadway and Traffic
  - Consultant Project Management
- Previous Work Experience (14 years)
  - CEI Services
  - Roadway Design
- Isamarie.Monreal@dot.state.fl.us
- 863-519-2368



## Jonah Johnson

- Traffic Specialist III
- 5 years of FDOT Experience
  - Signing and Pavement Markings
  - Contract Management
  - Studies
- Jonah.Johnson@dot.state.fl.us
- 863-519-2606



#### **Letter of Response**

- Ask questions of and listen to your TRC.
- Use of graphics should add value to the letter.
- TRC prints in black and white, so colors may not be correctly represented.
- This TRC prefers a two-column format.
- If you reference a specific project, include contact information.
- Check for grammatical errors and edit for clarity. It is a direct reflection on your QC abilities and written communication skills.
- Review CAP presentation if you have not pursued work in District One recently.
- Include only key staff and years of experience.

#### **TRC Considerations for Letter of Response**

- Project Approach and Scope Understanding
- Project-Specific Issues and Solutions
- Similar Project Experience
- Safety Considerations
- Communication
- QA/QC

If you would like to schedule your 20-minute marketing meeting, you may do so using the Microsoft Bookings link below. Please contact Jennifer McKinney at 863-519-2482 or <a href="mailto:Jennifer.McKinney@dot.state.fl.us">Jennifer.McKinney@dot.state.fl.us</a> if you have challenges booking.

https://outlook.office365.com/owa/calendar/D1TRCMarketingMeetings@fldot.onmicrosoft.com/bookings/s/YwcwLpQN50myn03V\_gsYcQ2

Meetings are being held on:

May 13, 2024

May 20, 2024

May 22, 2024

This is your time to ask questions and gain clarification, so please be prepared to ask the TRC questions.