

## FPIDs 452794-1-32-01, 453560-1-32-01, 453561-1-32-01 Ad # 25120

Manatee Interstate Bundle RRR

Design Project Manager
Jennifer McKinney
863-519-2482

#### **Important CAP Dates**

- Advertisement: February 26, 2024
  - Contact ceases with all FDOT staff (except PSU)
- Procurement Method: Interviews
  - Response Deadline
    - March 11, 2024
  - Shortlist Selection
    - April 2, 2024
  - Interviews
    - April 17, 2024
  - Final Selection
    - April 30, 2024
- No debriefs until 72 hours after final selection

## **Project Overviews**



#### **Project Overviews**

- Draft 4P Scope is posted on District One Procurement site for this project
  - RRR
  - 3D Survey Required
  - Signing and pavement marking
  - Shoulder gutter
  - Update/Replace guardrail
  - SUE
  - Utility coordination

#### **Anticipated Work Groups**

- Major Work Type: 3.1 Minor Highway Design
  - 4.1.1 Miscellaneous Structures
  - 4.1.2 Minor Bridge
  - 7.1 Signing, Pavement Marking, and Channelization
  - 8.1 Control Surveying
  - 8.2 Design, Right of Way and Construction Surveying
  - 8.3 Photogrammetric Mapping

# Ad 25120 – RRR Project Bundle – Manatee Interstates

- FPID:
  - -452794-1
  - -453560-1
  - -453561-1
- Procurement Project Manager
  - Jennifer McKinney
- Current Ad Date
  - February 26, 2024
- Execution Month
  - July 2024



## FPID 452794-1 I-75 from N. of US 301 to N. of I-275

- Design Project Manager
  - Jennifer McKinney
- 5.394 miles
- Design Budget
  - **-** \$3,700,000
- Construction Budget
  - \$17.8 million
  - FY 27



### FPID 452794-1 I-75 from N. of US 301 to N. of I-275

- Scope Will Include:
  - Milling and Resurfacing
    - Lanes & Paved Shoulders
    - Interchange Ramps & Emergency-Vehicle Crossover
  - Signing and Pavement Markings
  - Survey, SUE, and Utility
     Coordination
  - Ancillary Structures Reports
  - Update/Replace Guardrail

- Shoulder Gutter Replacement
- Issues and Concerns
  - Evaluation of Sign Structures,
     Shoulder Gutter, Cable Barrier,
     and Guardrail
  - MOT
  - Safety

### FPID 453560-1 SR 93/US 19/I-275 from N of US 19 to N of Toll Plaza

- Design Project Manager
  - Phil Menke
- 0.811 miles
- Design Budget:
  - \$800,000
- Construction Budget
  - \$4.18 million
  - FY 27





### FPID 453560-1 SR 93/US 19/I-275 from N of US 19 to N of Toll Plaza

- Scope will include
  - Milling and resurfacing of roadway and shoulders
  - Update and replace guardrail
  - Signing and pavement marking
  - Survey, SUE, and UtilityCoordination
  - Ancillary Structures Reports

- Issues and Concerns
  - Maintenance of traffic
  - Turnpike Enterprise coordination
  - Landscape impacts

### FPID 453561-1 I-275 from S of US 19 to N of US 19

- Design Project Manager
  - Phil Menke
- 1.680 miles
- Design Budget
  - **-** \$825,000
- Construction Budget
  - \$3.6 million
  - FY 27



## FPID 453561-1 I-275 from S of US 19 to N of US 19

- Scope will include
  - Milling and resurfacing
    - Lanes & paved shoulders
    - Interchange ramps to Gore Points
  - Signing and pavement markings
  - Survey, SUE, and Utility
     Coordination
  - Ancillary Structures Reports
  - Update/replace Guardrail
  - Shoulder gutter replacement

- Issues and concerns
  - Evaluation of Sign Structures,
     Shoulder Gutter, Cable Barrier,
     and Guardrail
  - Striping/Signage of Terra CeiaRiver Bridge
  - Evaluate Pavement SB off-ramp



#### **Documents**

- Located on PSU's Marketing site
  - 4P Technical Scopes
  - TRC Presentation
  - Additional items may be uploaded



#### **Technical Review Committee (TRC)**

Jennifer McKinney Kellie Spurgeon Dorothy Stoligka

## Jennifer McKinney, PMP

- Project Manager
- 8½ years of FDOT Experience
  - Project Management
  - LAP Design Project Management
  - Procurement Experience
- Jennifer.McKinney@dot.state.fl.us
- 863-519-2482



# Kellie Spurgeon, P.E.

- Roadway Engineer Supervisor III
- 20 years working at FDOT
  - In-House Design
  - Project Management/Traffic Operation
  - District Maintenance
- Kellie.Spurgeon@dot.state.fl.us
- 863-519-2654



# Theodora "Dorothy" Stoligka

- Materials Coordinator Database App
- 4 years of FDOT Experience
  - Facilities Management
  - Traffic & Roadway Design
  - Materials Certification
- theodora.stoligka@dot.state.fl.us
- 863-519-4222



#### **Suggestions for the Letter of Interest**

- Ask questions of and listen to your TRC.
- Use of graphics should add value to the letter.
- TRC prints in black and white, so colors may not be correctly represented.
- This TRC prefers a two-column format.
- If you reference a specific project, please include contact information.
- Check for grammatical errors and edit for clarity. It is a direct reflection on your QC abilities and written communication skills.
- Review CAP presentation if you have not pursued work in District One recently.
- Include only key staff and years of experience.

#### **TRC Considerations**

- Project Approach and Scope Understanding
- Project-Specific Issues and Solutions
- Similar Project Experience
- Safety Considerations
- Communication
- QA/QC

If you would like to schedule your 20-minute marketing meeting, you may do so using the Microsoft Bookings link below. Please contact Jennifer McKinney at 863-519-2482 or <a href="mailto:Jennifer.McKinney@dot.state.fl.us">Jennifer.McKinney@dot.state.fl.us</a> if you have challenges booking.

https://outlook.office365.com/owa/calendar/D1TRCMarketingMeetings@fldot.onmicrosoft.com/bookings/s/oce6lzYuq0OCBrQkcD4Ong2

Meetings are being held on:

February 12, 2024

February 15, 2024

February 16, 2024

This is your time to ask questions and gain clarification, so please be prepared to ask the TRC questions.