

Summary of Lump Sum Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Design Notes	Construction Remarks
			P	F	P	F		
0101 1	MOBILIZATION	LS/LS	1.0		1			
...								
...								
...								

Summary of Temporary Traffic Control Plan Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Number Required	Duration (Days)	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase		
0102 1	Maintenance Of Traffic	LS	20	100	1		1		DA	400		ALL	400 DAYS	
0102 14	Traffic Control Officer	HR	10	150	1500		4000					I		
			10	50	500							II		
			10	100	1000							III		
			10	100	1000							IV		
0102 60	Work Zone Sign	ED	66	100	6600		90800					III		
			29	100	2900							IV		
			336	50	16800							II		
			430	150	64500							I		
0102 61	Business Sign	EA			5		5					I		
0102 71 13	Temporary Barrier, F&I, Low Profile, Concrete	LF			500.0							II		
0102 89 1	Temporary Crash Cushion, Redirective Option	LO			2							II		
0102 74 1	Channelizing Device- Types I, II, DI, VP, DRUM, OR LCD	ED	331	100	33100		162500					III		
			331	100	33100							IV		
			642	150	96300							I		
0102 76	Arrow Board / Advance Warning Arrow Panel	ED	2	100	200		1000					III		
			2	100	200							IV		
			4	150	600							I		
0102 99	Portable Changeable Message Sign	ED	2	100	200		1800					III		
			2	100	200							IV		
			4	50	200							II		
			8	150	1200							I		
0102 115	Type III Barricade	ED	4	50	200		800					II		
			4	150	600							I		
0102 150 1	Portable Regulatory, Sign	ED	2	100	200		1800					III		
			2	100	200							IV		
			4	50	200							II		
			8	150	1200							I		
0102 150 2	Radar Speed Display Unit	ED	2	100	200		1800					III		
			2	100	200							IV		
			4	50	200							II		

Summary of Temporary Traffic Control Plan Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Number Required	Duration (Days)	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase		
			8	150	1200							I		
0706 1 3	Raised Pavement Marker, Type B	EA			1630		3260					II		
					1630							I		
0710 11101	Painted Pavement Markings, Standard, White, Solid, 6"	GM			12.3460		24.692					III		
					12.3460							IV		
0710 11125	Painted Pavement Markings, Standard, White, Solid For Stop Line Or Crosswalk, 24"	LF			15.0		30					III		
					15.0							I		
0710 11131	Painted Pavement Markings, Standard, White, Skip, 10-30 OR 3-9 SKIP, 6" Wide	GM			12.3460		24.692					II		
					12.3460							I		
0710 11201	Painted Pavement Markings, Standard, Yellow, Solid, 6"	GM			0.0189		24.730					IV		
					12.3460							II		
					12.3649							I		
...														
...														
...														

Summary of Erosion Control and Sediment Control Devices - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0104 10 3	Sediment Barrier	LF	242.7		1694		CL_SR60	1080+62.78	1083+05.46	RT	2739		
			319.9				CL_SR60	1083+06.61	1086+25.32	RT	2738		
			538.4				CL_SR60	1107+36.58	1112+74.98	LT	2737		
			270.4				CL_SR60	1268+28.64	1270+79.66	RT	3900		
			322.3				CL_SR60	1268+29.19	1271+25.40	LT	3899		
0104 18	Inlet Protection System	EA	1		29		CL_SR60	1012+91.98	1013+09.72	RT	1839		
			1				CL_SR60	1016+35.15	1016+52.90	LT	1841		
			1				CL_SR60	1016+35.28	1016+53.03	RT	1840		
			1				CL_SR60	1040+86.87	1041+04.85	RT	1842		
			1				CL_SR60	1048+34.06	1048+51.92	RT	1843		
			1				CL_SR60	1073+39.82	1073+58.73	RT	1844		
			1				CL_SR60	1087+91.55	1088+09.46	RT	1845		
			1				CL_SR60	1094+87.89	1095+06.06	RT	1846		
			1				CL_SR60	1108+86.77	1109+05.07	RT	1847		
			1				CL_SR60	1120+86.49	1121+04.79	RT	1848		
			1				CL_SR60	1128+86.35	1129+04.65	RT	1849		
			1				CL_SR60	1140+86.12	1141+04.44	RT	1850		
			1				CL_SR60	1150+87.98	1151+06.10	RT	1851		
			1				CL_SR60	1159+87.36	1160+05.59	RT	1852		
			1				CL_SR60	1178+30.60	1178+48.84	RT	1853		
			1				CL_SR60	1185+86.83	1186+05.07	RT	1854		
			1				CL_SR60	1194+40.77	1194+59.01	RT	1866		
			1				CL_SR60	1201+87.61	1202+05.85	RT	1855		
			1				CL_SR60	1205+85.96	1206+03.84	RT	1856		
			1				CL_SR60	1224+89.20	1225+07.62	RT	1857		
			1				CL_SR60	1235+43.86	1235+62.13	RT	1858		
			1				CL_SR60	1256+97.46	1257+15.75	RT	1859		
			1				CL_SR60	1258+97.32	1259+15.61	RT	1860		
			1				CL_SR60	1272+96.98	1273+14.83	RT	1861		
			1				CL_SR60	1278+47.23	1278+65.08	RT	1862		
			1				CL_SR60	1293+00.65	1293+19.07	RT	1863		

Summary of Erosion Control and Sediment Control Devices - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1304+52.64	1304+70.65	RT	1864		
			1				CL_SR60	1325+20.74	1325+39.07	RT	1865		
			1				CL_SR60	1327+22.84	1327+41.17	RT	1867		
...													
...													
...													

Summary of Litter Removal and Mowing - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Frequency (Days)	Length (FT)	Width (FT)	Cycles	Quantity			Total Quantity		Location					Design Notes	Construction Remarks	
								ACI Cycle	P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side			Element ID
0107 1	Litter Removal And Disposal	AC	400	30			13.3	127.558	1696.515		2079.18		PH I - PH 4	CL_SR60	1000+40.17	1266+11.30	LT/RT	17697		
			400	30			13.3	28.772	382.670				PH I - PH 4	CL_SR60	1268+52.35	1330+28.58	LT/RT	17682		
0107 2	Mowing	AC	400	30			13.3	127.558	1696.515		2079.18		PH I - PH IV	CL_SR60	1000+40.17	1266+11.30	LT/RT	17783		
			400	30			13.3	28.772	382.670				PH I - PH IV	CL_SR60	1268+52.35	1330+28.58	LT/RT	17768		
...																				
...																				
...																				

Summary of Clearing Grubbing and Removal Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0110 1 1	Clearing & Grubbing	LS			1		1		AC	0.066		CL_SR60	1002+20.76	1006+37.97	LT	15994		
										0.045		CL_SR60	1014+72.09	1017+87.39	RT	15999		
										0.050		CL_SR60	1022+48.67	1026+12.00	LT	16013		
										0.002		CL_SR60	1028+79.53	1029+16.92	RT	16024		
										0.076		CL_SR60	1029+49.01	1034+01.29	RT	16029		
										0.052		CL_SR60	1038+98.28	1042+49.37	LT	16035		
										0.057		CL_SR60	1056+87.11	1060+28.06	LT	15991		
										0.052		CL_SR60	1060+02.42	1063+65.48	RT	16039		
										0.042		CL_SR60	1067+94.85	1070+85.13	LT	16042		
										0.058		CL_SR60	1094+99.59	1098+48.59	LT	16045		
										0.045		CL_SR60	1099+10.45	1102+33.87	RT	16050		
										0.049		CL_SR60	1194+96.54	1198+41.60	RT	16060		
										0.060		CL_SR60	1299+39.17	1303+40.73	LT	16064		
0110 4 10	Removal Of Existing Concrete	SY			26.3		73					CL_SR60	1071+80.72	1072+80.84	RT	23731		
					23.1							CL_SR60	1301+97.35	1303+00.32	RT	23743		
					24.0							CL_SR60	1303+94.55	1304+94.00	RT	23753		
0110 86	Delivery of Salvageable Material to FDOT	LS/LS			1.0		1											
...																		
...																		
...																		

Summary of Earthwork - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0120 1	Regular Excavation	CY	139.73		139.7		CL_SR60	1000+50.00	1330+28.59	LT/RT	8593		
0120 6	Embankment	CY	966.14		966.1		CL_SR60	1000+50.00	1330+28.59	LT/RT	8608		
...													
...													
...													

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
0160 4	Type B Stabilization	SY	87.1		286		CL_SR60	1268+52.94	1269+43.95		RT	29790		
			198.5				CL_SR60	1268+53.21	1271+00.14		LT	29791		
0285709	Optional Base, Base Group 09	SY	87.1		286		CL_SR60	1268+52.94	1269+43.95		RT	29644		
			198.5				CL_SR60	1268+53.21	1271+00.14		LT	29653		
0327 70 6	Milling Exist Asph Pavt, 1 1/2 Avg Depth	SY	813.0		15957		CL_SR60	1005+23.80	1008+19.75		RT	11398		
			583.2				CL_SR60	1005+88.02	1007+17.73		LT	11404		
			706.1				CL_SR60	1012+84.18	1015+49.12		RT	11506		
			364.6				CL_SR60	1013+96.35	1015+07.27		RT	27059		
			474.8				CL_SR60	1024+94.82	1027+08.89		RT	11505		
			449.4				CL_SR60	1025+62.22	1026+99.65		LT	29592		
			522.3				CL_SR60	1028+33.53	1030+44.32		RT	11399		
			400.4				CL_SR60	1028+79.55	1029+98.02		RT	11517		
			221.8				CL_SR60	1031+43.38	1032+52.38		LT	27153		
			640.5				CL_SR60	1041+46.29	1044+31.40		RT	11417		
			465.1				CL_SR60	1041+99.41	1043+33.78		LT	27162		
			503.1				CL_SR60	1059+14.56	1061+45.88		RT	11429		
			355.5				CL_SR60	1059+42.10	1060+56.92		RT	29589		
			325.6				CL_SR60	1059+78.14	1060+72.19		LT	29586		
			689.1				CL_SR60	1069+81.60	1072+79.25		LT/RT	11430		
			263.8				CL_SR60	1070+50.75	1071+51.46		LT	29583		
			464.2				CL_SR60	1097+98.63	1099+27.58		LT	29577		
			507.7				CL_SR60	1098+14.55	1099+60.36		RT	29580		
			503.3				CL_SR60	1129+74.28	1131+69.94		RT	11448		
			539.4				CL_SR60	1141+33.63	1143+93.86		RT	11449		
			530.7				CL_SR60	1151+65.08	1153+86.09		LT	11450		
			523.4				CL_SR60	1167+26.92	1169+64.35		LT	11451		
			524.6				CL_SR60	1182+87.32	1184+99.41		LT/RT	11452		
			712.4				CL_SR60	1193+14.58	1195+88.70		RT	11459		
			784.0				CL_SR60	1193+63.68	1195+46.42		RT	29570		
			541.3				CL_SR60	1225+14.52	1227+28.18		RT	11460		
			547.1				CL_SR60	1244+97.33	1247+14.26		RT	11461		

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
			553.2				CL_SR60	1256+86.69	1259+09.90		LT	11462		
			526.1				CL_SR60	1276+18.35	1278+31.03		LT/RT	11463		
			614.0				CL_SR60	1302+27.30	1304+76.13		RT	11464		
			307.6				CL_SR60	1302+92.74	1303+97.20		LT	29567		
0327 70 15	Milling Exist Asph Pavt, 2 3/4 Avg Depth	SY	89499.9		220193		CL_SR60	1000+48.75	1266+10.18		LT	29606		
			89243.1				CL_SR60	1000+53.36	1266+10.16		RT	29595		
			41449.7				CL_SR60	1268+53.03	1330+28.57		LT	29619		
0334 1 52	Superpave Asphaltic Concrete, Traffic B, PG 76-22	TN	22.03		2708.1		CL_SR60	1000+48.74	1004+93.14		LT	6619		
			31.36				CL_SR60	1000+55.45	1007+34.27		RT	6616		
			62.54				CL_SR60	1013+20.17	1025+62.14		LT	7057		
			37.66				CL_SR60	1015+05.14	1023+11.45		RT	6624		
			5.31				CL_SR60	1025+26.96	1026+15.36		RT	7168		
			9.77				CL_SR60	1026+95.16	1028+71.40		RT	7169		
			122.75				CL_SR60	1029+76.32	1054+68.05		RT	7154		
			15.63				CL_SR60	1038+96.56	1042+17.07		LT	6631		
			56.59				CL_SR60	1048+87.98	1059+77.56		LT	6632		
			125.40				CL_SR60	1060+56.93	1092+83.99		RT	6986		
			19.82				CL_SR60	1066+60.55	1070+66.03		LT	6728		
			101.08				CL_SR60	1077+33.18	1098+03.54		LT	6765		
			386.69				CL_SR60	1099+60.42	1187+70.19		RT	6937		
			851.47				CL_SR60	1104+72.18	1266+10.11		LT	6934		
			335.13				CL_SR60	1195+46.53	1266+10.15		RT	6939		
			255.53				CL_SR60	1268+53.10	1330+28.52		RT	6947		
			173.46				CL_SR60	1268+53.14	1302+96.45		LT	6942		
			95.88				CL_SR60	1309+96.14	1330+28.57		LT	6950		
0334 1 55	Superpave Asphaltic Concrete, Traffic E, PG 76-22	TN	3167.60		21562.1		CL_SR60	1000+49.03	1081+33.61		LT	28977		
			3087.85				CL_SR60	1000+53.31	1081+33.63		RT	28958		
			5545.11				CL_SR60	1080+66.84	1266+10.17		LT	28933		
			5679.86				CL_SR60	1081+33.74	1266+10.05		RT	28926		
			14.37				CL_SR60	1268+52.94	1269+43.95		RT	29698		
			4034.61				CL_SR60	1268+53.04	1330+28.59		LT	28942		

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
			32.75				CL_SR60	1268+53.21	1271+00.14		LT	29699		
0337 7 25	Asphalt Concrete Friction Course, Inc Bit, FC-5, PG 76-22	TN	3591.19		8846.7		CL_SR60	1000+48.75	1266+10.18		LT	28112		
			3580.88				CL_SR60	1000+53.36	1266+10.16		RT	28101		
			3.49				CL_SR60	1268+52.94	1269+43.95		RT	29744		
			1663.17				CL_SR60	1268+53.03	1330+28.57		LT	28125		
			7.96				CL_SR60	1268+53.21	1271+00.14		LT	29745		
0337 7 88	Asphalt Concrete Friction Course, Traffic E, FC-12.5, PG 76-22	TN	67.07		1316.5		CL_SR60	1005+23.80	1008+19.75		RT	8355		
			48.12				CL_SR60	1005+88.02	1007+17.73		LT	8361		
			58.25				CL_SR60	1012+84.18	1015+49.12		RT	8498		
			30.08				CL_SR60	1013+96.35	1015+05.68		RT	28183		
			39.17				CL_SR60	1024+94.82	1027+08.89		RT	8497		
			37.08				CL_SR60	1025+62.22	1026+99.65		LT	28189		
			43.09				CL_SR60	1028+33.53	1030+44.32		RT	8356		
			33.03				CL_SR60	1028+79.55	1029+98.02		RT	9029		
			18.30				CL_SR60	1031+44.38	1032+52.28		LT	28192		
			52.84				CL_SR60	1041+46.29	1044+31.40		RT	8374		
			38.38				CL_SR60	1041+99.41	1043+33.78		LT	28193		
			41.50				CL_SR60	1059+14.56	1061+45.88		RT	8386		
			29.33				CL_SR60	1059+42.10	1060+56.92		RT	28199		
			26.86				CL_SR60	1059+78.14	1060+72.19		LT	28196		
			56.85				CL_SR60	1069+81.60	1072+79.25		LT/RT	8387		
			21.76				CL_SR60	1070+50.75	1071+51.46		LT	28202		
			38.30				CL_SR60	1097+98.63	1099+27.58		LT	28216		
			41.88				CL_SR60	1098+14.55	1099+60.36		RT	28220		
			41.52				CL_SR60	1129+74.28	1131+69.94		RT	8405		
			44.50				CL_SR60	1141+33.63	1143+93.86		RT	8406		
			43.78				CL_SR60	1151+65.08	1153+86.09		LT	8407		
			43.18				CL_SR60	1167+26.92	1169+64.35		LT	8408		
			43.28				CL_SR60	1182+87.32	1184+99.41		LT/RT	8409		
			58.77				CL_SR60	1193+14.58	1195+88.70		RT	8416		
			64.68				CL_SR60	1193+63.68	1195+46.42		RT	28305		

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
			44.66				CL_SR60	1225+14.52	1227+28.18		RT	8417		
			45.14				CL_SR60	1244+97.33	1247+14.26		RT	8418		
			45.64				CL_SR60	1256+86.69	1259+09.90		LT	8419		
			43.41				CL_SR60	1276+18.35	1278+31.03		LT/RT	8420		
			50.65				CL_SR60	1302+27.30	1304+76.13		RT	8421		
			25.38				CL_SR60	1302+92.74	1303+97.20		LT	28231		
...														
...														
...														

Summary of Miscellaneous Asphalt - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Thickness (IN)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
				P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0339 1	Miscellaneous Asphalt Pavement	TN	2"	2.71		11.4		CL_SR60	1268+52.99	1269+43.86	RT	30174		
			2"	8.67				CL_SR60	1268+53.20	1271+00.12	LT	30173		
...														
...														
...														

Summary of Drainage - 449276-1-52-01

Pay Item Number	Label	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
				P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0425 1701	S-105	Inlets, Gutter, Type S, <10'	EA	1		6		CL_SR60	1268+88.07	1268+88.07	RT	11497		
	S-104			1				CL_SR60	1268+88.07	1268+88.07	LT	11377		
	S-106			1				CL_SR60	1269+37.05	1269+37.05	RT	11537		
	S-108			1				CL_SR60	1269+82.07	1269+82.07	LT	11417		
	S-109			1				CL_SR60	1270+42.07	1270+42.07	LT	11457		
	S-110			1				CL_SR60	1270+95.00	1270+95.00	LT	11632		
0430175118	P-105	Pipe Culvert,Optional Material,Round, 18"S/CD	LF	45.1		255		CL_SR60	1268+89.99	1269+35.13	RT	11806		
	P-104			90.2				CL_SR60	1268+89.99	1269+80.16	LT	11704		
	P-106			6.9				CL_SR60	1269+37.07	1269+37.07	RT	11975		
	P-108			56.2				CL_SR60	1269+83.99	1270+40.16	LT	11738		
	P-109			49.1				CL_SR60	1270+43.99	1270+93.08	LT	11772		
	P-110			7.1				CL_SR60	1270+94.95	1270+95.02	LT	11941		
0430982125	S-107	Mitered End Section, Optional Round, 18" CD	EA	1		2		CL_SR60	1269+37.07	1269+37.07	RT	11911		
	S-111			1				CL_SR60	1270+95.03	1270+95.03	LT	11886		
...														
...														
...														

Summary of Miscellaneous Drainage Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0530 3 3	Riprap-Rubble, Bank and Shore	TN	7.10		14.2		CL_SR60	1269+25.00	1269+35.00	RT	6862		
			7.10				CL_SR60	1270+90.00	1271+00.00	LT	6860		
0530 74	Bedding Stone	TN	4.31		8.6		CL_SR60	1269+25.00	1269+35.00	RT	6862		
			4.31				CL_SR60	1270+90.00	1271+00.00	LT	6860		
...													
...													
...													

Summary of Curbs - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0520 1 7	Concrete Curb & Gutter, Type E	LF	16.5		640		CL_SR60	1071+79.22	1071+85.12	RT	18745		
			99.0				CL_SR60	1071+82.82	1072+79.25	RT	18742		
			96.4				CL_SR60	1071+85.15	1072+81.58	RT	18743		
			2.3				CL_SR60	1072+79.25	1072+81.58	RT	18744		
			13.9				CL_SR60	1301+96.81	1302+10.75	RT	18738		
			98.5				CL_SR60	1301+96.81	1302+95.67	RT	18740		
			90.3				CL_SR60	1302+10.75	1302+98.23	RT	18739		
			16.2				CL_SR60	1302+95.68	1303+01.67	RT	18741		
			21.9				CL_SR60	1303+94.58	1304+02.53	RT	18734		
			78.5				CL_SR60	1303+99.39	1304+76.13	RT	18735		
			88.3				CL_SR60	1304+02.54	1304+91.01	RT	18736		
			18.7				CL_SR60	1304+76.13	1304+94.95	RT	18737		
0520 6	Shoulder Gutter - Concrete	LF	91.0		338		CL_SR60	1268+52.94	1269+43.94	RT	27182		
			246.9				CL_SR60	1268+53.15	1271+00.00	LT	19070		
...													
...													
...													

Summary of Permanent Barriers - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0521 5100	Concrete Traffic Railing-Bridge, 32" F-Shape	LF	11.8		23		CL_SR60	1268+29.58	1268+53.16	LT	25849		
			11.6				CL_SR60	1268+29.73	1268+52.94	RT	25850		
...													
...													
...													

Summary of Ditch Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0530 3 4	Riprap - Rubble, Ditch Lining	TN	6.50		16.1		CL_SR60	1269+32.09	1269+42.06	RT	12020	2ft depth	
			9.60				CL_SR60	1270+90.03	1270+99.97	LT	6860	2ft depth	
0530 74	Bedding Stone	TN	3.50		8.7		CL_SR60	1269+32.09	1269+42.06	RT	12020	1ft depth	
			5.18				CL_SR60	1270+90.03	1270+99.97	LT	6860	1ft depth	
...													
...													
...													

Summary of Guardrail - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0536 1 1	Guardrail -Roadway, General TI-3	LF	6.9		265		CL_SR60	1268+52.34	1268+59.19	RT	26062		
			28.7				CL_SR60	1268+52.55	1268+81.27	LT	26059		
			26.6				CL_SR60	1268+59.19	1268+85.76	RT	26063		
			44.1				CL_SR60	1268+81.27	1269+25.23	LT	26061		
			47.2				CL_SR60	1268+85.76	1269+32.94	RT	26064		
			111.8				CL_SR60	1269+25.23	1270+37.04	LT	26060		
0536 5 1	Rub Rail For Guardrail, Single Sided Rub Rail	LF	6.9		265		CL_SR60	1268+52.34	1268+59.19	RT	24745		
			28.7				CL_SR60	1268+52.55	1268+81.27	LT	24743		
			26.6				CL_SR60	1268+59.19	1268+85.76	RT	24774		
			44.1				CL_SR60	1268+81.27	1269+25.23	LT	24744		
			47.2				CL_SR60	1268+85.76	1269+32.94	RT	24775		
			111.8				CL_SR60	1269+25.23	1270+37.04	LT	24742		
0536 7 3	Special Guardrail Post- Encased Post For Shallow Mount	EA	1		6		CL_SR60	1268+52.34	1268+59.19	RT	27315		
			1				CL_SR60	1268+52.55	1268+81.27	LT	27313		
			1				CL_SR60	1268+59.19	1268+85.76	RT	27316		
			1				CL_SR60	1268+81.27	1269+25.23	LT	27314		
			1				CL_SR60	1268+85.76	1269+32.94	RT	27317		
			1				CL_SR60	1269+25.23	1270+37.04	LT	27312		
0536 8112	Guardrail Transition Connection To Rigid Barrier, Furnish And Install, New Bridge, Approach TI-3	EA	1		1		CL_SR60	1268+52.55	1268+81.27	LT	25489		
0536 8113	Guardrail Transition Connection To Rigid Barrier, Furnish And Install, New Bridge, Trailing	EA	1		1		CL_SR60	1268+52.34	1268+59.19	RT	25530		
0536 73	Guardrail Removal	LF	144.6		326		CL_SR60	1029+63.37	1030+71.56	RT	26611		
			90.7				CL_SR60	1268+33.52	1269+23.96	LT	21958		
			90.8				CL_SR60	1268+33.59	1269+24.36	RT	27311		
0536 85 20	Guardrail End Treatment - Trailing Anchorage	EA	1		1		CL_SR60	1269+32.94	1269+32.94	RT	25422		
0536 85 24	Guardrail End Treatment- Parallel Approach Terminal	EA	1		1		CL_SR60	1270+37.04	1270+37.04	LT	24823		
...													
...													
...													

Summary of Performance Turf - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
					P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0570 1 2	Performance Turf, Sod	SY			319.2		3173		CL	1002+20.76	1006+37.97	LT	31391		
					219.3				CL	1014+72.09	1017+87.39	RT	31396		
					241.0				CL	1022+48.67	1026+12.00	LT	31400		
					12.0				CL	1028+79.53	1029+16.92	RT	31403		
					369.4				CL	1029+49.01	1034+01.29	RT	31408		
					251.0				CL	1038+98.28	1042+49.37	LT	31414		
					277.8				CL	1056+87.11	1060+28.06	LT	31388		
					254.1				CL	1060+02.42	1063+65.48	RT	31417		
					201.4				CL	1067+94.85	1070+85.13	LT	31420		
					279.5				CL	1094+99.59	1098+48.59	LT	31423		
					220.0				CL	1099+10.45	1102+33.87	RT	31428		
					237.3				CL	1194+96.54	1198+41.60	RT	31431		
					291.3				CL	1299+39.17	1303+40.73	LT	31435		
...															
...															
...															

Summary of Structure Quantities - 449276-1-52-01

Section	Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
				P	F	P	F	Units	P	F	Location Description		
Superstructure	0521 5100	Concrete Traffic Railing-Bridge, 32" F-Shape	LF	11.8		23					SEE PLANS		
				11.6							SEE PLANS		
	...												
	...												
	...												

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0546 72 3	Ground-In Rumble Strips, 8" Sinusoidal	GM	0.0836		18.539		CL_SR60	1000+50.02	1004+93.16	LT	67486		
			0.0838				CL_SR60	1000+50.67	1004+93.16	RT	67480		
			0.0838				CL_SR60	1000+55.39	1004+93.16	RT	63774		
			0.1114				CL_SR60	1004+93.16	1010+81.39	RT	67475		
			0.0180				CL_SR60	1004+93.16	1005+87.98	LT	67485		
			0.0056				CL_SR60	1004+93.16	1005+22.60	RT	67484		
			0.0972				CL_SR60	1007+84.57	1012+97.76	RT	67489		
			0.0961				CL_SR60	1007+94.19	1013+01.53	RT	67490		
			0.0064				CL_SR60	1010+75.59	1011+09.14	LT	67487		
			0.2539				CL_SR60	1012+21.31	1025+62.15	LT	67488		
			0.0804				CL_SR60	1015+05.73	1019+30.42	RT	67491		
			0.0753				CL_SR60	1015+48.79	1019+46.47	RT	67492		
			0.0387				CL_SR60	1019+81.81	1021+85.98	RT	165046		
			0.0875				CL_SR60	1020+37.98	1025+00.01	RT	67494		
			0.1024				CL_SR60	1029+88.09	1035+16.65	RT	67496		
			0.0878				CL_SR60	1030+44.03	1035+00.77	RT	67497		
			0.0059				CL_SR60	1031+12.02	1031+43.34	LT	67498		
			0.0128				CL_SR60	1035+00.77	1035+68.46	RT	67500		
			0.1957				CL_SR60	1035+16.65	1045+51.22	RT	67499		
			0.0298				CL_SR60	1035+50.02	1037+07.13	LT	106100		
			0.1121				CL_SR60	1035+62.22	1041+54.04	RT	67502		
			0.0933				CL_SR60	1037+07.13	1041+99.69	LT	67503		
			0.0280				CL_SR60	1044+02.11	1045+50.95	RT	67509		
			0.0267				CL_SR60	1044+09.47	1045+50.49	RT	67504		
			0.2584				CL_SR60	1045+50.47	1059+14.58	RT	67508		
			0.1487				CL_SR60	1045+50.95	1053+36.27	RT	67510		
			0.1550				CL_SR60	1045+51.22	1053+69.53	RT	67511		
			0.2510				CL_SR60	1046+52.64	1059+78.10	LT	67512		
			0.4141				CL_SR60	1060+56.92	1082+43.36	RT	67513		
			0.0588				CL_SR60	1061+46.40	1064+56.97	RT	67514		
			0.0560				CL_SR60	1063+81.38	1066+77.24	LT	107039		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0615				CL_SR60	1066+73.52	1069+98.45	RT	67515		
			0.0729				CL_SR60	1066+77.24	1070+62.09	LT	67516		
			0.1825				CL_SR60	1072+79.84	1082+43.36	RT	67517		
			0.1047				CL_SR60	1076+90.70	1082+43.36	RT	67518		
			0.0933				CL_SR60	1077+50.51	1082+43.36	LT	67519		
			0.7826				CL_SR60	1110+90.08	1152+22.13	LT	118142		
			1.4567				CL_SR60	1110+90.08	1187+81.60	RT	118143		
			0.3579				CL_SR60	1110+90.08	1129+79.72	RT	67533		
			0.3575				CL_SR60	1110+90.08	1129+77.76	RT	67534		
			0.1891				CL_SR60	1131+62.76	1141+61.03	RT	67535		
			0.1894				CL_SR60	1131+66.16	1141+66.02	RT	67536		
			0.1553				CL_SR60	1143+57.18	1151+77.23	RT	67537		
			0.1564				CL_SR60	1143+62.50	1151+88.29	RT	67538		
			1.2027				CL_SR60	1152+89.52	1216+39.92	LT	165051		
			0.2638				CL_SR60	1153+64.19	1167+57.31	RT	67540		
			0.2571				CL_SR60	1153+76.18	1167+33.54	RT	67539		
			0.2587				CL_SR60	1169+44.39	1183+10.12	RT	67542		
			0.2562				CL_SR60	1169+44.39	1182+97.39	RT	67541		
			0.1654				CL_SR60	1184+80.99	1193+54.23	RT	67544		
			0.1580				CL_SR60	1184+96.69	1193+31.15	RT	67545		
			0.3965				CL_SR60	1195+46.49	1216+39.92	RT	67547		
			0.3888				CL_SR60	1195+86.84	1216+39.92	RT	67546		
			0.2687				CL_SR60	1201+01.41	1215+20.00	LT	67548		
			0.0227				CL_SR60	1215+20.00	1216+40.00	LT/RT	67549		
			0.1658				CL_SR60	1216+39.92	1225+15.51	RT	67553		
			0.1691				CL_SR60	1216+39.92	1225+36.09	RT	67552		
			0.3748				CL_SR60	1216+39.92	1236+31.22	RT	67551		
			0.3779				CL_SR60	1216+40.00	1236+31.22	LT	67550		
			0.1728				CL_SR60	1227+18.89	1236+31.22	RT	67555		
			0.1715				CL_SR60	1227+21.88	1236+31.22	RT	67554		
			0.4041				CL_SR60	1236+31.22	1257+64.95	RT	67556		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.1669				CL_SR60	1236+31.22	1245+12.36	RT	67557		
			0.5642				CL_SR60	1236+31.22	1266+10.19	LT	67559		
			0.1662				CL_SR60	1236+31.22	1245+08.95	RT	67558		
			0.1916				CL_SR60	1247+03.19	1257+14.88	RT	67560		
			0.1885				CL_SR60	1247+03.62	1256+98.90	RT	67561		
			0.1432				CL_SR60	1258+54.19	1266+10.13	RT	165054		
			0.1337				CL_SR60	1259+04.38	1266+10.15	RT	67563		
			0.1334				CL_SR60	1259+05.44	1266+09.69	RT	67562		
			0.1473				CL_SR60	1268+53.03	1276+31.01	RT	68015		
			0.1562				CL_SR60	1268+53.05	1276+77.85	RT	68012		
			0.1947				CL_SR60	1268+53.12	1278+81.00	LT	68016		
			0.1475				CL_SR60	1268+53.31	1276+32.32	RT	68013		
			0.0211				CL_SR60	1277+69.71	1278+81.01	RT	165058		
			0.0101				CL_SR60	1278+27.56	1278+81.01	RT	68019		
			0.0094				CL_SR60	1278+31.59	1278+81.01	RT	68017		
			0.4386				CL_SR60	1278+81.01	1301+96.81	RT	68020		
			0.3426				CL_SR60	1278+81.01	1296+98.31	RT	68021		
			0.8348				CL_SR60	1278+81.01	1323+21.22	RT	68018		
			0.4567				CL_SR60	1278+81.09	1302+86.22	LT	68022		
			0.3487				CL_SR60	1304+71.46	1323+21.22	RT	68023		
			0.2684				CL_SR60	1309+04.15	1323+21.22	RT	68024		
			0.2532				CL_SR60	1309+87.64	1323+21.23	LT	68025		
			0.0051				CL_SR60	1323+21.22	1323+48.20	RT	68026		
			0.1340				CL_SR60	1323+21.22	1330+28.59	RT	68027		
			0.1078				CL_SR60	1323+21.22	1328+90.18	RT	68028		
			0.1340				CL_SR60	1323+21.23	1330+28.59	LT	68029		
			0.0280				CL_SR60	1328+80.61	1330+28.59	RT	68031		
			0.0203				CL_SR60	1329+21.53	1330+28.59	RT	68030		
0700 1111	Single Column Ground Sign Assembly, F&I Ground Mount, Less Than 12 SF	EA	1		120		CL_SR60	1005+81.28	1005+81.28	RT	101348		
			1				CL_SR60	1008+34.62	1008+34.62	LT	102363		
			1				CL_SR60	1008+34.62	1008+34.62	RT	102367		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1010+34.57	1010+34.57	RT	103137		
			1				CL_SR60	1010+34.79	1010+34.79	LT	103132		
			1				CL_SR60	1010+44.20	1010+44.20	RT	99317		
			1				CL_SR60	1010+44.23	1010+44.23	RT	99322		
			1				CL_SR60	1012+44.29	1012+44.29	RT	98906		
			1				CL_SR60	1012+44.29	1012+44.29	RT	98910		
			1				CL_SR60	1014+87.50	1014+87.50	RT	97413		
			1				CL_SR60	1023+23.25	1023+23.25	RT	91054		
			1				CL_SR60	1023+23.25	1023+23.25	RT	91060		
			1				CL_SR60	1025+23.25	1025+23.25	RT	90591		
			1				CL_SR60	1025+23.25	1025+23.25	RT	90596		
			1				CL_SR60	1025+78.34	1025+78.34	RT	83936		
			1				CL_SR60	1026+19.89	1026+19.89	RT	84355		
			1				CL_SR60	1026+95.79	1026+95.79	LT	84298		
			1				CL_SR60	1027+02.21	1027+02.21	RT	83795		
			1				CL_SR60	1029+99.29	1029+99.29	RT	79535		
			1				CL_SR60	1030+49.59	1030+49.59	LT	86354		
			1				CL_SR60	1030+49.60	1030+49.60	RT	86340		
			1				CL_SR60	1032+46.00	1032+46.00	RT	87476		
			1				CL_SR60	1032+54.38	1032+54.38	LT	87481		
			1				CL_SR60	1042+08.13	1042+08.13	RT	76096		
			1				CL_SR60	1042+52.98	1042+52.98	RT	74137		
			1				CL_SR60	1044+35.50	1044+35.50	RT	77824		
			1				CL_SR60	1044+35.57	1044+35.57	LT	77818		
			1				CL_SR60	1046+35.50	1046+35.50	RT	78006		
			1				CL_SR60	1046+35.50	1046+35.50	LT	78002		
			1				CL_SR60	1056+88.58	1056+88.58	RT	56582		
			1				CL_SR60	1056+88.58	1056+88.58	RT	56555		
			1				CL_SR60	1058+88.58	1058+88.58	RT	55263		
			1				CL_SR60	1058+88.58	1058+88.58	RT	58877		
			1				CL_SR60	1059+38.58	1059+38.58	RT	236610		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1059+83.74	1059+83.74	RT	53105		
			1				CL_SR60	1060+76.60	1060+76.60	RT	52395		
			1				CL_SR60	1060+87.93	1060+87.93	LT	59837		
			1				CL_SR60	1061+20.46	1061+20.46	LT	57843		
			1				CL_SR60	1061+20.50	1061+20.50	RT	57852		
			1				CL_SR60	1063+20.50	1063+20.50	LT	58228		
			1				CL_SR60	1063+20.50	1063+20.50	RT	58254		
			1				CL_SR60	1070+64.07	1070+64.07	RT	93699		
			1				CL_SR60	1071+21.50	1071+21.50	RT	92756		
			1				CL_SR60	1080+45.97	1080+45.97	RT	363838		
			1				CL_SR60	1080+45.97	1080+45.97	RT	363843		
			1				CL_SR60	1082+45.97	1082+45.97	RT	363834		
			1				CL_SR60	1082+45.97	1082+45.97	RT	363830		
			1				CL_SR60	1113+39.99	1113+39.99	LT	369142		
			1				CL_SR60	1113+39.99	1113+39.99	RT	369146		
			1				CL_SR60	1127+26.00	1127+26.00	RT	372646		
			1				CL_SR60	1127+26.01	1127+26.01	RT	372642		
			1				CL_SR60	1129+26.00	1129+26.00	RT	372552		
			1				CL_SR60	1129+26.00	1129+26.00	RT	372558		
			1				CL_SR60	1132+14.56	1132+14.56	LT	373657		
			1				CL_SR60	1132+14.56	1132+14.56	RT	373662		
			1				CL_SR60	1134+14.55	1134+14.55	LT	373747		
			1				CL_SR60	1134+14.56	1134+14.56	RT	373751		
			1				CL_SR60	1139+14.26	1139+14.26	RT	375141		
			1				CL_SR60	1139+14.27	1139+14.27	RT	375137		
			1				CL_SR60	1141+14.26	1141+14.26	RT	375145		
			1				CL_SR60	1141+14.26	1141+14.26	RT	375152		
			1				CL_SR60	1144+08.97	1144+08.97	LT	374364		
			1				CL_SR60	1144+08.97	1144+08.97	RT	374358		
			1				CL_SR60	1146+08.97	1146+08.97	LT	374448		
			1				CL_SR60	1146+08.97	1146+08.97	RT	374452		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1152+28.80	1152+28.80	RT	112555		
			1				CL_SR60	1152+66.39	1152+66.39	RT	108317		
			1				CL_SR60	1152+78.16	1152+78.16	LT	183708		
			1				CL_SR60	1153+14.67	1153+14.67	RT	112107		
			1				CL_SR60	1154+26.18	1154+26.18	LT	122242		
			1				CL_SR60	1154+26.18	1154+26.18	RT	122246		
			1				CL_SR60	1156+26.18	1156+26.18	LT	123012		
			1				CL_SR60	1156+26.18	1156+26.18	RT	123017		
			1				CL_SR60	1165+05.55	1165+05.55	RT	376853		
			1				CL_SR60	1165+05.56	1165+05.56	RT	376849		
			1				CL_SR60	1167+05.55	1167+05.55	RT	376758		
			1				CL_SR60	1167+05.55	1167+05.55	RT	376764		
			1				CL_SR60	1169+96.04	1169+96.04	LT	376865		
			1				CL_SR60	1169+96.04	1169+96.04	RT	376858		
			1				CL_SR60	1171+96.04	1171+96.04	LT	376949		
			1				CL_SR60	1171+96.04	1171+96.04	RT	376953		
			1				CL_SR60	1180+45.63	1180+45.63	RT	381230		
			1				CL_SR60	1180+45.64	1180+45.64	RT	381235		
			1				CL_SR60	1182+45.63	1182+45.63	RT	381223		
			1				CL_SR60	1182+45.63	1182+45.63	RT	381219		
			1				CL_SR60	1185+32.78	1185+32.78	LT	379487		
			1				CL_SR60	1185+32.78	1185+32.78	RT	379481		
			1				CL_SR60	1187+32.78	1187+32.78	LT	379571		
			1				CL_SR60	1187+32.78	1187+32.78	RT	379575		
			1				CL_SR60	1191+58.46	1191+58.46	RT	382525		
			1				CL_SR60	1191+58.46	1191+58.46	RT	382521		
			1				CL_SR60	1195+20.24	1195+20.24	RT	113913		
			1				CL_SR60	1195+72.02	1195+72.02	LT	382937		
			1				CL_SR60	1195+72.02	1195+72.02	RT	382931		
			1				CL_SR60	1197+51.99	1197+51.99	LT	383021		
			1				CL_SR60	1197+54.93	1197+54.93	RT	383025		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1247+55.40	1247+55.40	LT	384240		
			1				CL_SR60	1247+55.40	1247+55.40	RT	384234		
			1				CL_SR60	1249+55.40	1249+55.40	LT	384323		
			1				CL_SR60	1249+55.40	1249+55.40	RT	384328		
			1				CL_SR60	1254+12.45	1254+12.45	RT	131317		
			1				CL_SR60	1254+12.50	1254+12.50	RT	131321		
			1				CL_SR60	1256+12.46	1256+12.46	RT	130502		
			1				CL_SR60	1256+12.50	1256+12.50	RT	130506		
			1				CL_SR60	1258+50.20	1258+50.20	RT	127352		
			1				CL_SR60	1259+56.14	1259+56.14	LT	384341		
			1				CL_SR60	1259+56.14	1259+56.14	RT	384335		
			1				CL_SR60	1261+56.14	1261+56.14	LT	384425		
			1				CL_SR60	1261+56.14	1261+56.14	RT	384429		
			1				CL_SR60	1273+82.32	1273+82.32	RT	138426		
			1				CL_SR60	1273+82.32	1273+82.32	RT	138422		
			1				CL_SR60	1275+82.32	1275+82.32	RT	138379		
			1				CL_SR60	1275+82.32	1275+82.32	RT	138375		
			1				CL_SR60	1277+67.83	1277+67.83	RT	135406		
			1				CL_SR60	1278+79.33	1278+79.33	LT	385123		
			1				CL_SR60	1278+79.33	1278+79.33	RT	385129		
			1				CL_SR60	1280+78.41	1280+78.41	LT	385113		
			1				CL_SR60	1280+79.68	1280+79.68	RT	385117		
			1				CL_SR60	1302+89.05	1302+89.05	RT	142411		
			1				CL_SR60	1303+85.05	1303+85.05	RT	143985		
0700 1112	Single Column Ground Sign Assembly, F&I Ground Mount, 12.0-20.0 SF	EA	1		17		CL_SR60	1006+20.49	1006+20.49	LT	154264		
			1				CL_SR60	1014+71.07	1014+71.07	RT	63520		
			1				CL_SR60	1019+81.26	1019+81.26	RT	95622		
			1				CL_SR60	1025+15.42	1025+15.42	RT	84469		
			1				CL_SR60	1025+80.39	1025+80.39	LT	82556		
			1				CL_SR60	1026+80.23	1026+80.23	RT	81028		
			1				CL_SR60	1029+70.50	1029+70.50	RT	151743		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1031+77.57	1031+77.57	LT	88826		
			1				CL_SR60	1042+31.34	1042+31.34	LT	72281		
			1				CL_SR60	1060+09.71	1060+09.71	LT	62105		
			1				CL_SR60	1060+25.07	1060+25.07	RT	62944		
			1				CL_SR60	1070+90.46	1070+90.46	LT	94896		
			1				CL_SR60	1152+38.89	1152+38.89	LT	115857		
			1				CL_SR60	1195+13.27	1195+13.27	RT	124205		
			1				CL_SR60	1258+35.38	1258+35.38	RT	126273		
			1				CL_SR60	1277+56.19	1277+56.19	RT	135031		
			1				CL_SR60	1303+26.23	1303+26.23	LT	140485		
0700 1500	Single Column Ground Sign Assembly, Relocate	EA	1		9		CL_SR60	1013+52.08	1013+52.08	RT	43540		
			1				CL_SR60	1028+00.64	1028+00.64	LT	46843		
			1				CL_SR60	1029+40.80	1029+40.80	LT	46647		
			1				CL_SR60	1032+93.52	1032+93.52	LT	47830		
			1				CL_SR60	1060+70.80	1060+70.80	LT	48440		
			1				CL_SR60	1071+41.38	1071+41.38	LT	251156		
			1				CL_SR60	1277+49.09	1277+49.09	LT	427083		
			1				CL_SR60	1303+76.56	1303+76.56	LT	257320		
			1				CL_SR60	1308+62.39	1308+62.39	LT	409568		
0700 1600	Single Column Ground Sign Assembly, Remove	EA	1		29		CL_SR60	1005+81.28	1005+81.28	RT	100446		
			1				CL_SR60	1006+22.36	1006+22.36	LT	45952		
			1				CL_SR60	1014+59.41	1014+59.41	RT	43927		
			1				CL_SR60	1014+87.51	1014+87.51	RT	97356		
			1				CL_SR60	1019+81.21	1019+81.21	RT	95534		
			1				CL_SR60	1025+15.44	1025+15.44	RT	84399		
			1				CL_SR60	1025+82.38	1025+82.38	RT	83942		
			1				CL_SR60	1026+03.48	1026+03.48	LT	82563		
			1				CL_SR60	1026+80.17	1026+80.17	RT	80409		
			1				CL_SR60	1029+64.50	1029+64.50	RT	78523		
			1				CL_SR60	1029+99.30	1029+99.30	RT	79406		
			1				CL_SR60	1031+76.10	1031+76.10	LT	90090		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1042+08.09	1042+08.09	RT	75745		
			1				CL_SR60	1042+31.70	1042+31.70	LT	67339		
			1				CL_SR60	1059+83.75	1059+83.75	RT	70717		
			1				CL_SR60	1060+07.98	1060+07.98	LT	50920		
			1				CL_SR60	1060+24.03	1060+24.03	RT	48776		
			1				CL_SR60	1060+76.62	1060+76.62	RT	70960		
			1				CL_SR60	1070+64.07	1070+64.07	RT	93504		
			1				CL_SR60	1071+21.49	1071+21.49	RT	91820		
			1				CL_SR60	1152+38.90	1152+38.90	LT	111335		
			1				CL_SR60	1195+05.07	1195+05.07	RT	114809		
			1				CL_SR60	1195+20.23	1195+20.23	RT	114308		
			1				CL_SR60	1258+35.38	1258+35.38	RT	125447		
			1				CL_SR60	1258+50.20	1258+50.20	RT	127277		
			1				CL_SR60	1277+54.85	1277+54.85	RT	134927		
			1				CL_SR60	1277+67.87	1277+67.87	RT	135331		
			1				CL_SR60	1302+89.05	1302+89.05	RT	141586		
			1				CL_SR60	1303+31.98	1303+31.98	LT	141583		
0700 2114	Multi-Column Ground Sign Assembly, F&I Ground Mount, 30.1-50.0 SF	EA	1		2		CL_SR60	1184+46.26	1184+46.26	RT	200218		
			1				CL_SR60	1199+93.30	1199+93.30	LT	206794		
0700 2600	Multi-Column Ground Sign Assembly, Remove	EA	1		2		CL_SR60	1188+44.59	1188+44.99	RT	198378		
			1				CL_SR60	1199+43.92	1199+44.35	LT	396556		
0700 3101	Sign Panel, Furnish & Install Ground Mount, Up To 12 SF	EA	1		1		CL_SR60	1031+71.30	1031+71.30	RT	88495		
0700 13 15	Retroreflective Sign Strip, Furnish & Install 5'	EA	1		144		CL_SR60	1006+92.43	1006+97.16	RT	164966		
			1				CL_SR60	1007+32.84	1007+37.57	RT	165102		
			1				CL_SR60	1008+32.68	1008+35.26	RT	165104		
			1				CL_SR60	1008+33.90	1008+33.92	LT	165103		
			1				CL_SR60	1010+32.88	1010+34.91	RT	165110		
			1				CL_SR60	1010+34.01	1010+34.14	LT	165109		
			1				CL_SR60	1010+43.19	1010+46.51	RT	165112		
			1				CL_SR60	1010+44.90	1010+44.93	RT	165111		
			1				CL_SR60	1012+42.97	1012+46.78	RT	165132		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1012+44.99	1012+45.01	RT	165133		
			1				CL_SR60	1013+48.73	1013+53.46	RT	165405		
			1				CL_SR60	1014+09.31	1014+15.21	LT	165134		
			1				CL_SR60	1014+84.10	1014+90.64	RT	234081		
			1				CL_SR60	1019+54.36	1019+59.09	RT	165406		
			1				CL_SR60	1023+22.49	1023+25.29	RT	165407		
			1				CL_SR60	1023+23.96	1023+23.96	RT	165408		
			1				CL_SR60	1024+90.12	1024+94.86	RT	165829		
			1				CL_SR60	1025+22.49	1025+25.29	RT	165417		
			1				CL_SR60	1025+23.96	1025+23.96	RT	165418		
			1				CL_SR60	1025+74.95	1025+81.56	RT	234555		
			1				CL_SR60	1025+75.11	1025+81.72	RT	234554		
			1				CL_SR60	1026+16.56	1026+23.21	RT	165419		
			1				CL_SR60	1026+92.40	1026+99.00	LT	165564		
			1				CL_SR60	1026+98.83	1027+05.44	RT	235342		
			1				CL_SR60	1026+98.98	1027+05.59	RT	235350		
			1				CL_SR60	1028+36.07	1028+40.70	RT	165424		
			1				CL_SR60	1029+36.38	1029+45.21	LT	165831		
			1				CL_SR60	1029+95.96	1030+02.10	RT	235336		
			1				CL_SR60	1030+47.57	1030+50.34	RT	165836		
			1				CL_SR60	1030+48.72	1030+49.01	LT	165837		
			1				CL_SR60	1031+68.03	1031+74.62	RT	165850		
			1				CL_SR60	1031+68.92	1031+73.63	RT	165851		
			1				CL_SR60	1032+43.47	1032+47.39	RT	165853		
			1				CL_SR60	1032+53.48	1032+53.83	LT	165852		
			1				CL_SR60	1042+04.94	1042+11.52	RT	236587		
			1				CL_SR60	1042+49.67	1042+56.32	RT	165858		
			1				CL_SR60	1043+29.53	1043+34.23	RT	165859		
			1				CL_SR60	1044+33.51	1044+36.19	RT	165861		
			1				CL_SR60	1044+34.74	1044+34.97	LT	165860		
			1				CL_SR60	1046+33.67	1046+35.99	RT	165884		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1046+34.78	1046+34.79	LT	165883		
			1				CL_SR60	1056+88.27	1056+90.25	RT	165885		
			1				CL_SR60	1056+89.28	1056+89.31	RT	165886		
			1				CL_SR60	1058+87.98	1058+90.50	RT	165893		
			1				CL_SR60	1058+89.29	1058+89.30	RT	165894		
			1				CL_SR60	1059+35.26	1059+41.91	RT	236613		
			1				CL_SR60	1059+80.41	1059+87.06	RT	239061		
			1				CL_SR60	1059+80.41	1059+87.06	RT	239060		
			1				CL_SR60	1060+73.26	1060+79.91	RT	239837		
			1				CL_SR60	1060+73.29	1060+79.93	RT	239838		
			1				CL_SR60	1060+84.61	1060+91.26	LT	165900		
			1				CL_SR60	1061+18.51	1061+21.17	RT	165902		
			1				CL_SR60	1061+19.67	1061+19.82	LT	165901		
			1				CL_SR60	1063+18.46	1063+21.23	RT	165899		
			1				CL_SR60	1063+19.73	1063+19.84	LT	165898		
			1				CL_SR60	1070+60.74	1070+67.39	RT	239847		
			1				CL_SR60	1071+18.18	1071+24.83	RT	165909		
			1				CL_SR60	1071+93.78	1071+98.45	RT	165910		
			1				CL_SR60	1080+45.66	1080+47.64	RT	363841		
			1				CL_SR60	1080+46.67	1080+46.70	RT	363846		
			1				CL_SR60	1082+45.36	1082+47.89	RT	363837		
			1				CL_SR60	1082+46.68	1082+46.68	RT	363833		
			1				CL_SR60	1113+38.32	1113+40.30	RT	369149		
			1				CL_SR60	1113+39.26	1113+39.29	LT	369145		
			1				CL_SR60	1127+25.69	1127+27.67	RT	372649		
			1				CL_SR60	1127+26.71	1127+26.73	RT	372645		
			1				CL_SR60	1129+25.40	1129+27.92	RT	372555		
			1				CL_SR60	1129+26.71	1129+26.72	RT	372561		
			1				CL_SR60	1132+12.64	1132+15.16	RT	373665		
			1				CL_SR60	1132+13.84	1132+13.85	LT	373660		
			1				CL_SR60	1134+12.89	1134+14.87	RT	373754		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1134+13.83	1134+13.85	LT	373750		
			1				CL_SR60	1139+13.95	1139+15.93	RT	375144		
			1				CL_SR60	1139+14.97	1139+14.99	RT	375140		
			1				CL_SR60	1141+13.66	1141+16.18	RT	375148		
			1				CL_SR60	1141+14.97	1141+14.98	RT	375155		
			1				CL_SR60	1144+07.05	1144+09.58	RT	374361		
			1				CL_SR60	1144+08.26	1144+08.26	LT	374367		
			1				CL_SR60	1146+07.30	1146+09.28	RT	374455		
			1				CL_SR60	1146+08.24	1146+08.27	LT	374451		
			1				CL_SR60	1152+25.48	1152+32.13	RT	240456		
			1				CL_SR60	1152+63.07	1152+69.72	RT	166208		
			1				CL_SR60	1153+11.36	1153+18.01	RT	166209		
			1				CL_SR60	1154+23.76	1154+27.41	RT	166211		
			1				CL_SR60	1154+25.46	1154+25.47	LT	166210		
			1				CL_SR60	1156+23.86	1156+27.28	RT	166213		
			1				CL_SR60	1156+25.41	1156+25.52	LT	166212		
			1				CL_SR60	1165+05.24	1165+07.22	RT	376856		
			1				CL_SR60	1165+06.25	1165+06.28	RT	376852		
			1				CL_SR60	1167+04.95	1167+07.47	RT	376761		
			1				CL_SR60	1167+06.26	1167+06.26	RT	376767		
			1				CL_SR60	1169+94.12	1169+96.65	RT	376861		
			1				CL_SR60	1169+95.33	1169+95.33	LT	376868		
			1				CL_SR60	1171+94.37	1171+96.35	RT	376956		
			1				CL_SR60	1171+95.31	1171+95.34	LT	376952		
			1				CL_SR60	1180+45.32	1180+47.30	RT	381233		
			1				CL_SR60	1180+46.33	1180+46.36	RT	381238		
			1				CL_SR60	1182+45.03	1182+47.55	RT	381226		
			1				CL_SR60	1182+46.34	1182+46.35	RT	381222		
			1				CL_SR60	1185+30.86	1185+33.39	RT	379484		
			1				CL_SR60	1185+32.07	1185+32.07	LT	379490		
			1				CL_SR60	1187+31.11	1187+33.09	RT	379578		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1187+32.05	1187+32.08	LT	379574		
			1				CL_SR60	1191+58.15	1191+60.13	RT	382528		
			1				CL_SR60	1191+59.16	1191+59.19	RT	382524		
			1				CL_SR60	1193+58.24	1193+58.48	RT	166227		
			1				CL_SR60	1193+59.09	1193+59.71	RT	166228		
			1				CL_SR60	1193+86.32	1193+91.07	RT	166226		
			1				CL_SR60	1194+77.75	1194+82.49	LT	166229		
			1				CL_SR60	1195+16.86	1195+23.21	RT	240475		
			1				CL_SR60	1195+70.06	1195+72.66	LT	382940		
			1				CL_SR60	1195+70.10	1195+72.62	RT	382934		
			1				CL_SR60	1197+51.26	1197+51.29	LT	383024		
			1				CL_SR60	1197+53.26	1197+55.24	RT	383028		
			1				CL_SR60	1247+53.48	1247+56.00	RT	384237		
			1				CL_SR60	1247+54.69	1247+54.69	LT	384243		
			1				CL_SR60	1249+53.73	1249+55.71	RT	384331		
			1				CL_SR60	1249+54.67	1249+54.70	LT	384326		
			1				CL_SR60	1254+11.76	1254+14.54	RT	168044		
			1				CL_SR60	1254+13.15	1254+13.18	RT	168045		
			1				CL_SR60	1256+11.13	1256+15.03	RT	168053		
			1				CL_SR60	1256+13.17	1256+13.17	RT	168052		
			1				CL_SR60	1257+60.14	1257+64.77	RT	168061		
			1				CL_SR60	1258+07.57	1258+12.27	LT	168054		
			1				CL_SR60	1258+46.81	1258+53.41	RT	241258		
			1				CL_SR60	1259+54.22	1259+56.74	RT	384338		
			1				CL_SR60	1259+55.43	1259+55.43	LT	384344		
			1				CL_SR60	1261+54.47	1261+56.45	RT	384432		
			1				CL_SR60	1261+55.41	1261+55.44	LT	384428		
			1				CL_SR60	1273+81.18	1273+84.67	RT	168322		
			1				CL_SR60	1273+83.03	1273+83.03	RT	168323		
			1				CL_SR60	1275+81.27	1275+84.60	RT	168327		
			1				CL_SR60	1275+83.03	1275+83.03	RT	168328		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1276+81.06	1276+85.79	RT	168332		
			1				CL_SR60	1277+46.63	1277+51.36	LT	168333		
			1				CL_SR60	1277+64.45	1277+71.04	RT	241724		
			1				CL_SR60	1278+77.41	1278+79.94	RT	385132		
			1				CL_SR60	1278+78.62	1278+78.62	LT	385126		
			1				CL_SR60	1280+77.62	1280+77.78	LT	385116		
			1				CL_SR60	1280+78.06	1280+79.91	RT	385120		
			1				CL_SR60	1302+86.16	1302+92.43	RT	242045		
			1				CL_SR60	1303+80.61	1303+89.49	RT	168344		
			1				CL_SR60	1304+04.19	1304+08.90	RT	168343		
			1				CL_SR60	1329+23.90	1329+28.63	RT	168348		
0704 1 2	Tubular Marker, Durable, 36 Yellow Post	EA	1		36		CL_SR60	1005+91.67	1005+91.67	RT	49039		
			1				CL_SR60	1007+30.48	1007+30.48	RT	49034		
			1				CL_SR60	1013+63.75	1013+63.75	RT	49029		
			1				CL_SR60	1014+82.31	1014+82.31	RT	49024		
			1				CL_SR60	1025+83.78	1025+83.78	RT	47771		
			1				CL_SR60	1026+98.18	1026+98.18	RT	47765		
			1				CL_SR60	1028+42.48	1028+42.48	RT	47760		
			1				CL_SR60	1029+95.83	1029+95.83	RT	47755		
			1				CL_SR60	1042+16.60	1042+16.60	RT	47750		
			1				CL_SR60	1043+26.59	1043+26.59	RT	47745		
			1				CL_SR60	1059+91.17	1059+91.17	RT	47740		
			1				CL_SR60	1060+70.79	1060+70.79	RT	47735		
			1				CL_SR60	1070+71.08	1070+71.08	RT	47442		
			1				CL_SR60	1071+86.92	1071+86.92	RT	47437		
			1				CL_SR60	1130+32.14	1130+32.14	RT	47109		
			1				CL_SR60	1131+07.87	1131+07.87	RT	47104		
			1				CL_SR60	1142+17.60	1142+17.60	RT	47099		
			1				CL_SR60	1142+95.06	1142+95.06	RT	47094		
			1				CL_SR60	1152+32.77	1152+32.77	RT	47089		
			1				CL_SR60	1153+11.56	1153+11.56	RT	47084		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1168+03.42	1168+03.42	RT	47079		
			1				CL_SR60	1168+85.30	1168+85.30	RT	47074		
			1				CL_SR60	1183+59.11	1183+59.11	RT	47069		
			1				CL_SR60	1184+33.99	1184+33.99	RT	47064		
			1				CL_SR60	1193+90.57	1193+90.57	RT	47059		
			1				CL_SR60	1195+15.94	1195+15.94	RT	47054		
			1				CL_SR60	1225+88.13	1225+88.13	RT	47049		
			1				CL_SR60	1226+60.86	1226+60.86	RT	47044		
			1				CL_SR60	1245+66.70	1245+66.70	RT	47039		
			1				CL_SR60	1246+51.12	1246+51.12	RT	47034		
			1				CL_SR60	1257+66.63	1257+66.63	RT	47029		
			1				CL_SR60	1258+43.47	1258+43.47	RT	47024		
			1				CL_SR60	1276+87.56	1276+87.56	RT	47019		
			1				CL_SR60	1277+64.73	1277+64.73	RT	47014		
			1				CL_SR60	1328+85.81	1328+85.81	RT	47004		
			1				CL_SR60	1328+86.39	1328+86.39	RT	47009		
0705 10 3	Object Marker, Type 3	EA	1		30		CL_SR60	1006+89.85	1006+89.85	RT	36377		
			1				CL_SR60	1006+99.85	1006+99.85	RT	34921		
			1				CL_SR60	1007+04.85	1007+04.85	RT	36380		
			1				CL_SR60	1013+98.26	1013+98.26	LT	64611		
			1				CL_SR60	1014+05.01	1014+05.01	LT	39053		
			1				CL_SR60	1014+16.86	1014+16.86	LT	38808		
			1				CL_SR60	1029+35.22	1029+35.22	LT	40731		
			1				CL_SR60	1029+46.62	1029+46.62	LT	40734		
			1				CL_SR60	1029+51.97	1029+51.97	LT	46900		
			1				CL_SR60	1042+46.98	1042+46.98	RT	73442		
			1				CL_SR60	1042+58.98	1042+58.98	RT	73490		
			1				CL_SR60	1042+64.98	1042+64.98	RT	73487		
			1				CL_SR60	1071+16.49	1071+16.49	RT	92581		
			1				CL_SR60	1071+26.49	1071+26.49	RT	92553		
			1				CL_SR60	1071+31.49	1071+31.49	RT	92578		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1152+61.36	1152+61.36	RT	108278		
			1				CL_SR60	1152+71.36	1152+71.36	RT	108275		
			1				CL_SR60	1152+76.36	1152+76.36	RT	108251		
			1				CL_SR60	1194+77.00	1194+77.00	LT	113112		
			1				CL_SR60	1194+84.45	1194+84.45	LT	113109		
			1				CL_SR60	1194+88.87	1194+88.87	LT	113106		
			1				CL_SR60	1258+04.75	1258+04.75	LT	128226		
			1				CL_SR60	1258+14.78	1258+14.78	LT	128229		
			1				CL_SR60	1258+19.79	1258+19.79	LT	128232		
			1				CL_SR60	1277+44.10	1277+44.10	LT	136005		
			1				CL_SR60	1277+54.09	1277+54.09	LT	136002		
			1				CL_SR60	1277+59.10	1277+59.10	LT	135999		
			1				CL_SR60	1303+80.00	1303+80.00	RT	143179		
			1				CL_SR60	1303+90.09	1303+90.09	RT	143176		
			1				CL_SR60	1303+95.13	1303+95.13	RT	143169		
0706 1 3	Raised Pavement Marker, Type B	EA	1		4893		CL_SR60	1000+63.37	1330+19.65	LT	71072		
0710 12290	Painted Pavement Markings, Durable Paint, Yellow, Island Nose	SF	87.5		120		CL_SR60	1071+79.22	1072+81.51	RT	73438		
			29.4				CL_SR60	1328+58.47	1328+92.32	RT	79721		
			3.6				CL_SR60	1328+78.85	1328+80.71	RT	79728		
0710 90	Painted Pavement Markings, Final Surface	LS	1		1		CL_SR60	1000+50.67	1330+28.59	LT	15534		
0711 11124	Thermoplastic, Standard, White, Solid, 18 For Diagonals And Chevrons	LF	10.1		454		CL_SR60	1010+47.89	1010+54.93	LT	10687		
			10.1				CL_SR60	1010+47.89	1010+54.93	LT	10687		
			18.3				CL_SR60	1010+80.75	1010+93.48	LT	10688		
			18.3				CL_SR60	1010+80.75	1010+93.48	LT	10688		
			14.7				CL_SR60	1011+22.82	1011+33.05	LT	10689		
			14.7				CL_SR60	1011+22.82	1011+33.05	LT	10689		
			6.0				CL_SR60	1011+97.89	1012+02.09	LT	10690		
			6.0				CL_SR60	1011+97.89	1012+02.09	LT	10690		
			11.8				CL_SR60	1012+31.53	1012+39.72	LT	10691		
			11.8				CL_SR60	1012+31.53	1012+39.72	LT	10691		
			9.5				CL_SR60	1012+71.53	1012+78.12	LT	10692		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			9.5				CL_SR60	1012+71.53	1012+78.12	LT	10692		
			6.5				CL_SR60	1013+10.73	1013+15.23	LT	27548		
			6.5				CL_SR60	1013+10.73	1013+15.23	LT	27548		
			4.0				CL_SR60	1325+38.05	1325+40.52	RT	9664		
			3.9				CL_SR60	1325+38.05	1325+41.15	RT	9665		
			8.0				CL_SR60	1325+57.90	1325+62.84	RT	9666		
			7.9				CL_SR60	1325+57.90	1325+64.10	RT	9667		
			9.2				CL_SR60	1325+77.90	1325+84.40	RT	9668		
			9.2				CL_SR60	1325+77.90	1325+84.40	RT	9669		
			9.2				CL_SR60	1325+97.90	1326+04.40	RT	9670		
			9.2				CL_SR60	1325+97.90	1326+04.40	RT	9671		
			9.2				CL_SR60	1326+17.90	1326+24.40	RT	9672		
			9.2				CL_SR60	1326+17.90	1326+24.40	RT	9673		
			9.2				CL_SR60	1326+37.90	1326+44.40	RT	9674		
			9.2				CL_SR60	1326+37.90	1326+44.40	RT	9675		
			9.2				CL_SR60	1326+57.90	1326+64.40	RT	9676		
			9.2				CL_SR60	1326+57.90	1326+64.40	RT	9677		
			9.2				CL_SR60	1326+77.90	1326+84.40	RT	9678		
			9.2				CL_SR60	1326+77.90	1326+84.40	RT	9679		
			9.2				CL_SR60	1326+97.90	1327+04.40	RT	9680		
			9.2				CL_SR60	1326+97.90	1327+04.40	RT	9681		
			9.2				CL_SR60	1327+17.90	1327+24.40	RT	9682		
			9.2				CL_SR60	1327+17.90	1327+24.40	RT	9683		
			9.2				CL_SR60	1327+37.90	1327+44.40	RT	9684		
			9.2				CL_SR60	1327+37.90	1327+44.40	RT	9685		
			9.2				CL_SR60	1327+57.90	1327+64.40	RT	9686		
			9.2				CL_SR60	1327+57.90	1327+64.40	RT	9687		
			9.2				CL_SR60	1327+77.90	1327+84.40	RT	9688		
			9.2				CL_SR60	1327+77.90	1327+84.40	RT	9689		
			9.2				CL_SR60	1327+97.90	1328+04.40	RT	9690		
			9.2				CL_SR60	1327+97.90	1328+04.40	RT	9691		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			9.2				CL_SR60	1328+17.90	1328+24.40	RT	9692		
			9.2				CL_SR60	1328+17.90	1328+24.40	RT	9693		
			9.2				CL_SR60	1328+37.90	1328+44.40	RT	9694		
			9.2				CL_SR60	1328+37.90	1328+44.40	RT	9695		
			9.2				CL_SR60	1328+57.90	1328+64.40	RT	9696		
			9.2				CL_SR60	1328+57.90	1328+64.40	RT	9697		
0711 11125	Thermoplastic, Standard, White, Solid, 24 For Stop Line And Crosswalk	LF	29.9		342		CL_SR60	1006+26.40	1006+56.35	LT	9904		
			29.9				CL_SR60	1006+26.40	1006+56.35	LT	9904		
			29.0				CL_SR60	1014+38.62	1014+67.60	RT	9590		
			44.0				CL_SR60	1025+89.89	1026+33.87	LT	9842		
			30.3				CL_SR60	1029+33.58	1029+63.91	RT	9856		
			15.3				CL_SR60	1031+81.03	1031+94.90	LT	10712		
			36.0				CL_SR60	1042+34.29	1042+70.34	LT	9593		
			21.2				CL_SR60	1060+01.02	1060+22.24	RT	9597		
			25.7				CL_SR60	1060+13.31	1060+38.98	LT	9596		
			23.5				CL_SR60	1070+91.68	1071+15.18	LT	9598		
			36.3				CL_SR60	1194+70.93	1195+07.24	RT	26633		
			20.8				CL_SR60	1303+31.46	1303+52.16	LT	9603		
0711 11170	Thermoplastic, Standard, White, Arrow	EA	1		139		CL_SR60	1003+51.89	1003+51.89	RT	60142		
			1				CL_SR60	1004+21.34	1004+21.34	RT	61591		
			1				CL_SR60	1004+90.73	1004+90.73	RT	61565		
			1				CL_SR60	1005+60.51	1005+60.51	RT	60155		
			1				CL_SR60	1005+68.07	1005+68.07	RT	22382		
			1				CL_SR60	1005+68.07	1005+68.07	RT	22368		
			1				CL_SR60	1007+41.04	1007+41.04	LT	22354		
			1				CL_SR60	1007+41.04	1007+41.04	LT	22340		
			1				CL_SR60	1007+58.65	1007+58.65	LT	60389		
			1				CL_SR60	1008+24.62	1008+24.62	LT	62168		
			1				CL_SR60	1008+90.59	1008+90.59	LT	60376		
			1				CL_SR60	1013+55.11	1013+55.11	RT	21706		
			1				CL_SR60	1013+55.11	1013+55.11	RT	21692		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1013+71.46	1013+71.46	RT	145874		
			1				CL_SR60	1015+06.96	1015+06.96	LT	21734		
			1				CL_SR60	1015+06.96	1015+06.96	LT	21720		
			1				CL_SR60	1015+14.63	1015+14.63	RT	60168		
			1				CL_SR60	1016+31.61	1016+31.61	RT	60181		
			1				CL_SR60	1017+48.63	1017+48.63	RT	60194		
			1				CL_SR60	1023+09.30	1023+09.30	RT	60207		
			1				CL_SR60	1024+25.98	1024+25.98	RT	60233		
			1				CL_SR60	1025+46.89	1025+46.89	RT	60220		
			1				CL_SR60	1025+47.47	1025+47.47	RT	20857		
			1				CL_SR60	1025+47.47	1025+47.47	RT	20843		
			1				CL_SR60	1025+89.29	1025+89.29	RT	60324		
			1				CL_SR60	1027+02.63	1027+02.63	RT	60311		
			1				CL_SR60	1027+17.65	1027+17.65	RT	60246		
			1				CL_SR60	1027+30.40	1027+30.40	LT	145904		
			1				CL_SR60	1027+33.68	1027+33.68	RT	60272		
			1				CL_SR60	1027+41.63	1027+41.63	LT	20141		
			1				CL_SR60	1027+41.63	1027+41.63	LT	20127		
			1				CL_SR60	1027+71.30	1027+71.30	RT	102966		
			1				CL_SR60	1028+09.31	1028+09.31	RT	60259		
			1				CL_SR60	1028+21.75	1028+21.75	RT	60285		
			1				CL_SR60	1028+39.96	1028+39.96	RT	60298		
			1				CL_SR60	1028+47.46	1028+47.46	RT	20113		
			1				CL_SR60	1028+47.46	1028+47.46	RT	20099		
			1				CL_SR60	1030+29.21	1030+29.21	RT	60337		
			1				CL_SR60	1030+41.68	1030+41.68	LT	21211		
			1				CL_SR60	1030+41.78	1030+41.78	LT	21197		
			1				CL_SR60	1031+44.21	1031+44.21	RT	60363		
			1				CL_SR60	1032+55.14	1032+55.14	RT	60350		
			1				CL_SR60	1032+81.17	1032+81.17	LT	145919		
			1				CL_SR60	1039+51.96	1039+51.96	RT	60441		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1040+69.75	1040+69.75	RT	60415		
			1				CL_SR60	1041+84.41	1041+84.41	RT	60428		
			1				CL_SR60	1041+91.91	1041+91.91	RT	19352		
			1				CL_SR60	1041+91.91	1041+91.91	RT	19366		
			1				CL_SR60	1043+59.44	1043+59.44	LT	145934		
			1				CL_SR60	1044+09.00	1044+09.00	LT	19468		
			1				CL_SR60	1044+09.00	1044+09.00	LT	19454		
			1				CL_SR60	1056+53.18	1056+53.18	RT	79088		
			1				CL_SR60	1056+96.52	1056+96.52	RT	60623		
			1				CL_SR60	1057+38.49	1057+38.49	RT	138094		
			1				CL_SR60	1058+23.79	1058+23.79	RT	79075		
			1				CL_SR60	1058+24.54	1058+24.54	RT	60649		
			1				CL_SR60	1059+04.22	1059+04.22	RT	18764		
			1				CL_SR60	1059+04.22	1059+04.22	RT	18778		
			1				CL_SR60	1059+09.10	1059+09.10	RT	60675		
			1				CL_SR60	1059+57.58	1059+57.58	RT	60636		
			1				CL_SR60	1061+01.50	1061+01.50	RT	60701		
			1				CL_SR60	1061+03.17	1061+03.17	LT	145949		
			1				CL_SR60	1061+24.08	1061+24.08	LT	18736		
			1				CL_SR60	1061+24.08	1061+24.08	LT	18750		
			1				CL_SR60	1062+10.39	1062+10.39	RT	60714		
			1				CL_SR60	1063+19.42	1063+19.42	RT	60727		
			1				CL_SR60	1067+71.40	1067+71.40	RT	61052		
			1				CL_SR60	1068+58.69	1068+58.69	RT	62706		
			1				CL_SR60	1069+46.00	1069+46.00	RT	61026		
			1				CL_SR60	1070+33.25	1070+33.25	RT	61039		
			1				CL_SR60	1070+40.00	1070+40.00	RT	76207		
			1				CL_SR60	1070+40.00	1070+40.00	RT	76221		
			1				CL_SR60	1071+95.57	1071+95.57	LT	60792		
			1				CL_SR60	1072+09.37	1072+09.37	LT	23849		
			1				CL_SR60	1072+09.37	1072+09.37	LT	23835		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1072+16.87	1072+16.87	RT	60844		
			1				CL_SR60	1072+82.33	1072+82.33	LT	60805		
			1				CL_SR60	1073+13.93	1073+13.93	RT	62686		
			1				CL_SR60	1073+69.08	1073+69.08	LT	100635		
			1				CL_SR60	1074+10.20	1074+10.20	RT	60857		
			1				CL_SR60	1074+55.83	1074+55.83	LT	60818		
			1				CL_SR60	1075+05.70	1075+05.70	RT	60870		
			1				CL_SR60	1081+88.84	1081+88.84	RT	115507		
			1				CL_SR60	1081+88.84	1081+88.84	RT	115486		
			1				CL_SR60	1111+78.85	1111+78.85	LT	112361		
			1				CL_SR60	1111+78.85	1111+78.85	LT	112235		
			1				CL_SR60	1129+54.26	1129+54.26	RT	77291		
			1				CL_SR60	1129+54.26	1129+54.26	RT	77312		
			1				CL_SR60	1131+86.17	1131+86.17	LT	112721		
			1				CL_SR60	1131+86.17	1131+86.17	LT	112595		
			1				CL_SR60	1141+42.52	1141+42.52	RT	113715		
			1				CL_SR60	1141+42.52	1141+42.52	RT	113736		
			1				CL_SR60	1143+81.15	1143+81.15	LT	113483		
			1				CL_SR60	1143+81.15	1143+81.15	LT	113357		
			1				CL_SR60	1153+99.68	1153+99.68	LT	24295		
			1				CL_SR60	1153+99.68	1153+99.68	LT	24309		
			1				CL_SR60	1167+33.81	1167+33.81	RT	113968		
			1				CL_SR60	1167+33.81	1167+33.81	RT	113989		
			1				CL_SR60	1169+92.26	1169+92.26	LT	114242		
			1				CL_SR60	1169+92.26	1169+92.26	LT	114116		
			1				CL_SR60	1182+73.89	1182+73.89	RT	115844		
			1				CL_SR60	1182+73.89	1182+73.89	RT	115865		
			1				CL_SR60	1185+04.49	1185+04.49	LT	112974		
			1				CL_SR60	1185+04.49	1185+04.49	LT	112848		
			1				CL_SR60	1190+89.82	1190+89.82	RT	63251		
			1				CL_SR60	1192+09.37	1192+09.37	RT	61143		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1193+07.65	1193+07.65	RT	24450		
			1				CL_SR60	1193+07.65	1193+07.65	RT	24436		
			1				CL_SR60	1193+32.27	1193+32.27	RT	61130		
			1				CL_SR60	1195+43.76	1195+43.76	LT	116119		
			1				CL_SR60	1195+43.76	1195+43.76	LT	115993		
			1				CL_SR60	1195+51.26	1195+51.26	RT	61182		
			1				CL_SR60	1196+34.89	1196+34.89	RT	63269		
			1				CL_SR60	1197+18.48	1197+18.48	RT	61169		
			1				CL_SR60	1247+78.02	1247+78.02	LT	116249		
			1				CL_SR60	1247+78.02	1247+78.02	LT	116375		
			1				CL_SR60	1256+91.38	1256+91.38	RT	24880		
			1				CL_SR60	1256+91.38	1256+91.38	RT	24894		
			1				CL_SR60	1259+27.88	1259+27.88	LT	114621		
			1				CL_SR60	1259+27.88	1259+27.88	LT	114747		
			1				CL_SR60	1276+08.82	1276+08.82	RT	25386		
			1				CL_SR60	1276+08.82	1276+08.82	RT	25372		
			1				CL_SR60	1278+51.06	1278+51.06	LT	114875		
			1				CL_SR60	1278+51.06	1278+51.06	LT	115001		
			1				CL_SR60	1300+35.15	1300+35.15	RT	63292		
			1				CL_SR60	1301+48.91	1301+48.91	RT	63305		
			1				CL_SR60	1302+62.68	1302+62.68	RT	63318		
			1				CL_SR60	1304+34.38	1304+34.38	RT	61260		
			1				CL_SR60	1304+36.67	1304+36.67	LT	26280		
			1				CL_SR60	1304+36.67	1304+36.67	LT	26294		
			1				CL_SR60	1304+43.62	1304+43.62	LT	61195		
			1				CL_SR60	1305+49.09	1305+49.09	RT	61273		
			1				CL_SR60	1305+65.29	1305+65.29	LT	61208		
			1				CL_SR60	1306+63.80	1306+63.80	RT	61247		
			1				CL_SR60	1306+87.03	1306+87.03	LT	61221		
			1				CL_SR60	1307+78.51	1307+78.51	RT	61286		
			1				CL_SR60	1325+85.20	1325+85.20	RT	74959		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1327+10.70	1327+10.70	RT	74972		
			1				CL_SR60	1328+36.20	1328+36.20	RT	74985		
0711 11180	Thermoplastic, Standard, White, Yield Line	LF	30.6		271		CL_SR60	1006+05.27	1006+35.82	RT	10203		
			24.0				CL_SR60	1014+47.27	1014+71.27	RT	10204		
			24.0				CL_SR60	1025+91.88	1026+15.88	RT	10205		
			24.0				CL_SR60	1026+64.44	1026+88.44	RT	10206		
			24.0				CL_SR60	1029+60.45	1029+84.39	RT	10208		
			24.0				CL_SR60	1042+30.36	1042+54.36	RT	10209		
			24.0				CL_SR60	1059+99.49	1060+23.49	RT	10210		
			24.0				CL_SR60	1060+37.97	1060+61.97	RT	10211		
			24.0				CL_SR60	1070+78.42	1071+02.42	RT	10212		
			24.0				CL_SR60	1194+81.38	1195+05.38	RT	10214		
			24.0				CL_SR60	1303+06.79	1303+30.86	RT	10215		
0711 11224	Thermoplastic, Standard, Yellow, Solid, 18 For Diagonal Or Chevrons	LF	11.8		606		CL_SR60	1026+34.16	1026+42.42	LT	9841		
			19.8				CL_SR60	1026+34.22	1026+48.13	LT	9839		
			19.8				CL_SR60	1026+34.28	1026+48.19	LT	9838		
			19.8				CL_SR60	1026+34.37	1026+48.28	LT	9837		
			14.9				CL_SR60	1026+37.88	1026+48.34	LT	9840		
			8.3				CL_SR60	1076+70.13	1076+75.90	RT	10775		
			17.7				CL_SR60	1194+27.52	1194+28.99	RT	26391		
			44.0				CL_SR60	1194+28.48	1194+59.51	RT	26384		
			54.2				CL_SR60	1194+28.49	1194+66.72	RT	26383		
			17.5				CL_SR60	1194+28.55	1194+29.94	RT	26390		
			56.6				CL_SR60	1194+29.05	1194+69.94	RT	26389		
			25.8				CL_SR60	1194+29.70	1194+47.88	RT	26385		
			53.9				CL_SR60	1194+30.06	1194+68.89	RT	26388		
			55.1				CL_SR60	1194+31.48	1194+70.34	RT	26382		
			34.9				CL_SR60	1194+47.90	1194+72.49	RT	26381		
			17.3				CL_SR60	1194+61.26	1194+73.47	RT	26380		
			33.5				CL_SR60	1194+69.06	1194+73.43	RT	26386		
			33.7				CL_SR60	1194+70.01	1194+74.44	RT	26387		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			10.1				CL_SR60	1308+81.04	1308+87.77	RT	10834		
			23.7				CL_SR60	1323+48.00	1323+64.64	RT	9700		
			17.5				CL_SR60	1323+85.66	1323+97.89	RT	9699		
			6.3				CL_SR60	1324+26.75	1324+31.14	RT	9698		
			9.4				CL_SR60	1329+00.08	1329+06.67	RT	9702		
0711 11241	Thermoplastic, Standard, Yellow, 2-4 Dotted Guide Line /6-10 Dotted Extension Line, 6"	GM	0.0496		1.299		CL_SR60	1005+22.60	1007+84.57	LT	9089		
			0.0368				CL_SR60	1005+94.61	1007+88.83	RT	9251		
			0.0482				CL_SR60	1012+94.29	1015+48.79	RT	9257		
			0.0334				CL_SR60	1013+06.90	1014+83.46	LT	9258		
			0.0312				CL_SR60	1025+38.00	1027+02.68	LT	9263		
			0.0232				CL_SR60	1025+87.26	1027+09.80	RT	9266		
			0.0252				CL_SR60	1028+43.08	1029+76.27	RT	9268		
			0.0273				CL_SR60	1028+46.00	1029+90.37	LT/RT	9726		
			0.0124				CL_SR60	1029+76.27	1030+40.75	RT	9269		
			0.0438				CL_SR60	1041+54.04	1043+85.50	RT	9275		
			0.0339				CL_SR60	1042+15.41	1043+94.35	RT	9273		
			0.0295				CL_SR60	1059+14.58	1060+70.50	RT	9282		
			0.0294				CL_SR60	1059+91.20	1061+46.40	RT	9280		
			0.0355				CL_SR60	1069+98.45	1071+85.87	RT	9289		
			0.0390				CL_SR60	1070+70.48	1072+76.49	RT	9288		
			0.0357				CL_SR60	1129+77.76	1131+66.16	RT	9308		
			0.0347				CL_SR60	1129+79.72	1131+62.76	RT	9309		
			0.0372				CL_SR60	1141+61.03	1143+57.18	RT	9312		
			0.0372				CL_SR60	1141+66.02	1143+62.50	RT	9315		
			0.0377				CL_SR60	1151+77.23	1153+76.14	RT	9316		
			0.0333				CL_SR60	1151+88.29	1153+64.19	RT	9319		
			0.0363				CL_SR60	1167+50.84	1169+42.35	RT	9320		
			0.0323				CL_SR60	1167+69.33	1169+39.62	RT	9323		
			0.0377				CL_SR60	1182+97.39	1184+96.69	RT	9325		
			0.0324				CL_SR60	1183+10.12	1184+80.99	RT	9324		
			0.0484				CL_SR60	1193+31.15	1195+86.84	RT	9329		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0310				CL_SR60	1193+54.23	1195+17.86	RT	9328		
			0.0370				CL_SR60	1225+23.62	1227+18.89	RT	9336		
			0.0350				CL_SR60	1225+36.09	1227+21.88	RT	9333		
			0.0369				CL_SR60	1245+08.95	1247+03.62	LT	9337		
			0.0361				CL_SR60	1245+12.37	1247+03.19	RT	9338		
			0.0389				CL_SR60	1256+98.90	1259+04.38	LT	9341		
			0.0361				CL_SR60	1257+14.88	1259+05.44	RT	9342		
			0.0372				CL_SR60	1276+31.01	1278+27.56	LT	9352		
			0.0377				CL_SR60	1276+32.32	1278+31.59	RT	9351		
			0.0332				CL_SR60	1302+27.82	1304+03.38	LT	9357		
			0.0332				CL_SR60	1302+92.58	1304+68.67	RT	9356		
			0.0059				CL_SR60	1328+90.18	1329+21.53	LT	9062		
0711 15101	Thermoplastic, Standard - Open Graded Asphalt Surfaces, White, Solid, 6	GM	0.0836		12.075		CL_SR60	1000+50.00	1004+93.16	LT	23084		
			0.0838				CL_SR60	1000+55.39	1004+93.16	RT	23086		
			0.0298				CL_SR60	1003+37.01	1004+93.16	RT	23085		
			0.0907				CL_SR60	1004+93.16	1009+71.95	RT	23062		
			0.0186				CL_SR60	1004+93.16	1005+91.51	RT	23063		
			0.0180				CL_SR60	1004+93.16	1005+87.98	LT	23064		
			0.0593				CL_SR60	1007+17.54	1010+30.47	LT	23066		
			0.0356				CL_SR60	1007+17.54	1009+05.59	LT	23091		
			0.0207				CL_SR60	1009+71.95	1010+81.39	RT	23092		
			0.0088				CL_SR60	1010+30.47	1010+75.59	LT	23131		
			0.0064				CL_SR60	1010+75.59	1011+09.14	LT	23130		
			0.0530				CL_SR60	1010+81.39	1013+60.89	RT	23189		
			0.2539				CL_SR60	1012+21.31	1025+62.15	LT	23132		
			0.0065				CL_SR60	1013+60.89	1013+95.29	RT	23191		
			0.0065				CL_SR60	1013+60.89	1013+95.13	RT	23190		
			0.0530				CL_SR60	1014+83.63	1017+63.63	LT	23093		
			0.1288				CL_SR60	1015+05.73	1021+85.98	RT	23124		
			0.0743				CL_SR60	1021+85.98	1025+77.84	RT	23151		
			0.0537				CL_SR60	1022+94.30	1025+77.89	RT	23094		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0080				CL_SR60	1025+77.84	1026+19.96	RT	23128		
			0.0205				CL_SR60	1025+77.84	1026+85.94	RT	23127		
			0.0346				CL_SR60	1026+85.94	1028+68.65	RT	23133		
			0.0346				CL_SR60	1026+85.94	1028+68.65	RT	23126		
			0.0106				CL_SR60	1026+99.74	1027+55.67	LT	23097		
			0.0109				CL_SR60	1026+99.74	1027+57.26	LT	23188		
			0.0261				CL_SR60	1027+02.65	1028+40.31	RT	23096		
			0.0254				CL_SR60	1027+02.68	1028+36.75	LT	23095		
			0.0673				CL_SR60	1027+55.67	1031+12.02	LT	23187		
			0.0994				CL_SR60	1029+88.09	1035+00.71	RT	23070		
			0.0515				CL_SR60	1029+98.34	1032+70.20	RT	23065		
			0.0059				CL_SR60	1031+12.02	1031+43.34	LT	23199		
			0.0082				CL_SR60	1032+50.74	1032+94.35	LT	23185		
			0.0082				CL_SR60	1032+50.74	1032+94.35	LT	23186		
			0.0480				CL_SR60	1032+94.35	1035+50.02	LT	23184		
			0.1987				CL_SR60	1035+00.89	1045+51.21	RT	23071		
			0.0298				CL_SR60	1035+50.02	1037+07.13	LT	23072		
			0.0933				CL_SR60	1037+07.13	1041+99.69	LT	23099		
			0.0527				CL_SR60	1039+36.96	1042+15.41	RT	23098		
			0.0121				CL_SR60	1043+28.44	1043+92.27	LT	23192		
			0.0121				CL_SR60	1043+28.44	1043+92.27	LT	23069		
			0.0495				CL_SR60	1043+92.27	1046+52.64	LT	23193		
			0.1550				CL_SR60	1045+51.21	1053+69.53	RT	23056		
			0.2511				CL_SR60	1046+52.64	1059+78.21	LT	23100		
			0.0010				CL_SR60	1047+12.87	1047+17.93	LT	23049		
			0.0509				CL_SR60	1053+69.53	1056+38.18	RT	23090		
			0.0575				CL_SR60	1056+38.18	1059+42.04	RT	23102		
			0.0575				CL_SR60	1056+38.18	1059+42.04	RT	23134		
			0.0581				CL_SR60	1056+81.55	1059+88.58	RT	23101		
			0.0080				CL_SR60	1059+90.10	1059+98.30	RT	23150		
			0.4141				CL_SR60	1060+56.92	1082+43.36	RT	23123		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0500				CL_SR60	1060+70.50	1063+34.42	RT	23103		
			0.0086				CL_SR60	1060+72.09	1061+17.26	LT	23195		
			0.0085				CL_SR60	1060+72.25	1061+17.26	LT	23104		
			0.0501				CL_SR60	1061+17.26	1063+81.38	LT	23194		
			0.0560				CL_SR60	1063+81.38	1066+77.24	LT	23196		
			0.0729				CL_SR60	1066+77.24	1070+62.09	LT	23105		
			0.0583				CL_SR60	1067+56.40	1070+64.25	RT	23106		
			0.0580				CL_SR60	1071+64.57	1074+70.83	LT	23108		
			0.0580				CL_SR60	1071+64.57	1074+70.75	LT	23076		
			0.0634				CL_SR60	1071+85.87	1075+20.70	RT	23107		
			0.0530				CL_SR60	1074+70.75	1077+50.51	LT	23168		
			0.0933				CL_SR60	1077+50.51	1082+43.36	LT	23109		
			0.7826				CL_SR60	1110+90.08	1152+22.08	LT	23930		
			1.4567				CL_SR60	1110+90.08	1187+81.60	RT	23931		
			1.2027				CL_SR60	1152+89.52	1216+39.92	LT	27550		
			0.0556				CL_SR60	1187+81.60	1190+74.82	RT	23088		
			0.0546				CL_SR60	1190+74.82	1193+62.90	RT	23125		
			0.0546				CL_SR60	1190+74.82	1193+63.27	RT	23177		
			0.0404				CL_SR60	1195+20.26	1197+33.48	RT	23115		
			0.3965				CL_SR60	1195+46.50	1216+39.92	RT	23116		
			0.3748				CL_SR60	1216+39.92	1236+31.22	RT	23058		
			0.3779				CL_SR60	1216+40.00	1236+31.22	LT	23052		
			0.4041				CL_SR60	1236+31.22	1257+64.95	RT	23059		
			0.5642				CL_SR60	1236+31.22	1266+10.19	LT	23053		
			0.1432				CL_SR60	1258+54.19	1266+10.13	RT	27551		
			0.1947				CL_SR60	1268+53.05	1278+81.01	RT	23118		
			0.1947				CL_SR60	1268+53.12	1278+81.00	LT	23117		
			0.8348				CL_SR60	1278+81.01	1323+21.22	RT	23060		
			0.4567				CL_SR60	1278+81.09	1302+86.22	LT	23054		
			0.0516				CL_SR60	1300+20.08	1302+93.83	RT	23119		
			0.0739				CL_SR60	1304+03.38	1307+93.69	LT	23120		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0550				CL_SR60	1304+12.72	1307+02.01	LT	23182		
			0.0549				CL_SR60	1304+12.72	1307+02.01	LT	23121		
			0.0543				CL_SR60	1307+02.01	1309+87.64	LT	23087		
			0.2532				CL_SR60	1309+87.64	1323+21.23	LT	23122		
			0.1340				CL_SR60	1323+21.22	1330+28.59	RT	23061		
			0.1340				CL_SR60	1323+21.23	1330+28.59	LT	23055		
0711 15102	Thermoplastic, Standard - Open Graded Asphalt Surfaces, White, Solid, 8	GM	0.0686		0.135		CL_SR60	1325+18.20	1328+80.61	RT	9479		
			0.0102				CL_SR60	1325+18.20	1325+70.20	RT	9661		
			0.0564				CL_SR60	1325+70.20	1328+67.95	RT	9662		
0711 15131	Thermoplastic, Standard-Open Graded Asphalt Surfaces, White, Skip, 6", 10-30 Skip Or 3-9 Lane Drop	GM	0.0838		11.320		CL_SR60	1000+50.00	1004+93.16	LT	9189		
			0.0838				CL_SR60	1000+54.59	1004+93.16	RT	9193		
			0.4703				CL_SR60	1004+93.16	1029+76.27	RT	9087		
			0.4703				CL_SR60	1004+93.16	1029+76.27	LT	9090		
			0.1012				CL_SR60	1029+76.27	1035+00.71	RT	9112		
			0.0989				CL_SR60	1029+76.27	1035+00.71	LT	9097		
			0.1988				CL_SR60	1035+00.68	1045+50.47	LT	9108		
			0.1988				CL_SR60	1035+00.86	1045+51.69	RT	9114		
			0.7028				CL_SR60	1045+40.60	1082+52.72	RT	9070		
			0.7017				CL_SR60	1045+50.47	1082+55.52	LT	9051		
			1.9981				CL_SR60	1110+90.00	1216+39.92	RT	18928		
			1.9949				CL_SR60	1111+07.08	1216+39.92	LT	18927		
			0.3752				CL_SR60	1216+39.92	1236+31.22	RT	9073		
			0.3775				CL_SR60	1216+40.00	1236+31.22	LT	9054		
			0.5642				CL_SR60	1236+31.22	1266+10.19	LT	9055		
			0.5641				CL_SR60	1236+31.22	1266+09.91	RT	9074		
			0.1947				CL_SR60	1268+53.07	1278+81.00	LT	9346		
			0.1947				CL_SR60	1268+53.18	1278+81.01	RT	9349		
			0.8366				CL_SR60	1278+77.00	1323+21.22	RT	9075		
			0.8430				CL_SR60	1278+79.37	1323+25.05	LT	9056		
			0.1340				CL_SR60	1323+21.22	1330+28.59	RT	9076		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.1325				CL_SR60	1323+28.75	1330+28.59	LT	9057		
0711 15201	Thermoplastic, Standard - Open Graded Asphalt Surfaces, Yellow, Solid, 6	GM	0.0838		10.166		CL_SR60	1000+50.67	1004+93.16	LT	9188		
			0.0271				CL_SR60	1000+53.56	1001+95.50	RT	9814		
			0.0269				CL_SR60	1001+95.94	1003+37.01	RT	9815		
			0.0297				CL_SR60	1003+37.01	1004+93.16	RT	9196		
			0.0186				CL_SR60	1004+93.16	1005+91.51	RT	9197		
			0.0056				CL_SR60	1004+93.16	1005+22.60	LT	9254		
			0.0972				CL_SR60	1007+84.57	1012+97.76	LT	9253		
			0.0961				CL_SR60	1007+94.19	1013+01.53	RT	9252		
			0.0531				CL_SR60	1014+83.46	1017+63.63	RT	9032		
			0.0891				CL_SR60	1015+48.79	1020+19.22	RT	9260		
			0.0520				CL_SR60	1017+63.63	1020+37.98	LT/RT	9216		
			0.0521				CL_SR60	1020+19.22	1022+94.30	RT	9217		
			0.0875				CL_SR60	1020+37.98	1025+00.01	LT	9261		
			0.0543				CL_SR60	1022+94.30	1025+81.02	RT	9093		
			0.0232				CL_SR60	1027+09.67	1028+32.16	RT	9094		
			0.0246				CL_SR60	1027+10.08	1028+39.74	RT	9264		
			0.0566				CL_SR60	1029+99.76	1032+97.49	RT	9186		
			0.0909				CL_SR60	1030+44.03	1035+16.62	RT	9111		
			0.0503				CL_SR60	1032+97.49	1035+62.22	RT	9219		
			0.0128				CL_SR60	1035+00.77	1035+68.47	RT	9271		
			0.1121				CL_SR60	1035+62.22	1041+54.04	RT	9274		
			0.0698				CL_SR60	1035+68.47	1039+36.96	RT	9221		
			0.0527				CL_SR60	1039+36.96	1042+15.41	RT	9187		
			0.0305				CL_SR60	1043+89.49	1045+50.48	RT	9095		
			0.0295				CL_SR60	1043+94.35	1045+50.96	RT	9110		
			0.2584				CL_SR60	1045+50.48	1059+14.58	RT	9058		
			0.1487				CL_SR60	1045+50.96	1053+36.27	RT	9063		
			0.0654				CL_SR60	1053+36.27	1056+81.55	RT	9757		
			0.0582				CL_SR60	1056+81.55	1059+88.60	RT	9033		
			0.0584				CL_SR60	1060+70.50	1063+78.94	RT	9743		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0588				CL_SR60	1061+46.40	1064+56.97	RT	9284		
			0.0558				CL_SR60	1063+78.94	1066+73.52	RT	9222		
			0.0568				CL_SR60	1064+56.97	1067+56.45	RT	9224		
			0.0615				CL_SR60	1066+73.52	1069+98.45	RT	9283		
			0.0589				CL_SR60	1067+56.45	1070+67.31	RT	9034		
			0.0739				CL_SR60	1071+85.87	1075+75.87	RT	9040		
			0.1825				CL_SR60	1072+79.84	1082+43.36	RT	10783		
			0.1825				CL_SR60	1072+79.84	1082+43.36	RT	10783		
			0.0130				CL_SR60	1075+75.87	1076+44.46	RT	9877		
			0.0090				CL_SR60	1076+44.46	1076+90.70	RT	9225		
			0.1047				CL_SR60	1076+90.70	1082+43.36	RT	9294		
			0.3579				CL_SR60	1110+90.08	1129+79.72	RT	22276		
			0.3575				CL_SR60	1110+90.08	1129+77.76	RT	9307		
			0.1891				CL_SR60	1131+62.76	1141+61.03	RT	9310		
			0.1894				CL_SR60	1131+66.16	1141+66.02	RT	9311		
			0.1553				CL_SR60	1143+57.18	1151+77.23	RT	9313		
			0.1564				CL_SR60	1143+62.50	1151+88.29	RT	9314		
			0.2638				CL_SR60	1153+64.19	1167+57.31	RT	9318		
			0.2571				CL_SR60	1153+76.18	1167+33.54	RT	9317		
			0.2587				CL_SR60	1169+44.39	1183+10.12	RT	9321		
			0.2562				CL_SR60	1169+44.39	1182+97.39	RT	9322		
			0.1654				CL_SR60	1184+80.99	1193+54.23	RT	9327		
			0.1580				CL_SR60	1184+96.69	1193+31.15	RT	9326		
			0.0185				CL_SR60	1195+20.26	1196+17.86	RT	9805		
			0.3888				CL_SR60	1195+86.84	1216+39.92	RT	9330		
			0.0438				CL_SR60	1196+17.86	1198+49.09	RT	9806		
			0.0478				CL_SR60	1198+49.09	1201+01.41	LT/RT	9807		
			0.2687				CL_SR60	1201+01.41	1215+20.00	LT	9804		
			0.0227				CL_SR60	1215+20.00	1216+40.00	LT	9809		
			0.1691				CL_SR60	1216+39.92	1225+36.09	RT	9066		
			0.1658				CL_SR60	1216+40.00	1225+15.51	LT	9808		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.1728				CL_SR60	1227+18.89	1236+31.22	LT/RT	9335		
			0.1715				CL_SR60	1227+21.88	1236+31.22	RT	9334		
			0.1669				CL_SR60	1236+31.22	1245+12.36	RT	9067		
			0.1662				CL_SR60	1236+31.22	1245+08.95	LT	9060		
			0.1916				CL_SR60	1247+03.19	1257+14.88	RT	9339		
			0.1885				CL_SR60	1247+03.62	1256+98.90	LT	9340		
			0.1337				CL_SR60	1259+04.38	1266+10.15	LT	9344		
			0.1334				CL_SR60	1259+05.44	1266+09.69	RT	9343		
			0.1473				CL_SR60	1268+53.03	1276+31.01	LT	9347		
			0.1475				CL_SR60	1268+53.31	1276+32.32	RT	9348		
			0.0101				CL_SR60	1278+27.56	1278+81.01	LT	9353		
			0.0094				CL_SR60	1278+31.59	1278+81.01	RT	9354		
			0.4386				CL_SR60	1278+81.01	1301+96.81	LT	9061		
			0.3425				CL_SR60	1278+81.01	1296+98.31	RT	9068		
			0.0272				CL_SR60	1296+98.31	1298+42.52	RT	9708		
			0.0183				CL_SR60	1298+42.52	1299+39.18	RT	9710		
			0.0153				CL_SR60	1299+39.18	1300+20.08	RT	9711		
			0.0517				CL_SR60	1300+20.08	1302+93.83	RT	9037		
			0.0851				CL_SR60	1304+03.38	1308+53.32	RT	9038		
			0.3487				CL_SR60	1304+71.46	1323+21.22	RT	9359		
			0.0099				CL_SR60	1308+53.32	1309+04.15	LT/RT	9231		
			0.2684				CL_SR60	1309+04.15	1323+21.23	LT	9361		
			0.0051				CL_SR60	1323+21.22	1323+48.20	RT	9069		
			0.1078				CL_SR60	1323+21.23	1328+90.18	LT	10293		
			0.0195				CL_SR60	1323+48.20	1324+48.20	RT	9659		
			0.0777				CL_SR60	1324+48.20	1328+58.43	RT	9660		
			0.0280				CL_SR60	1328+80.61	1330+28.59	RT	9478		
			0.0203				CL_SR60	1329+21.53	1330+28.59	LT	9477		
0711 16101	Thermoplastic, Standard, Other Surfaces, White, Solid, 6	GM	0.0065		0.020		CL_SR60	1011+09.14	1011+40.21	LT	23155		
			0.0063				CL_SR60	1011+91.13	1012+21.31	LT	23156		
			0.0073				CL_SR60	1026+22.62	1026+22.87	LT	23135		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0711 16102	Thermoplastic, Standard, Other Surfaces, White, Solid, 8	GM	0.0125		0.012		CL_SR60	1328+67.95	1329+21.49	RT	9663		
0711 16201	Thermoplastic, Standard, Other Surfaces, Yellow, Solid, 6	GM	0.0085		0.259		CL_SR60	1006+28.38	1006+46.89	LT	9902		
			0.0085				CL_SR60	1006+28.38	1006+46.95	LT	9905		
			0.0085				CL_SR60	1006+28.83	1006+47.40	LT	9909		
			0.0081				CL_SR60	1006+47.01	1006+55.79	LT	9907		
			0.0081				CL_SR60	1006+47.43	1006+56.33	LT	9910		
			0.0021				CL_SR60	1006+55.85	1006+55.85	LT	9906		
			0.0021				CL_SR60	1006+56.35	1006+56.35	LT	9911		
			0.0014				CL_SR60	1014+38.62	1014+38.62	RT	9928		
			0.0042				CL_SR60	1014+38.63	1014+41.68	RT	9931		
			0.0014				CL_SR60	1014+39.12	1014+39.12	RT	9933		
			0.0042				CL_SR60	1014+39.16	1014+42.12	RT	9932		
			0.0055				CL_SR60	1014+41.69	1014+49.60	RT	9592		
			0.0055				CL_SR60	1014+42.15	1014+50.12	RT	9591		
			0.0074				CL_SR60	1026+33.62	1026+33.87	LT	9779		
			0.0045				CL_SR60	1026+33.88	1026+48.86	LT	9788		
			0.0074				CL_SR60	1026+34.12	1026+34.37	LT	9835		
			0.0042				CL_SR60	1026+34.42	1026+48.32	LT	9836		
			0.0073				CL_SR60	1026+48.12	1026+48.37	LT	9834		
			0.0073				CL_SR60	1026+48.62	1026+48.87	LT	9782		
			0.0047				CL_SR60	1029+32.96	1029+33.08	RT	9732		
			0.0049				CL_SR60	1029+32.98	1029+38.30	RT	9733		
			0.0047				CL_SR60	1029+33.46	1029+33.58	RT	9858		
			0.0048				CL_SR60	1029+33.52	1029+38.71	RT	9859		
			0.0008				CL_SR60	1029+38.32	1029+40.16	RT	9168		
			0.0008				CL_SR60	1029+38.78	1029+40.62	RT	9860		
			0.0091				CL_SR60	1031+94.90	1032+17.17	LT	10713		
			0.0091				CL_SR60	1031+95.36	1032+17.63	LT	10714		
			0.0104				CL_SR60	1042+60.14	1042+70.34	LT	9595		
			0.0104				CL_SR60	1042+60.63	1042+70.85	LT	9594		
			0.0101				CL_SR60	1059+90.10	1060+00.53	RT	9608		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0101				CL_SR60	1059+90.60	1060+01.02	RT	9609		
			0.0051				CL_SR60	1060+33.30	1060+37.28	LT	10839		
			0.0051				CL_SR60	1060+33.80	1060+37.78	LT	10840		
			0.0005				CL_SR60	1060+37.34	1060+37.44	LT	10838		
			0.0097				CL_SR60	1060+37.50	1060+38.48	LT	9771		
			0.0005				CL_SR60	1060+37.84	1060+37.94	LT	10837		
			0.0097				CL_SR60	1060+38.00	1060+38.98	LT	9770		
			0.0068				CL_SR60	1071+12.03	1071+15.18	LT	9607		
			0.0069				CL_SR60	1071+12.53	1071+15.68	LT	9606		
			0.0048				CL_SR60	1194+27.48	1194+27.50	RT	9572		
			0.0048				CL_SR60	1194+28.48	1194+28.50	RT	9576		
			0.0017				CL_SR60	1194+73.49	1194+73.50	RT	9575		
			0.0017				CL_SR60	1194+74.49	1194+74.50	RT	9571		
			0.0079				CL_SR60	1303+51.52	1303+52.16	LT	9605		
			0.0079				CL_SR60	1303+52.01	1303+52.66	LT	9604		
0713103121	Permanent Tape, White, Solid W/Contrast, 6" Primary Line Width, for Concrete Surfaces	GM	0.0460		0.092		CL_SR60	1266+10.13	1268+53.05	RT	23143		
			0.0460				CL_SR60	1266+10.19	1268+53.12	LT	23142		
0713103181	Permanent Tape, White, 10-30 Skip, 6" Wide, for Concrete Surfaces	GM	0.0461		0.092		CL_SR60	1266+09.91	1268+53.18	RT	10199		
			0.0460				CL_SR60	1266+10.19	1268+53.07	LT	10182		
0713103271	Permanent Tape, Yellow, 3-9 Dotted, 6" Wide, for Concrete Surfaces	GM	0.0461		0.092		CL_SR60	1266+09.69	1268+53.31	RT	10198		
			0.0460				CL_SR60	1266+10.15	1268+53.02	LT	10183		
0713103381	Permanent Tape, Black, 10-30 Skip, 6" Wide, for Concrete Surfaces	GM	0.0398		0.082		CL_SR60	1266+32.73	1268+43.07	LT	10836		
			0.0417				CL_SR60	1266+33.06	1268+53.18	RT	10835		
0713107	Preformed/Permanent Tape, Remove	SF	121.5		729		CL_SR60	1266+10.11	1268+53.01	RT	11252		
			121.5				CL_SR60	1266+10.11	1268+53.01	RT	11242		
			121.5				CL_SR60	1266+10.11	1268+53.01	RT	11247		
			121.5				CL_SR60	1266+10.11	1268+53.01	RT	11237		
			121.5				CL_SR60	1266+10.20	1268+53.10	LT	11231		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			121.5				CL_SR60	1266+10.20	1268+53.10	LT	11232		
...													
...													
...													

Summary of Lighting Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
0630 2 11	Conduit, Furnish & Install, Open Trench	LF	21.7		422		CL_SR60	1268+85.81	1269+06.80	RT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			93.2				CL_SR60	1269+06.80	1270+00.00	RT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
0635 2 11	Pull & Splice Box, F&I, 13 X 24 Cover Size	EA	1		4		CL_SR60	1269+07.03	1269+07.03	RT		
			1				CL_SR60	1269+16.17	1269+16.17	LT		
			1				CL_SR60	1270+78.91	1270+78.91	RT		
			1				CL_SR60	1271+17.77	1271+17.77	LT		
0715 1 12	Lighting Conductors, F&I, Insulated, No.8 - 6	LF	21.7		1266		CL_SR60	1268+85.81	1269+06.80	RT		
			21.7				CL_SR60	1268+85.81	1269+06.80	RT		
			21.7				CL_SR60	1268+85.81	1269+06.80	RT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			93.2				CL_SR60	1269+06.80	1270+00.00	RT		
			93.2				CL_SR60	1269+06.80	1270+00.00	RT		
			93.2				CL_SR60	1269+06.80	1270+00.00	RT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
0715 1 60	Lighting Conductors, Remove & Dispose, Contractor Owns	LF	21.7		422		CL_SR60	1268+85.81	1269+06.80	RT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			93.2				CL_SR60	1269+06.80	1270+00.00	RT		

Summary of Lighting Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
0715 61442	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 45' Mounting Height, 12' Arm Length	EA	1		2		CL_SR60	1269+06.80	1269+06.80	RT		
			1				CL_SR60	1269+16.42	1269+16.42	LT		
0715 69000	Light Pole Complete, Remove Pole and Foundation	EA	1		2		CL_SR60	1268+85.81	1268+85.81	RT		
			1				CL_SR60	1268+89.71	1268+89.71	LT		
0715500 1	Pole Cable Distribution System, Furnish And Install, Conventional	EA	1		4		CL_SR60	1269+06.80	1269+06.80	RT		
			1				CL_SR60	1269+16.42	1269+16.42	LT		
			1				CL_SR60	1270+78.91	1270+78.91	RT		
			1				CL_SR60	1271+17.77	1271+17.77	LT		
...												
...												
...												