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SCOPE OF SERVICES 
 

Districtwide Materials Testing Construction Support 
 

 
1.0  Purpose: 
 

This scope of services describes and defines the consultant services to support the 
Department in Materials testing activities for District 4 & 6 projects. 

2.0  Consultant Responsibility: 

The consultant will be responsive to the Department's request for services 24 hours a day, 
7 days a week, and 365 days a year.  It is the consultant's responsibility to pursue and 
obtain all information, and reports to perform services on this Contract.  

The consultant will attend meetings as requested by the Department. Coordinate with the 
Department prior to attendance of meeting. Attendance at meetings not requested by the 
Department may not be reimbursed. When meetings are hosted by the Consultant, 
coordinate all activities with the stakeholders, and distribute the minutes to all participants 
and District Project Manager (DPM).  
 
Perform services at the Department's facility using the Department's resources as 
requested. The consultant will provide expert witness services if requested by the 
Department. 
 
In the event the consultant encounters actual or suspected environmental contamination 
while performing services on this Contract, immediately cease work and notify the Project 
Manager in writing.  
 
Do not perform services during suspension of the accreditation or qualifications governing 
the service(s) in question. Do not allow unqualified personnel or personnel with suspended 
qualifications perform or oversee services.  Fees shall be reimbursed to the Department for 
any charges for services performed without appropriate qualifications and/ or 
accreditations.  
 
Be responsible for properly retaining and handling samples. When samples are lost or 
cannot determine the Contract compliance of the material due to mishandling, consultant 
may be responsible for performing an Engineering Analysis\Investigation at no cost to the 
Department. 
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Provide timely and accurate supporting documentation for the work to be invoiced including 
accurate and timely submittal of timesheets as directed by the Department. Minimize 
discrepancies between reported completed work and work quantities invoiced. 
 
Any questions or concerns should be brought to the attention of the Project Manager. 
 
For Non-compliance with Construction Contracts, Consultant may be required at no 
additional cost to the Department, to provide an Engineering Analysis Report prepared by 
an independent engineering firm approved by the DPM when sampling and/ or testing 
services provided by the firm fails to meet the expectations of the Construction contract. 

The Consultant shall provide and maintain an up-to-date list of staff with agreed-to 
classifications and approved salaries (subject to the contract Exhibit “B”) that would be 
available to be assigned to specific Task Work Orders. No Consultant staff, except those 
specifically identified in a Task Work Order or those specifically agreed to by the 
Department Project Manager, shall charge time to that particular Task Work Order. 

Consultant must request approval from the Department’s Project Manager for any 
modifications or additions to the list of available staff prior to the initiation of any work by 
that individual.  If applicable, new job classifications may be added to the contract via 
contract amendment.  Consultant shall submit a copy of the resume and payroll register 
before new staff can be added. 

For a Task Work Order where Consultant staff are anticipated to work the majority of a 40 
hour week at Department facilities, the Consultant will be reimbursed at the field rate, and 
staff who are anticipated to work on average the majority of the week at the home office 
should be reimbursed at the home rate. 

3.0 Subconsultant Services: 
 
Services assigned to any subconsultants must be approved in writing and in advance by 
the Department Project Manager, Procurement Office, and the Consultant Project Manager 
in accordance with this Agreement. All subconsultants must be technically qualified by the 
Department to perform all work assigned to them. Additional subconsultants with 
specialized areas of expertise may be required to complete specific Task Work Order 
assignments. Any subconsultant to be hired and all work assignments to be performed, 
and all rates of compensation shall be agreed to by the Department Project Manager, 
Procurement Office and the Consultant Project Manager and documented in the contract 
file prior to any work being performed by the subconsultant. 
  
Any new subconsultant must be added to the contract via contract amendment (in 
coordination with the Procurement Office) prior to any issuance of work on a Task Work 
Order. 

4.0 Department Responsibility: 

The Department will provide technical administration of the contract, conduct laboratory 
inspections, review actual test methods and procedures, review test results and reports, 
review invoice submittals, and generally determine compliance with this contract. 
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5.0 Reference Documents: 
 

The services provided by the Consultant in the office, field, and lab shall be in compliance 
with the current edition -including updates- of all applicable Department Manuals and 
Guidelines as well as State and Federal regulations.  This shall include but not be limited 
to the following: 
  
• Florida Department of Transportation (FDOT) Standard Specification for Road and Bridge 
   Construction as amended by contract documents 
• FDOT Roadway Plans Preparation Manual 
• FDOT  Design Standards 
• FDOT Structures Manual 
• FDOT Structure Design Office Standard Drawings 
• FDOT Materials Manual 
• FDOT Manual of Florida Sampling and Testing Methods 
• FDOT Manual for Safety and Control of Equipment Containing Radioactive Materials 
• FDOT Construction Project Administration Manual (CPAM) 
• FDOT Construction Training and Qualification Manual (CTQM) 
• FDOT Soils and Foundation Handbook 
• FDOT Radiation Safety Manual 
• American Association of State Highway and Transportation Officials (AASHTO) Test  
   Methods 
• American Society for Testing and Materials (ASTM) Standards 
• Code of Federal Regulations (CFRs) 
• Safe Work Practices and Compliance Standards Handbook 
• Occupational Safety and Health Administration (OSHA) 29 CFR 1910.1001 and  
  1926.58, 49 CFR 171 and 172 
• Local Agency Program (LAP) manual 
• Chapter 14-103 Construction Aggregate Rule  
 CQC Specifications, and related directives 
 FDOT Standard Operating Procedure for Evaluation, Approval, and Control of Mineral 

Aggregate Sources 
 FDOT Standard Operating Procedure for Quality Assurance of Mineral Aggregate 

Sources 
 FDOT Records Retention Guideline 

 
5.0   Terminology and Definitions: 
 

AASHTO – American Association of State Highway Transportation Officials 
ASTM – American Society of Testing Materials 
AFP - FDOT Automated Fee Proposal system 
CPM - Consultant Project Manager 
CTQP - Construction Training & Qualification Program 
DER - Department of Environmental Regulation (Federal & State) 
DMRE - District Materials & Research Engineer. 
DMRO - District Materials & Research Office 
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DPM - Department Project Manager. 
DPSU - District Professional Services Unit 
EAR - Engineering Analysis Report 
FDOT - Florida Department of Transportation 
FM - Florida Method 
IA - Independent Assurance 
IV - Independent Verification 
LQP - FDOT Laboratory Qualification Program 
MAC - Materials Acceptance & Certification System 
MM - FDOT Materials Manual 
QAR - Quality Assurance Review 
QC - Quality Control 
R - Resolution 
SMO - State Materials Office 
V – Verification 
DWC - District-Wide Contract. Max 5 yrs. & $1.5 Million 
TWO - must be work of a specified nature. No limit on amount or $300,000 
LOA – Letter of Authorization 
SA - Supplemental Amendment 

 
6.0   Communication and Reporting: 
 

Maintain timely and effective communication. Report results electronically to the 
Department in the most efficient manner and as approved in advance by the Department.   

 
Upon completion of a work order, deliver to the Department all project files, sketches, 
work-sheets, plans, and other materials used or generated during the performance of 
services requested in this Scope in an organized manner.  
 
Communicate assignment related issues during non-business hours directly with the 
Department’s representative overseeing consultant’s work, typically District Materials Office 
personnel.  

 
7.0  Reporting Test Results: 
 

Enter test results into Department database within 24 hours of test completion. Labor 
associated with test reporting is a unique pay item, and is not included in the cost of the 
test. For data entry and submittal to FDOT Verifier, actual time up to a maximum of 15 
minutes per sample is deemed reasonable. Updating should be performed by clerical or 
testing personnel. 

 
8.0  Personnel: 
 

Provide qualified technical and professional personnel to perform, to Department standards 
and procedures, the duties and responsibilities assigned under the terms of this agreement.  
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All consultant personnel/technicians must be approved in writing by the Department prior 
to performing services. All consultant personnel will be approved under one (1) labor 
classification per person.  Exceptions may be allowed at the sole discretion of the 
Department. Personnel listed in the final negotiated Contract Audit Package are considered 
approved without any additional documentation. Obtain written approval for additional 
personnel prior to performing services.  Approvals are valid for all work to be performed 
by authorized labor classification throughout the contract period.  
 
All consultant personnel providing services on this Contract must perform to the satisfaction 
of the DPM. Personnel that do not perform services to the satisfaction of the DPM may be 
removed from the Contract.  
 
All testing and inspection personnel must participate in Independent Assurance evaluations 
and other applicable third-party audits. 

 
9.0 Conflict of Interest:  

  
It is the consultant's responsibility to prevent real or perceived Conflict-of-Interest. Any 
concerns or appeals must be brought to the attention of the DPM for interpretation and 
response. 

 
10.0 Ownership of Works and Inventions: 

 
The Department shall have full ownership of any works of authorship, inventions, 
improvements, ideas, data, processes, computer software programs, and discoveries 
(hereafter called intellectual property) conceived, created, or furnished under this 
Agreement, with no rights of ownership in Consultant or any sub-consultants/ 
subcontractors.  Consultant and sub-consultants/subcontractors shall fully and promptly 
disclose to the Department all intellectual property conceived, created, or furnished under 
this Agreement.  Consultant or sub-consultants/ subcontractor hereby assigns to the 
Department the sole and exclusive right, title, and interest in and to all intellectual property 
conceived, created, or furnished under this Agreement, without further consideration.  This 
Agreement shall operate as an irrevocable assignment by Consultant and sub-
consultants/subcontractors to the Department of the copyright in any intellectual property 
created, published, or furnished to the Department under this Agreement, including all 
rights thereunder in perpetuity.  Consultant and sub-consultants/subcontractors shall not 
patent any intellectual property conceived, created, or furnished under this 
Agreement.  Consultant and sub-consultants/ subcontractors agree to execute and deliver 
all necessary documents requested by the Department to affect the assignment of 
intellectual property to the Department or the registration or confirmation of the 
Department’s rights in or to intellectual property under the terms of this Agreement. 
Consultant agrees to include this provision in all its subcontracts under this Agreement. 

 
11.0 Consultant Not Employee or Agent: 
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The Consultant and its employees, agents, representatives, or sub-consultants/ 
subcontractors are not employees of the Department and are not entitled to the benefits 
of State of Florida employees.  Except to the extent expressly authorized herein, Consultant 
and its employees, agents, representatives, or sub-consultants/subcontractors are not 
agents of the Department or the State for any purpose or authority such as to bind or 
represent the interests thereof, and shall not represent that it is an agent or that it is acting 
on the behalf of the Department or the State.  The Department shall not be bound by any 
unauthorized acts or conduct of Consultant. 
 

12.0 Services: 
 

Provide services that are in compliance with all applicable documents referred to in the 
“General” paragraph of this document.  The Department, at its option, may elect to expand, 
decrease, or delete the extent of each work element described in this scope of services, 
provided such action does not alter the intent of this agreement. The Department shall 
request Consultant services on an as-needed basis. There is no guarantee that any or all 
of the services described will be assigned during the term of this agreement. Further, the 
Consultant shall provide these services on a nonexclusive basis. The Department, at its 
option, may elect to have any of the services set forth herein performed by other 
consultants, sub-consultants, or Department staff without Consultant recourse. 
 
All firms providing services on this Contract must be specifically listed on the Contract. Each 
firm must have their own unit rates for pay items and labor classifications defined by the 
Department. Do not include unit rate for the services and labor classifications not provided 
by the firm. The Department reserves the right to decline reimbursement if these conditions 
are not met. 

 
12.1   Asphalt Plant Services: 

 
Provide Asphalt Plant Inspection services for Verification and Independent 
Verification.  
 

a. Ensure that all Bituminous Verification requirements are met. 
b. Provide recommendations regarding the disposition of substandard materials. 
c. Generate the Random Numbers and notify the Quality Control (QC) technician 

after the mixture is produced and instruct when the QC technician shall take the 
sample. 

d. Perform testing and inspection as directed in the Contract documents within the 
allotted timeframe as defined in the Contract documents. Perform daily 
inspections of the Producer’s Facility to ensure that the Producer is complying 
with their QC Plan and the Contract documents. Document all inspections in 
daily journal. 

e. Keep a daily journal using a format or electronic system directed by District 
Pavement Materials staff documenting the arrival and departure time, failures, 
QC, Process Control (P.C.), and Independent Verification (IV) samples taken 
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(time and load numbers), time of IV technicians arrived and departed, all 
verification inspections performed, any production related problems, and any 
other pertinent information that the District Pavement Materials Staff directs the 
Verification Technician to document.  Electronically submit the daily journal to 
the District Pavement Materials Staff at the completion of production for the 
day.  

f. Observe the QC testing for accuracy (on a random yet consistent basis) to 
ensure that the QC staff is accurately documenting the weights and calculations 
of the test results performed.  Submit the copy of handwritten data to the 
District Pavement Materials Staff as requested. 

g. Notify the District Pavement Materials Staff immediately when repeating 
problems are encountered or serious lapses with the QC staff following their 
Producer QC Plan or the Project Requirements.  

h. Be knowledgeable of the Contract documents pertaining to Asphalt Production 
and testing at the Producer facilities.   

i. Document all material sample failures and all specification violations in the daily 
journal, and notify the Project Administrator (PA) and the District Pavement 
Materials Staff immediately. 

j. Perform a daily review of the QC worksheets and records for accuracy and 
completeness.  Notify the PA and the District Pavement Materials Staff if the QC 
staff fails to complete the testing and pertinent paperwork within 24 hours 
and/or fails to enter the QC test results into the Department’s database system 
within one working day of the testing.  Make every effort to verify lots within 
the 24 hour timeframe, and on days the plant is producing. 

k. If resolution testing is required, notify the PA and the District Pavement 
Materials Staff immediately. After obtaining the resolution test results from the 
District Materials Office, update the Composite Pay Factor (CPF) Worksheet and 
other pertinent Department forms. Enter necessary information into the 
Department’s database system, and reissue revised forms to the PA within 24 
hours of receiving the results from the District Materials Office unless directed 
otherwise. 

l. One Verification Technician may be required to cover more than one active 
asphalt plant as directed by the District Pavement Materials Staff. 

 
Provide the following additional plant inspection and testing related services as 
requested: 
 

1. Label and sign V and R sample boxes. 
2. Inspect the asphalt plant, review and analyze both QC and V test results and 

verify QC technician reports in Department's database are accurate. 
3. Collect roadway cores for each IV sample collected. 
4. Notify the Materials lab when Lot is completed and when Verification Technician 

needs to be sent to verify the completed lot. 
5. Update the daily production spreadsheet. 
6. Deliver IV samples to Materials Lab by the end of the shift.  
7. Recommend to stop or restrict asphalt plant production. 
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8. Approve, monitor, revise, transfer, and terminate Asphalt Mix Designs as 
applicable. 

 
12.2    Laboratory Testing: 

 
Perform all tests in accordance with applicable testing Standard. Comply with all 
provisions of the Laboratory Qualification Program. Maintain appropriate 
accreditations\qualifications for the duration of the Contract. Notify the Department 
immediately when Laboratory accreditations\qualifications are lost for any reason, 
and then reinstated. Update the Department on Laboratory 
accreditations\qualifications status for each Laboratory every 6 months. Notify the 
Department prior to any scheduled inspection by an accreditation agency. 
 
The consultant laboratories are subject to periodic quality assurance reviews by the 
Department. The consultant will cooperate with the Department during these 
reviews and promptly correct any noted deficiencies. 
 
Deliver samples to the Resolution laboratories and the State Materials Office upon 
request in the most efficient manner.  
 
Promptly notify project stakeholders in the event of QC\V non-comparison that 
results in Resolution testing. 

 
12.3  Concrete Plant Inspection and Testing: 

 
Inspect, sample, test and report on Concrete Production Plants to ensure 
compliance with approved specifications, standard operating procedures and/or 
approved QC Program. 
 

12.4   Pre-Stress and Precast Production Facility Inspection and Testing: 
 

a. Inspect, sample, test and report on Pre-Stress\Pre-Cast Production Facilities to 
ensure compliance with governing documents and approved QC Program. 

b. Perform structural concrete evaluations as requested. Services may include the 
following: evaluate concrete form removal, release strength and member 
handling of cast-in-place or pre-cast concrete structures, evaluate cracks and 
determine structural adequacy, evaluate structural concrete repair proposals, 
evaluate EARs, develop and\or review mass concrete temperature control plans, 
evaluate mass concrete temperature problems. 

c. Report any noted deficiencies to the District Structural Materials Engineer. 
 

12.5   Earthwork: 
 

Inspect, sample, test and report on field Earthwork activities as requested by the 
Department. 

 



FM 43627996201- 4.30.2026                  11 

 

13.0 TABLE 6- JOB CLASSIFICATIONS & PAY ITEMS: 

 

JOB CLASSIFICATIONS & PAY ITEMS 

MAT Project Manager 

MAT Chief Engineer 

MAT Engineer  

MAT Pre-stress Inspector 

MAT Senior Inspector 

MAT Inspector 

MAT Senior Engineering Technician 

MAT Engineering Technician 

MAT Senior Asphalt Plant Inspector 

MAT Asphalt Plant Inspector 

MAT Secretary/Clerical 

101- Aggregate Carbonates and Organic Matter (FM 5-514) 

102- Aggregate Organic Impurities in Sand for Concrete (AASHTO T 21) 

103- Aggregate Shell Content of Coarse Aggregate (FM 5-555) 

104- Aggregate Sieve Analysis of Fine and Coarse Aggregate (AASHTO T 27) 

105- Aggregate Soundness AASHTO T104 

106- Aggregate Specific Gravity/Absorption Coarse (AASHTO T 85) 

107- Aggregate Total Moisture Content by Drying (AASHTO T-255) 

109- Aggregate Specific Gravity/Absorption Fine AASHTO T84 

201- Asphalt Content (FM 5-563) 

206- Asphalt Los Angeles (LA) Abrasion Coarse Agg (FM 3-C 535) 

207- Asphalt Los Angeles (LA) Abrasion Small Agg (FM 1-T 096) 

300- Concrete Beam Flexural Testing (ASTM C78) 

301- Concrete Compressive Strength of Grout\Mortar (ASTM C 109) 

302- Concrete Cylinder Curing, Capping & Breaking (ASTM C39) 
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303- Concrete Drilled Cores & Sawed Beams ASTM C42 

307- Concrete Surface Resistivity (AASHTO T358) 

800- Soils Chloride Soil or Water (FM 5-552) 

810- Soils Limerock Bearing Ratio (LBR) (FM 5-515) 

811- Soils Liquid Limit (AASHTO T 89) 

812- Soils Materials Finer than 200 Sieve (FM 1-T011) 

819- Soils Organic Content Ignition (FM 1 T-267) 

822- Soils Particle Size Analysis (AASHTO T 88) (No Hydrometer) 

825- Soils pH Soil or Water (FM 5-550) 

826- Soils Plastic Limit & Plasticity Index (AASHTO T 90) 

827- Soils Proctor Modified (FM 1-T 180) 

828- Soils Proctor Standard (AASHTO T 99) 

829- Soils Resistivity Soil or Water (FM 5-551) 

833- Soils Sulfate Soil or Water (FM 5-553) 

 
 


