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OVERVIEW

o o The Ludlam Trail is a pedestrian/bicycle shared-use path
%Q% that extends for 5.6 miles from 400 feet north of NW 7t Street
to SW 80t Street, between 69t and 70t Avenues,

within the former railroad right-of-way.

.9 The trail crosses over three State Roads by means of bridges
U5 that have been conceived as iconic landmarks along the Trail.

qhﬁ]g Bridges spans a minimum of 100 ft over SW 8t St and Flagler St,
and 125 ft over Bird Road.

To each side of the main span over the State Roads

there are additional spans and approach ramps.
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PROJECT SCOPE

Design of the bridge

superstructure composed by Design of the aluminum

. . Design of the bridge either FIP beams and a flat slab canopy enclosure
Design of the bridge substructure composed by deck or a flat slab deck only. composed by structural
foundation. single cast-in-place Superstructure includes the hoops and architectural

bearings and any other elements
needed for rigidity or structural
performance.

fins. The design includes a
wind tunnel test.

column-piers.

Design of complementary
items as railings, fences,
and standard & decorative
lighting.

Design of the approach
ramps walls and
foundation.

Design of at-grade
sidewalks depending on
locations.

Develop Maintenance of
Traffic and Signing &
Marking plans.
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METHOD OF
PROCUREMENT

v' Letter of Response
(three sheets).

v Abbreviated Technical Propo

(five sheets)
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EVALUATION FORM
Project Description:
Fi Number(s): Evaluator: Date:
|Evaluation Criteria 7 2 3
Value | cimer | Firm#2 | Fimas COMMENTS

Scope of Services | Scope of Work
Understanding of Scope of Work 5
Understanding of Scope of Services ]

10 0 0 0
Awareness of Project Issues
Understanding of Project Issues 10
Approach to Project lssues 50

&0 0 0 0
Project Managemant
Project Management Approach / Team Approach 5
Control of Project Schedule 5
Control of Budget 5
Quality Control Process 5

20 0 0 0
'F‘rojac‘l S'laf_ﬂng
Staffing Quality 5
Staffing Experence on Similar Projects 5

10 0 0 0
TOTAL 100 0 1] 0

Ingtructions: 1) The Evaluation Criteria listed above is derived from the information provided in the advertisement for this project. (See attached breakdown) The PM may further define
each of the criteria so long as it is consistent with the information sclicited from the advertisement. 2) The PM is regpongible for assigning the value for each criteria listed above, not to
exceed a total of 100 points. 3) Each Reviewer must base their evaluation on the same criteria so that value uniformity can be established. Whole points should ONLY be used in
scoring. 4) Each Reviewer will evaluate, score and provide the original completed score sheets to PSU designated on the schedule. 5) There should be NO TIES between any of the
consultants. 6) Each Reviewer will provide a written "Recommendation for Final Selection” memorandum addressed to the Final Selection Committee.

WRITE FIRMS IN ALPHABETICAL ORDER . NOT BY SCORE OR INTERVIEW ORDER

Consultant Firms:
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PROCUREMENT SCH
_____ Milestone | Date

Advertisement 06/12/2023

LORs due in PSU from Consultants 06/26/2023
Reviewer Longlist Meeting 07/25/2023
Shortlist Selection Meeting 07/31/2023
Technical Proposals due in PSU 08/15/2023
Final Selection Meeting 09/05/2023
Contract executed 10/31/2023
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NTEMBERS

lleana Alvarez
. D6 NORTH DADE - CONSTRUCTION

Christopher Tavella
D6 PRODUCTION SERVICES

Mario Duran Camejo
D6 CONSULTANT MANAGEMENT - PROJECT MANAGER
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"The intentioned encounter of a conventional,
efficient bridge and an unconventional,
symbolic canopy over a State Road"
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- Salginatobel Bridge, 1933 R. Maillart

Schwandbach Bridge, 1930 R. Maillart
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Alamillo Bridge, Sevilla,
1992.Santiago Calatrava
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Florida International University Pedestrian Bridge, 2023.BCC Eng.
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Bridge Pavilion, Zaragoza, 2008.
ZHA/Arup
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Mario Duran Camejo, PE, Arch, PhD
Project Manager
Phone: (305) 470-5183

E-mail: Mario.Duran@dot state.fl.us
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