



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	31	\$3,350.32	\$47,246,270.82	14,102.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	N	SPECIAL DETOUR- TEMPORARY BRIDGE, PROJECT 440487-1-52-01
0102 2200	10	\$114.97	\$13,950,764.91	121,344.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	8	\$135.25	\$11,513,305.80	85,123.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	6	\$161.94	\$109,388.43	675.500	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	7	\$91.83	\$736,187.20	8,017.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	21	\$101.76	\$1,516,565.74	14,904.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 8	1	\$44.21	\$161,808.60	3,660.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, VEHICLE DETECTOR, PROJECT 445631-1-52-01
0102 25 9	1	\$44.21	\$94,388.35	2,135.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, CAMERA, PROJECT 445631-1-52-01
0102 25 10	1	\$54.31	\$33,129.10	610.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, BLUETOOTH READER/CVRSU, PROJECT 445631-1-52-01
0102 25 11	1	\$107.37	\$163,739.25	1,525.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, WRONG WAY VEHICLE DETECTION SYSTEM, PROJECT 445631-1-52-01
0102 25 12	1	\$37.89	\$231,129.00	6,100.000	ED	Y	SMART WORK ZONE TEMPORARY EQUIPMENT, HIGHLIGHTED SIGNS, PROJECT 445631-1-52-01
0102 60	31	\$.37	\$341,118.25	915,943.000	ED	N	WORK ZONE SIGN
0102 61	2	\$273.60	\$22,708.42	83.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.10	\$16.00	160.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 62 13	2	\$4.90	\$20,615.00	4,204.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	10	\$78.13	\$4,160,581.57	53,251.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	6	\$65.32	\$1,562,724.80	23,925.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	4	\$56.80	\$1,216,939.00	21,424.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	5	\$23.17	\$1,115,586.06	48,152.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$24.81	\$1,079,551.02	43,521.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$24.06	\$1,344,202.50	55,875.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 73	1	\$18.00	\$278,820.00	15,490.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	31	\$.16	\$424,090.46	2,662,348.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	13	\$.08	\$851,320.22	11,323,661.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$31.29	\$24,406.20	780.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	20	\$8.24	\$62,610.02	7,595.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	2	\$6.11	\$27,100.24	4,438.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	6	\$1,554.67	\$132,146.80	85.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	30	\$20.02	\$1,166,829.64	58,283.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	14	\$16.74	\$467,768.98	27,946.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	14	\$15.30	\$430,814.73	28,161.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	18	\$.91	\$21,167.92	23,334.000	ED	N	TYPE III BARRICADE
0102150 1	11	\$8.21	\$129,808.02	15,810.000	ED	N	PORTABLE REGULATORY, SIGN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102150 2	12	\$8.81	\$145,031.22	16,470.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$52.94	\$17,206.45	325.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	5	\$13,550.77	\$153,042.39	11.294	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$7,041.49	\$4,112.23	.584	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	4	\$12,649.67	\$129,380.83	10.228	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	7	\$8.64	\$1,768,281.12	204,677.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$100.00	\$328,000.00	3,280.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	26	\$4.70	\$762,787.59	162,433.000	LF	N	SEDIMENT BARRIER
0104 11	8	\$26.47	\$107,537.80	4,063.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	7	\$18.18	\$75,062.99	4,129.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	6	\$6,906.80	\$234,831.20	34.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	22	\$319.89	\$302,932.24	947.000	EA	N	INLET PROTECTION SYSTEM
0107 1	21	\$57.47	\$1,589,215.80	27,652.370	AC	N	LITTER REMOVAL
0107 2	20	\$49.97	\$1,220,722.93	24,428.170	AC	N	MOWING
0108 1	4	\$41,536.98	\$166,147.93	4.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	4	\$60,661.84	\$242,647.36	4.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0108 3	1	\$35,000.00	\$35,000.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING
0110 1 1	23	\$68,062.93	\$24,118,099.21	354.350	AC	N	CLEARING & GRUBBING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 2 2	2	\$5,198.66	\$129,394.72	24.890	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	6	\$70.02	\$3,745,000.00	53,485.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	21	\$36.58	\$1,431,017.30	39,124.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$275.13	\$5,227.50	19.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$10.74	\$22,716.80	2,116.000	LF	N	TREE PROTECTION BARRIER
0110 23	1	\$7,229.59	\$7,229.59	1.000	EA	N	TREE REMOVAL
0120 1	19	\$13.47	\$14,502,892.50	1,076,396.800	CY	N	REGULAR EXCAVATION
0120 2 2	19	\$32.32	\$899,977.70	27,846.700	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$23.51	\$14,761.93	627.900	CY	N	LATERAL DITCH EXCAVATION
0120 4	4	\$32.70	\$253,486.10	7,751.000	CY	N	SUBSOIL EXCAVATION
0120 6	6	\$11.48	\$13,621,698.79	1,186,802.900	CY	N	EMBANKMENT
0120 71	5	\$54,615.41	\$273,077.06	5.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$18.00	\$2,380,239.00	132,235.500	CY	N	SURCHARGE EMBANKMENT
0121 70	1	\$2,500.00	\$33,250.00	13.300	CY	N	FLOWABLE FILL
0141 70	1	\$2,800.00	\$140,000.00	50.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$3.15	\$569,583.00	180,820.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	2	\$18.78	\$7,755.86	413.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 71	1	\$10.30	\$344,977.90	33,493.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZATION
0160 4	15	\$9.78	\$3,281,326.99	335,531.000	SY	N	TYPE B STABILIZATION
0285701	10	\$32.17	\$1,185,522.29	36,849.000	SY	N	OPTIONAL BASE, BASE GROUP 01



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285704	3	\$33.87	\$682,669.80	20,155.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	11	\$31.97	\$2,752,565.87	86,093.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$116.00	\$14,268.00	123.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	8	\$44.47	\$2,166,016.76	48,711.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$40.50	\$732,483.00	18,086.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	4	\$46.57	\$6,301,962.50	135,316.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285714	1	\$105.00	\$92,400.00	880.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285723	1	\$71.75	\$2,360,072.75	32,893.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 20" FOR PROJECT 222476-1-52-01
0285757	1	\$93.83	\$4,238,019.61	45,167.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-3-52-01
0285758	1	\$82.37	\$2,217,729.88	26,924.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-4-52-01
0285759	1	\$145.00	\$167,185.00	1,153.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 442749-1-52-01
0285760	1	\$279.10	\$31,817.40	114.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 18" FOR PROJECT 445733-1-52-01
0285761	1	\$238.00	\$35,224.00	148.000	SY	N	OPTIONAL BASE- GRADED AGGREGATE, 20" THICK, 6" MAXIMUM LIFTS
0286 1	2	\$57.15	\$16,572.56	290.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0286 2	7	\$340.98	\$162,919.64	477.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	8	\$4.28	\$421,699.48	98,585.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 4	2	\$5.69	\$809,959.00	142,410.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	7	\$4.25	\$938,734.07	220,867.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$3.45	\$1,444,753.28	418,940.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 8	10	\$4.35	\$3,315,521.73	762,586.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$6.24	\$22,189.44	3,556.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	4	\$7.62	\$622,519.60	81,660.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	11	\$5.50	\$1,042,464.34	189,446.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	2	\$4.09	\$175,742.70	42,969.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$2.85	\$567,771.40	198,937.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$2.79	\$68,327.96	24,469.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	2	\$7.50	\$181,147.05	24,161.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$4.58	\$246,631.11	53,857.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	2	\$199.80	\$19,939.80	99.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	7	\$198.76	\$2,372,784.34	11,938.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	13	\$176.20	\$19,574,268.31	111,089.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	5	\$200.05	\$23,213,809.65	116,040.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	8	\$230.39	\$8,826,102.66	38,309.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 80	3	\$228.78	\$1,478,723.14	6,463.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	3	\$158.21	\$5,614,814.60	35,489.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	10	\$203.75	\$13,146,504.86	64,522.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	4	\$202.90	\$3,219,628.87	15,868.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$176.86	\$206,531.32	1,167.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	15	\$545.85	\$2,061,620.51	3,776.900	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$500.00	\$9,500.00	19.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 7	1	\$1,000.00	\$1,000.00	1.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0400 0 11	5	\$1,027.57	\$378,147.38	368.000	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 0 13	1	\$820.00	\$11,972.00	14.600	CY	N	CONCRETE CLASS NS, STEPS
0400 2 1	1	\$3,500.00	\$10,150.00	2.900	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	2	\$973.21	\$2,780,752.50	2,857.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	5	\$635.22	\$1,272,274.25	2,002.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	1	\$2,300.00	\$379,500.00	165.000	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 1	2	\$1,651.01	\$443,957.62	268.900	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	2	\$1,250.73	\$2,435,548.23	1,947.300	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	6	\$1,574.98	\$2,866,779.41	1,820.200	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 25	2	\$970.58	\$3,184,457.13	3,281.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 7 1	6	\$5.52	\$98,752.60	17,888.000	SY	N	BRIDGE DECK GROOVING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 9 1	5	\$7.78	\$138,163.08	17,754.000	SY	N	BRIDGE DECK PLANING
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION - ELECTRICAL WORK, CONDUIT, WIRING, AND ACCESSORIES
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION - ELECTRICAL WORK, EQUIPMENT & INSTRUMENTATION
0400140 1	1	\$20,000.00	\$40,000.00	2.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM, OTHER MATERIAL
0400143	1	\$3.70	\$123,639.20	33,416.000	SF	N	CLEANING & COATING CONCRETE SURFACE, CLASS 5
0400147	4	\$1,101.94	\$173,666.23	157.600	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$2,415.42	\$54,830.00	22.700	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$105.00	\$21,000.00	200.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 3	2	\$695.09	\$74,375.00	107.000	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0411 1	1	\$250.00	\$250.00	1.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$200.00	\$2,600.00	13.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$50.00	\$150.00	3.000	GA	N	PENETRANT SEALER
0413151	2	\$65.25	\$504,725.00	7,735.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$1.25	\$970,375.00	773,722.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 1	3	\$2.34	\$101,503.88	43,294.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$2.10	\$1,890.00	900.000	LB	N	REINFORCING STEEL- RETAINING WALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 4	4	\$1.28	\$1,503,623.40	1,174,602.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	7	\$1.45	\$1,045,494.85	719,532.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	5	\$1.30	\$506,870.10	390,218.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.50	\$109,869.50	16,903.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$4.50	\$10,251.00	2,278.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$2.50	\$99,155.00	39,662.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	1	\$12,877.00	\$12,877.00	1.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	3	\$12,243.03	\$661,123.47	54.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$15,432.00	\$15,432.00	1.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	2	\$10,686.78	\$42,747.12	4.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	2	\$11,940.15	\$250,743.22	21.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$12,227.32	\$12,227.32	1.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1345	1	\$9,350.00	\$9,350.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	2	\$9,131.08	\$118,704.00	13.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$11,343.21	\$11,343.21	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$12,775.00	\$63,875.00	5.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1411	1	\$18,123.54	\$108,741.24	6.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$18,907.00	\$18,907.00	1.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$15,942.30	\$63,769.20	4.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$20,995.45	\$41,990.90	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1451	2	\$19,430.55	\$116,583.30	6.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$25,948.87	\$51,897.74	2.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	3	\$17,245.60	\$155,210.40	9.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$26,047.10	\$26,047.10	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1471	2	\$15,585.96	\$701,368.38	45.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$17,169.00	\$68,676.00	4.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$9,858.53	\$9,858.53	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1511	1	\$7,370.00	\$36,850.00	5.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$12,760.00	\$12,760.00	1.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1521	6	\$6,049.28	\$290,365.60	48.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1529	1	\$15,023.95	\$15,023.95	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$10,217.15	\$40,868.60	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	1	\$12,425.35	\$12,425.35	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1541	6	\$10,463.22	\$868,447.20	83.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	3	\$14,388.62	\$244,606.56	17.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	2	\$17,765.49	\$88,827.44	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1549	1	\$8,060.00	\$72,540.00	9.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$6,887.86	\$137,757.20	20.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$13,060.00	\$26,120.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1554	2	\$19,264.39	\$154,115.08	8.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	1	\$17,019.66	\$34,039.32	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$5,740.00	\$74,620.00	13.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$10,870.00	\$10,870.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1589	2	\$18,535.33	\$55,606.00	3.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1619	1	\$15,800.00	\$31,600.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY
0425 1701	6	\$7,604.85	\$912,581.63	120.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	2	\$10,096.14	\$40,384.55	4.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$10,990.00	\$21,980.00	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$16,130.00	\$16,130.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$7,225.00	\$28,900.00	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$9,100.00	\$9,100.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1921	1	\$9,550.00	\$19,100.00	2.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	2	\$10,073.00	\$40,292.00	4.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	3	\$3,865.27	\$11,595.81	3.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	7	\$8,192.32	\$540,693.11	66.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$6,473.68	\$32,368.40	5.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	1	\$3,940.00	\$3,940.00	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	3	\$15,294.13	\$351,765.06	23.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	4	\$14,700.38	\$793,820.40	54.000	EA	N	MANHOLES, J-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 92	4	\$22,699.05	\$817,165.94	36.000	EA	N	MANHOLES, J-8, >10'
0425 2142	1	\$22,720.00	\$22,720.00	1.000	EA	Y	DRAINAGE MANHOLES, MODIFIED J-7 9' x 4' CONTROL STRUCTURE W/TWO TYPE-1 COVERS
0425 3 41	1	\$6,080.00	\$18,240.00	3.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	2	\$6,035.00	\$12,070.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	1	\$9,981.29	\$9,981.29	1.000	EA	N	INLETS, ADJUST
0425 5	8	\$3,524.76	\$334,852.44	95.000	EA	N	MANHOLE, ADJUST
0425 5 1	6	\$3,418.26	\$211,932.19	62.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$626.58	\$60,151.75	96.000	EA	N	VALVE BOXES, ADJUST
0425100 26	1	\$35,301.56	\$35,301.56	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 6 INLET, 3.5' X 12'
0425100 27	1	\$18,786.64	\$18,786.64	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 3.5' X 6'
0425100 28	1	\$16,823.19	\$16,823.19	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 3.5' X 5'
0425100 29	1	\$18,052.25	\$36,104.50	2.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 5'
0425100 30	1	\$23,080.90	\$23,080.90	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 6' X 6'
0425100 31	1	\$46,060.76	\$46,060.76	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE E DITCH BOTTOM INLET, 6' X 16'
0425100 32	1	\$21,108.91	\$21,108.91	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 7'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425100 33	1	\$14,204.68	\$14,204.68	1.000	EA	Y	UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE C DITCH BOTTOM INLET, WITH 2' SUMP
0430173118	2	\$81.11	\$45,502.44	561.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN
0430174115	1	\$121.82	\$6,578.28	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	5	\$179.81	\$57,001.32	317.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$183.82	\$66,541.11	362.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$260.50	\$4,168.00	16.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174218	2	\$222.52	\$49,398.96	222.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$255.22	\$173,297.50	679.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	1	\$306.00	\$24,480.00	80.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430174236	1	\$453.27	\$106,065.18	234.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD
0430175115	4	\$122.32	\$74,125.10	606.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	13	\$129.68	\$3,496,853.53	26,966.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	7	\$168.70	\$2,405,425.61	14,259.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$242.64	\$2,749,078.80	11,330.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175136	4	\$290.89	\$2,805,378.42	9,644.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	3	\$330.58	\$1,283,655.60	3,883.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	3	\$391.31	\$2,559,967.35	6,542.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	2	\$454.71	\$745,274.55	1,639.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$419.19	\$606,148.74	1,446.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175172	1	\$740.00	\$1,323,860.00	1,789.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD
0430175218	5	\$246.03	\$208,145.42	846.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	3	\$274.23	\$208,961.56	762.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$327.74	\$26,546.76	81.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	2	\$433.38	\$901,863.70	2,081.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$329.42	\$71,813.56	218.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	1	\$332.98	\$102,890.82	309.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430185118	1	\$360.00	\$13,320.00	37.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$480.00	\$140,640.00	293.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$600.00	\$691,200.00	1,152.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	1	\$720.00	\$82,080.00	114.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	1	\$4,392.54	\$4,392.54	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518302	1	\$15,000.00	\$30,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", TRIPLE, 0 DEGREES, ELLIPTICAL
0430524100	3	\$6,750.17	\$33,750.87	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524202	1	\$16,080.28	\$16,080.28	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL
0430530100	1	\$8,540.00	\$25,620.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530200	1	\$18,754.18	\$37,508.36	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430530300	1	\$17,374.00	\$17,374.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ROUND
0430530302	1	\$17,374.00	\$34,748.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", TRIPLE, 0 DEGREES, ELLIPTICAL
0430536100	1	\$11,860.00	\$35,580.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430542100	1	\$16,580.00	\$16,580.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND
0430611125	3	\$7,418.02	\$89,016.22	12.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611133	1	\$9,010.00	\$72,080.00	8.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 30"PIPE
0430611325	4	\$6,804.55	\$115,677.38	17.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430613225	1	\$2,509.98	\$10,039.92	4.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430830	3	\$388.97	\$74,799.19	192.300	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 2	1	\$20.00	\$600.00	30.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982123	2	\$2,395.75	\$7,187.26	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	5	\$1,766.23	\$37,090.82	21.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$2,715.78	\$21,726.22	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	3	\$4,940.32	\$69,164.49	14.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$6,436.13	\$51,489.00	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	3	\$8,364.29	\$58,550.02	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982141	1	\$9,720.00	\$9,720.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982143	1	\$17,468.00	\$34,936.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982145	1	\$15,330.00	\$15,330.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 72" CD
0430982625	2	\$3,761.00	\$15,043.98	4.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	3	\$4,744.57	\$33,212.02	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982638	2	\$7,629.62	\$22,888.87	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430984123	1	\$5,271.29	\$10,542.58	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	8	\$3,748.19	\$108,697.63	29.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	5	\$4,122.82	\$82,456.40	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$16,483.33	\$49,450.00	3.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	2	\$10,970.48	\$21,940.95	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	3	\$3,694.34	\$25,860.37	7.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$5,236.36	\$115,200.00	22.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	2	\$6,168.72	\$18,506.16	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984638	1	\$11,116.53	\$22,233.06	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD
0430991	3	\$1,727.61	\$25,914.22	15.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0440 1 20	1	\$52.25	\$214,590.75	4,107.000	LF	N	UNDERDRAIN, TYPE II
0450 1 1	1	\$285.00	\$421,800.00	1,480.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 1701	1	\$905.00	\$792,780.00	876.000	LF	Y	PRESTRESSED BEAMS, BOX BEAM, PROJECT 222476-1-52-01
0450 2 36	2	\$391.96	\$1,050,833.00	2,681.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 54	1	\$311.00	\$446,596.00	1,436.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	2	\$379.52	\$4,409,316.88	11,618.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	1	\$390.00	\$1,619,670.00	4,153.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 8 53	1	\$1,030.75	\$896,752.50	870.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 55-57"
0450 8 54	1	\$1,000.00	\$435,000.00	435.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CFRP/SS, WIDTH 58-60"
0450 82	1	\$1,250.00	\$45,000.00	36.000	LF	N	BEAM REPAIR
0451 70	1	\$7,585.98	\$1,228,928.76	162.000	EA	N	PREST SOIL ANCHORS
0455 34 5	4	\$208.80	\$6,869,203.00	32,899.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 25	1	\$670.00	\$1,306,500.00	1,950.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 87	1	\$26,480.00	\$688,480.00	26.000	EA	N	ANCHOR BAR, STEEL
0455108110	1	\$687.00	\$506,319.00	737.000	LF	Y	STEEL CASING FOR FUTURE PILE, 48"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455133 2	5	\$40.28	\$4,305,743.86	106,900.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 5	4	\$321.46	\$1,612,137.25	5,015.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455143 25	1	\$665.00	\$309,225.00	465.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0457 1 22	1	\$200.00	\$24,000.00	120.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0457 2221	1	\$1,594.00	\$310,830.00	195.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 11	5	\$83.74	\$144,786.04	1,729.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	3	\$120.28	\$194,725.88	1,619.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 28	1	\$56.84	\$27,396.88	482.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITHOUT BACKER ROD
0458 2	2	\$431.20	\$35,790.00	83.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	2	\$16.57	\$19,937.72	1,203.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 15	1	\$4.50	\$137,340.00	30,520.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	1	\$6.74	\$3,000,000.00	444,960.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$5.39	\$15,000,000.00	2,782,634.000	LB	N	STRUCT STEEL, LOW ALLOY
0515 1 2	9	\$129.80	\$126,038.82	971.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	2	\$131.24	\$66,406.48	506.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 7	10	\$43.50	\$1,051,761.60	24,177.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	11	\$45.19	\$1,034,153.51	22,883.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 2	3	\$189.56	\$33,362.72	176.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	1	\$69.07	\$2,762.80	40.000	LF	N	CONCRETE CURB, TYPE D
0520 3	2	\$141.13	\$6,632.90	47.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	5	\$76.61	\$1,002,496.44	13,085.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$154.00	\$40,656.00	264.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	1	\$85.00	\$12,835.00	151.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	8	\$70.60	\$1,634,158.44	23,146.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	5	\$134.65	\$148,515.98	1,103.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	1	\$122.46	\$54,127.32	442.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 14	1	\$680.00	\$333,200.00	490.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 12	1	\$115.04	\$50,847.68	442.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	5	\$160.77	\$1,167,208.44	7,260.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 5100	1	\$712.00	\$43,432.00	61.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE
0521 6 11	1	\$148.00	\$112,776.00	762.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 8 7	1	\$542.00	\$211,380.00	390.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	1	\$443.00	\$31,453.00	71.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	13	\$78.23	\$2,234,932.62	28,569.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0522 2	17	\$119.78	\$1,197,476.04	9,997.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$189.00	\$6,804.00	36.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	1	\$144.27	\$19,620.72	136.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	6	\$130.27	\$2,357,179.33	18,095.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	1	\$176.00	\$30,096.00	171.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$108.93	\$22,657.44	208.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	1	\$109.00	\$156,306.00	1,434.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	1	\$157.73	\$4,258.71	27.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0527 2	14	\$42.36	\$431,411.19	10,185.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$1,203.53	\$180,650.00	150.100	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	4	\$385.86	\$2,568,397.78	6,656.300	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	6	\$234.15	\$224,314.62	958.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 4	1	\$285.00	\$386,745.00	1,357.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"
0530 5 12	1	\$349.50	\$18,523.50	53.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	5	\$164.08	\$452,806.99	2,759.600	TN	N	BEDDING STONE
0534 72101	1	\$70.00	\$8,822,450.00	126,035.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	1	\$19.00	\$124,811.00	6,569.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	13	\$29.86	\$1,062,181.38	35,569.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$36.75	\$89,082.00	2,424.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 1	1	\$284.18	\$3,410.16	12.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	2	\$569.21	\$6,261.36	11.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 8111	1	\$2,250.00	\$20,250.00	9.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	6	\$3,686.62	\$188,017.72	51.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$2,262.80	\$4,525.60	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	3	\$4,230.02	\$42,300.18	10.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	2	\$2,989.26	\$8,967.78	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	14	\$5.72	\$267,193.20	46,697.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	9	\$2,159.74	\$142,542.99	66.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	12	\$3,871.79	\$298,128.17	77.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0544 3 1	2	\$26,988.12	\$134,940.58	5.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	4	\$1,998.38	\$78,652.41	39.358	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	5	\$2,079.46	\$179,908.55	86.517	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 12	2	\$77.08	\$6,485,178.00	84,140.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	2	\$21.72	\$2,115,707.58	97,411.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10140	1	\$189.47	\$18,189.12	96.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150	1	\$32.00	\$1,047,776.00	32,743.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10220	1	\$31.58	\$3,284.32	104.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10315	1	\$52.00	\$30,992.00	596.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10344	1	\$255.00	\$194,310.00	762.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING
0550 60227	1	\$3,789.38	\$3,789.38	1.000	EA	N	FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENING
0560 1 1	1	\$.94	\$3,000,000.00	3,185,170.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX GIRDER
0570 1 1	5	\$1.76	\$618,816.73	351,132.000	SY	N	PERFORMANCE TURF
0570 1 2	24	\$3.70	\$3,336,405.53	902,150.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$6.12	\$117,345.64	19,180.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	2	\$11.34	\$100,765.73	8,887.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 13	1	\$30.00	\$1,848,570.00	61,619.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3
0611 1 1	7	\$1,750.77	\$155,912.67	89.054	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	4	\$2,224.91	\$60,072.52	27.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	4	\$1,890.05	\$86,942.24	46.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	18	\$16.29	\$3,666,597.77	225,068.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 12	17	\$30.20	\$3,639,363.28	120,519.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	8	\$31.04	\$22,377.25	721.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	2	\$47.37	\$71,630.00	1,512.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	5	\$18.44	\$404,934.00	21,964.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	2	\$18.29	\$24,622.80	1,346.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	14	\$6,654.13	\$239,548.82	36.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$12.00	\$8,952.00	746.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	3	\$1,362.89	\$5,451.56	4.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	7	\$4.49	\$63,637.52	14,179.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	2	\$7.13	\$21,789.00	3,058.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1124	5	\$6.20	\$2,098,327.26	338,195.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	2	\$15.98	\$5,673.00	355.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	4	\$2.04	\$91,015.20	44,591.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	7	\$56.08	\$255,844.82	4,562.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	6	\$96.50	\$77,007.00	798.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	5	\$1,868.70	\$117,727.83	63.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	6	\$94.90	\$31,981.90	337.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 13	2	\$1,108.19	\$24,380.16	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	5	\$174.35	\$10,635.36	61.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	2	\$2,421.15	\$50,844.20	21.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	8	\$3,540.24	\$148,689.93	42.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$176.31	\$19,570.96	111.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 46	1	\$1,220.00	\$14,640.00	12.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 6	6	\$216.83	\$561,144.89	2,588.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	3	\$7.60	\$18,274.00	2,403.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4153	1	\$6,441.94	\$6,441.94	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0635 2 11	18	\$1,443.49	\$1,008,998.63	699.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	7	\$2,761.62	\$1,342,147.34	486.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,635.31	\$495,907.34	88.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 12	2	\$923.59	\$36,020.00	39.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	5	\$867.30	\$61,578.28	71.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1112	3	\$4,700.26	\$14,100.77	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	2	\$2,978.89	\$8,936.66	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	7	\$4,061.14	\$77,161.61	19.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$949.00	\$1,898.00	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$821.00	\$821.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	11	\$12.42	\$559,810.02	45,062.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$10.00	\$2,410.00	241.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	3	\$1.00	\$4,535.00	4,535.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	7	\$1,668.91	\$36,716.03	22.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6112	1	\$15,000.00	\$90,000.00	6.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	1	\$9,000.00	\$36,000.00	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$20,000.00	\$40,000.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0641 2 11	1	\$2,330.00	\$6,990.00	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	11	\$2,283.17	\$77,627.94	34.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 13	2	\$13,545.00	\$108,360.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 18	1	\$18,946.90	\$75,787.60	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	2	\$846.42	\$5,078.52	6.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	3	\$4,500.43	\$94,508.96	21.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	4	\$8,020.91	\$88,230.00	11.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3169	1	\$37,000.00	\$74,000.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	1	\$31,510.00	\$94,530.00	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3800	1	\$6,790.00	\$27,160.00	4.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0646 1 11	11	\$2,433.79	\$270,150.95	111.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	3	\$1,158.29	\$28,957.27	25.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 30	1	\$1,894.84	\$3,789.68	2.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 60	10	\$557.83	\$22,313.29	40.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$2,273.64	\$2,273.64	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2600	1	\$252.63	\$252.63	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 01
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 1	1	\$93,800.00	\$93,800.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 5	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	2	\$101,436.63	\$202,873.25	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$120,000.00	\$120,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 10	3	\$107,175.00	\$428,700.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	2	\$101,266.87	\$405,067.47	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 17	1	\$174,000.00	\$174,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'
0649 21 18	2	\$145,205.81	\$290,411.62	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'
0649 21 19	1	\$171,538.71	\$171,538.71	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 20	1	\$150,000.00	\$150,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	3	\$111,074.85	\$1,332,898.24	12.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 23	1	\$125,200.00	\$125,200.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 24	1	\$172,658.26	\$345,316.52	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 25	2	\$154,227.17	\$308,454.34	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21 26	2	\$145,695.56	\$437,086.68	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	3	\$6,374.67	\$70,121.38	11.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	1	\$10,220.00	\$40,880.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	4	\$2,042.91	\$286,007.64	140.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	2	\$2,376.03	\$11,880.17	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	3	\$3,608.41	\$111,860.80	31.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 34	7	\$2,101.48	\$254,279.30	121.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	4	\$2,552.48	\$45,944.55	18.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 39	1	\$3,536.76	\$7,073.52	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY
0650 1 60	4	\$169.28	\$21,837.00	129.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2102	1	\$663.09	\$22,545.06	34.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	5	\$574.26	\$50,534.97	88.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	10	\$1,171.12	\$105,400.35	90.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	8	\$2,289.06	\$59,515.50	26.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$814.25	\$814.25	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	5	\$144.06	\$1,584.71	11.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 21	1	\$12,300.00	\$49,200.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0660 1109	4	\$322.44	\$82,544.26	256.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	5	\$544.23	\$16,871.08	31.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1400	1	\$133.00	\$7,182.00	54.000	EA	N	LOOP DETECTOR INDUCTIVE, RELOCATE
0660 2101	9	\$1,088.63	\$189,421.99	174.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	11	\$1,156.21	\$468,264.91	405.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	7	\$1,529.13	\$503,082.25	329.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	3	\$9,075.11	\$81,676.00	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	3	\$12,534.22	\$112,808.00	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 41	1	\$2,000.00	\$4,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT
0660 3 42	1	\$550.00	\$1,100.00	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT
0660 3 60	1	\$4,580.00	\$18,320.00	4.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	4	\$40,501.37	\$526,517.80	13.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	4	\$8,415.76	\$193,562.38	23.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$2,660.00	\$5,320.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 51	2	\$1,748.50	\$17,485.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 6121	2	\$4,744.62	\$52,190.80	11.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6122	2	\$11,779.53	\$129,574.88	11.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$580.00	\$5,800.00	10.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 22	2	\$124,500.00	\$498,000.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 7 31	1	\$116,840.06	\$116,840.06	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, SOLAR POWERED
0660 7 32	1	\$124,734.66	\$124,734.66	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, SOLAR POWERED
0663 1121	4	\$21,057.56	\$189,518.00	9.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	3	\$8,366.67	\$50,200.00	6.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1400	1	\$890.00	\$1,780.00	2.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0665 1 11	11	\$521.72	\$117,385.99	225.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 40	1	\$308.50	\$617.00	2.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	2	\$423.15	\$2,538.92	6.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	4	\$99.65	\$4,882.70	49.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	1	\$40,000.00	\$40,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	5	\$34,479.49	\$930,946.22	27.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5112	5	\$51,206.05	\$665,678.65	13.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	8	\$868.58	\$16,503.02	19.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	2	\$4,198.44	\$134,350.00	32.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$888.00	\$11,544.00	13.000	EA	N	TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET
0676 1116	1	\$32,704.00	\$32,704.00	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D
0676 1500	2	\$2,505.10	\$125,255.04	50.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	2	\$874.79	\$12,247.00	14.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2121	1	\$8,960.00	\$8,960.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D
0676 2122	3	\$7,952.26	\$47,713.55	6.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$6,887.03	\$13,774.06	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	4	\$10,698.97	\$106,989.66	10.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$15,000.00	\$30,000.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$2,000.00	\$2,000.00	1.000	EA	N	ITS CABINET, RELOCATE
0676 2600	1	\$721.00	\$2,884.00	4.000	EA	N	ITS CABINET- REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 3 10	2	\$2,171.67	\$13,030.00	6.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1100	1	\$87,905.00	\$87,905.00	1.000	LS	Y	CONTROLLER ACCESSORIES, AUTOMATED TRAFFIC SIGNAL PERFORMANCE MEASURES SYSTEM, CENTRAL SOFTWARE
0680 1402	2	\$1,747.52	\$13,980.16	8.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM, CABINET EQUIPMENT
0680 1403	1	\$1,720.04	\$27,520.64	16.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYS, ABOVE GROUND EQUIPMENT
0682 1113	9	\$6,923.72	\$152,321.92	22.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	3	\$7,991.56	\$71,924.00	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$1,000.00	\$1,000.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$483.43	\$3,384.04	7.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	10	\$4,823.46	\$245,996.69	51.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$1,177.00	\$11,770.00	10.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 6	1	\$330.00	\$1,980.00	6.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 2 1	2	\$931.10	\$9,311.00	10.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	2	\$1,420.00	\$5,680.00	4.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 11	1	\$3,500.00	\$7,000.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	3	\$7,636.73	\$38,183.64	5.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0684 90101	1	\$24,346.29	\$73,038.87	3.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3
0684 90102	1	\$2,100.00	\$4,200.00	2.000	EA	N	NETWORK DEVICE, CELLULAR MODEM
0685 1 11	3	\$5,939.00	\$35,634.02	6.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	5	\$8,838.31	\$176,766.16	20.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	4	\$12,451.26	\$74,707.58	6.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	3	\$14,392.74	\$172,712.88	12.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	7	\$1,254.08	\$73,990.80	59.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	1	\$4,042.04	\$16,168.16	4.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 5 1	1	\$8,210.39	\$8,210.39	1.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 12	1	\$2,084.17	\$8,336.68	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7143	1	\$3,536.78	\$3,536.78	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, POLEMOUNT
0695 7600	1	\$353.68	\$353.68	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	21	\$521.49	\$471,427.00	904.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	13	\$2,084.11	\$331,374.10	159.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	6	\$2,392.79	\$83,747.63	35.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	3	\$3,146.84	\$25,174.73	8.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	14	\$207.95	\$16,011.91	77.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	19	\$57.34	\$19,494.45	340.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	3	\$5,336.87	\$32,021.21	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	3	\$8,649.02	\$121,086.24	14.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	3	\$8,601.97	\$51,611.79	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$14,000.00	\$42,000.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 17	3	\$24,492.00	\$97,968.01	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 18	1	\$27,157.42	\$27,157.42	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF
0700 2 50	1	\$12,000.00	\$12,000.00	1.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	7	\$1,559.43	\$43,664.03	28.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	7	\$356.81	\$47,099.50	132.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	2	\$1,592.75	\$6,371.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	5	\$855.05	\$20,521.30	24.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3202	3	\$817.31	\$22,067.35	27.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3204	2	\$4,883.16	\$14,649.48	3.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3206	1	\$6,510.00	\$45,570.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	1	\$9,250.00	\$55,500.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$17,710.00	\$35,420.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$24,650.00	\$24,650.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3402	1	\$460.00	\$920.00	2.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3501	8	\$175.68	\$12,297.58	70.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	9	\$85.97	\$10,487.90	122.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	3	\$147.24	\$2,355.81	16.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3604	2	\$571.31	\$1,713.94	3.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 4113	1	\$135,600.00	\$135,600.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	1	\$144,500.00	\$144,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	1	\$295,400.00	\$886,200.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	1	\$390,000.00	\$390,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4127	1	\$510,700.00	\$1,532,100.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 5 21	3	\$4,332.17	\$47,653.90	11.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	4	\$4,937.26	\$157,992.28	32.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 60	1	\$458.68	\$7,338.88	16.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 21	1	\$9,473.53	\$37,894.12	4.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF
0700 8235	1	\$240,000.00	\$480,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 51-100 SF
0700 8236	1	\$143,336.73	\$143,336.73	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 101-200 SF
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9600	1	\$10,000.00	\$20,000.00	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$101,000.00	\$202,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$141,043.34	\$141,043.34	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	1	\$150,000.00	\$300,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 10600	1	\$18,280.00	\$18,280.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11231	1	\$15,787.93	\$15,787.93	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT-SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 13 12	2	\$91.17	\$547.00	6.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	6	\$103.39	\$31,947.82	309.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, 12-20 SF OF STATIC SIGN PANELS
0700142111	1	\$12,230.00	\$61,150.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$13,000.00	\$13,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$50,000.00	\$50,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0704 1 1	1	\$197.17	\$197.17	1.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	12	\$214.06	\$90,762.66	424.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	6	\$285.32	\$17,119.20	60.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$146.76	\$10,566.48	72.000	EA	N	OBJECT MARKER, TYPE 2
0705 11 1	3	\$145.26	\$7,117.98	49.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$67.07	\$26,357.66	393.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	22	\$5.09	\$752,917.74	147,847.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	18	\$1,409.33	\$341,583.31	242.372	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11102	13	\$1,845.25	\$24,575.09	13.318	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$2,309.66	\$1,824.63	.790	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	11	\$2.51	\$108,660.64	43,319.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	12	\$2.70	\$40,755.89	15,092.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	15	\$3.26	\$65,137.93	19,983.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	14	\$1,139.55	\$244,401.34	214.471	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$2,968.31	\$1,089.37	.367	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	11	\$1,156.02	\$12,754.39	11.033	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	12	\$60.76	\$25,338.54	417.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	15	\$44.08	\$118,670.32	2,692.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$8.18	\$188.14	23.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11190	1	\$3.00	\$180.00	60.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	18	\$1,386.88	\$265,375.91	191.348	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	9	\$2.95	\$12,593.65	4,263.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	9	\$986.25	\$10,449.37	10.595	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	9	\$1,020.26	\$13,501.11	13.233	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	12	\$3.31	\$18,448.54	5,568.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	3	\$3.39	\$5,989.33	1,767.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	20	\$53,938.89	\$1,132,716.68	21.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$15,200.00	\$5,715.20	.376	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$15,789.43	\$1,105.26	.070	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	14	\$5.26	\$253,849.21	48,272.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT
0711 11124	18	\$6.47	\$123,940.99	19,154.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	18	\$8.71	\$98,712.20	11,329.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	16	\$4,036.12	\$34,884.22	8.643	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	14	\$223.84	\$30,441.66	136.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	17	\$105.38	\$196,637.52	1,866.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	4	\$21.80	\$1,329.50	61.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	12	\$6.76	\$43,187.73	6,386.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	15	\$3,932.73	\$24,725.06	6.287	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14123	1	\$18.95	\$5,400.75	285.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	14	\$17.93	\$345,616.55	19,281.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$6,219.68	\$3,893.52	.626	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	13	\$197.28	\$50,306.87	255.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	12	\$173.15	\$42,941.41	248.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	1	\$7.89	\$347.16	44.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14193	1	\$13.14	\$3,363.84	256.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14241	1	\$6,219.65	\$889.41	.143	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14341	1	\$20,020.53	\$1,521.56	.076	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	1	\$631.56	\$631.56	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$631.56	\$631.56	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	1	\$3,500.00	\$94,500.00	27.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	7	\$6,194.78	\$314,391.13	50.751	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	5	\$9,858.63	\$28,166.10	2.857	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	7	\$3,422.04	\$191,052.70	55.830	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	7	\$6,220.23	\$267,302.07	42.973	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	19	\$5,485.58	\$646,409.76	117.838	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16102	12	\$7,937.32	\$58,934.58	7.425	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	11	\$3,812.54	\$205,606.50	53.929	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16133	2	\$7,286.01	\$1,041.90	.143	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	19	\$5,568.49	\$412,352.59	74.051	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	7	\$3,273.02	\$52,306.19	15.981	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	7	\$2.92	\$79,600.47	27,256.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	11	\$39,840.61	\$107,290.76	2.693	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	1	\$56,840.63	\$5,456.70	.096	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103131	7	\$20,709.46	\$35,143.95	1.697	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	10	\$39,385.57	\$103,662.81	2.632	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	7	\$19,799.12	\$33,519.91	1.693	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	2	\$1.94	\$44,757.98	23,016.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.30	\$8,529.30	6,561.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	2	\$4.02	\$50,585.82	12,582.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	2	\$3.51	\$413,225.70	117,625.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$6.65	\$52,761.10	7,934.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 60	3	\$.89	\$95,781.45	107,982.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 51	1	\$689.00	\$689.00	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	1	\$19,710.00	\$59,130.00	3.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$5,500.00	\$5,500.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$825.00	\$2,475.00	3.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$1,945.38	\$75,870.00	39.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11500	2	\$266.00	\$4,256.00	16.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$98,400.00	\$2,164,800.00	22.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 63	1	\$25,000.00	\$525,000.00	21.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61452	1	\$10,540.00	\$632,400.00	60.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 69000	2	\$1,262.05	\$49,220.04	39.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	1	\$866.00	\$51,960.00	60.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$1,940.00	\$42,680.00	22.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0715500 3	1	\$909.00	\$14,544.00	16.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0751 36 12	1	\$1,500.00	\$3,000.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BICYCLES
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK, INSTALL, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK, INSTALL, INNER GUARD RAIL
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, ADJUST/MODIFY, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REMOVE, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, WATERPROOFING SYSTEM
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANSIT- RAILROAD BRIDGE, SEALING CONCRETE ELEMENTS
0904540 13	1	\$45.16	\$1,871,565.88	41,443.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT
0904540 14	1	\$9,164.58	\$164,962.44	18.000	EA	N	HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL
0904540 15	1	\$7,062.37	\$1,016,981.28	144.000	CY	N	HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION-MISCELLANEOUS DRILLED SHAFT
0904540 18	1	\$49.89	\$234,981.90	4,710.000	LF	N	HIGH TENSION CABLE BARRIER SYSTEM, LENGTH OF NEED SEGMENT - SPECIAL DESIGN
0916400 8	1	\$305.00	\$394,365.00	1,293.000	SF	Y	PRECAST APPROACH SLAB UNIT, PROJECT 423591-5-52-01
0918349100	1	\$33,350.00	\$100,050.00	3.000	CY	N	ULTRA HIGH PERFORMANCE CONCRETE (UHPC)
0918712100	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 01
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0918712110	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"
0920530100	1	\$300.00	\$14,100.00	47.000	SY	N	FABRIC FORMED CONCRETE RIPRAP
0920681100	3	\$16,389.10	\$753,898.60	46.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920681102	3	\$5,469.43	\$251,593.82	46.000	EA	Y	CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)
0920681103	3	\$9,078.63	\$354,066.54	39.000	EA	Y	CONNECTED VEHICLE, SYSTEM INTERFACE UNIT
0920681104	1	\$18,500.00	\$296,000.00	16.000	EA	Y	CONNECTED VEHICLE, ONBOARD UNIT
0920688 7	1	\$1,160.00	\$1,160.00	1.000	EA	Y	ROAD WEATHER INFORMATION SYSTEM (RWIS), REMOVE
0920688100	1	\$19,110.00	\$19,110.00	1.000	EA	N	ROAD WEATHER INFORMATION SYSTEM (RWIS)
0999 16	1	\$40,000.00	\$40,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,900.00	\$152,100.00	39.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	2	\$4,500.00	\$18,000.00	4.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	28	\$65,829.39	\$2,369,857.95	36.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$5,807,440.00	\$5,807,440.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	3	\$3,227,253.00	\$9,681,759.00	3.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE, INSTALL, 5-7.9"
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE, INSTALL, 8-19.9"
1050 18003	1	\$18.60	\$19,288.20	1,037.000	LF	N	UTILITY PIPE, PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1080 29116	1	\$1,897.52	\$37,950.40	20.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"