

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	33	\$516.72	\$6,541,651.25	12,660.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	8	\$121,224.34	\$969,794.71	8.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$193,365.52	\$773,462.08	4.000	LS	N	SPECIAL DETOUR 2
0102 2 3	3	\$80,511.19	\$241,533.56	3.000	LS	N	SPECIAL DETOUR 3
0102 2 4	2	\$71,692.49	\$143,384.98	2.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$58,292.29	\$58,292.29	1.000	LS	N	SPECIAL DETOUR 5
0102 3	4	\$57.90	\$24,266.90	419.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	17	\$67.46	\$500,665.28	7,422.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	33	\$.28	\$268,312.62	943,131.000	ED	N	WORK ZONE SIGN
0102 61	7	\$53.52	\$10,596.50	198.000	EA	N	BUSINESS SIGN
0102 62	2	\$1.38	\$1,748.00	1,268.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	8	\$40.26	\$1,214,592.40	30,166.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	4	\$10.01	\$322,663.92	32,241.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 74 1	33	\$.14	\$354,777.82	2,473,857.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	21	\$.32	\$18,692.63	58,757.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	15	\$5.96	\$198,380.26	33,293.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	1	\$15.82	\$180,379.64	11,402.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	28	\$6.50	\$85,001.32	13,087.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	19	\$3.35	\$174,566.36	52,148.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	10	\$1,214.54	\$68,014.14	56.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	32	\$12.78	\$501,394.44	39,236.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	16	\$7.07	\$199,358.00	28,195.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	16	\$7.44	\$196,961.50	26,485.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	4	\$5.77	\$13,778.64	2,386.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	4	\$5.77	\$13,778.64	2,386.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$104.00	\$624.00	6.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	3	\$1.87	\$361,680.63	192,960.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	8	\$1.78	\$209,756.40	117,549.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	1	\$6.30	\$1,512.00	240.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 1	1	\$4.50	\$328.50	73.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912 2	9	\$1.85	\$174,717.86	94,614.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	13	\$3.33	\$47,233.88	14,169.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	1	\$3.60	\$3,052.80	848.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 9	2	\$1,373.23	\$9,612.60	7.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	21	\$1.51	\$237,469.17	157,270.000	LF	N	SEDIMENT BARRIER
0104 11	12	\$13.12	\$132,143.72	10,075.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	9	\$6.56	\$36,021.67	5,495.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	9	\$2,338.06	\$72,479.88	31.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	23	\$126.48	\$170,235.82	1,346.000	EA	N	INLET PROTECTION SYSTEM
0107 1	23	\$32.85	\$397,558.07	12,102.550	AC	N	LITTER REMOVAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 2	23	\$40.77	\$346,514.77	8,498.600	AC	N	MOWING
0108 1	17	\$23,268.43	\$418,831.72	18.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	10	\$19,558.76	\$195,587.61	10.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	3	\$34,802.86	\$104,408.58	3.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	23	\$40,245.08	\$6,073,786.92	150.920	AC	N	CLEARING & GRUBBING
0110 2 2	5	\$60,928.48	\$98,704.14	1.620	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	6	\$61.47	\$2,764,157.64	44,964.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	21	\$20.10	\$900,973.76	44,814.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	9	\$209.98	\$22,258.10	106.000	EA	N	MAILBOX, F&I SINGLE
0110 82	1	\$4,000.00	\$18,400.00	4.600	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	1	\$3,000.00	\$3,000.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	15	\$10.55	\$2,349,078.85	222,743.500	CY	N	REGULAR EXCAVATION
0120 2 2	7	\$30.26	\$199,325.78	6,586.200	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	11	\$17.17	\$494,720.67	28,810.600	CY	N	SUBSOIL EXCAVATION
0120 5	2	\$35.11	\$1,919,299.00	54,658.400	CY	N	CHANNEL EXCAVATION
0120 6	15	\$12.75	\$1,531,736.08	120,163.100	CY	N	EMBANKMENT
0120 71	5	\$35,365.40	\$247,557.78	7.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125 1	3	\$55.57	\$26,061.10	469.000	CY	N	EXCAVATION FOR STRUCTURES
0160 4	16	\$8.12	\$1,728,708.77	212,803.000	SY	N	TYPE B STABILIZATION
0162 1 11	3	\$1.70	\$84,791.02	49,863.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701	8	\$25.18	\$352,836.69	14,015.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	1	\$17.00	\$50,286.00	2,958.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	1	\$40.00	\$73,440.00	1,836.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	3	\$18.34	\$117,522.10	6,408.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	1	\$33.00	\$14,949.00	453.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	4	\$20.01	\$342,269.26	17,102.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	2	\$25.31	\$147,775.20	5,839.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285709	8	\$30.69	\$534,264.00	17,408.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	2	\$39.87	\$86,120.88	2,160.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	2	\$14.78	\$1,516,819.45	102,641.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	2	\$52.55	\$620,251.10	11,802.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285715	2	\$57.27	\$240,515.00	4,200.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	3	\$48.78	\$27,803.80	570.000	SY	N	TURNOUT CONSTRUCTION
0286 2	2	\$154.47	\$38,200.80	247.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	2	\$1.77	\$107,347.15	60,648.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	1	\$2.03	\$299,766.04	147,668.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 4	10	\$2.34	\$879,985.63	376,135.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	1	\$3.68	\$85,324.48	23,186.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	14	\$2.51	\$453,472.51	180,461.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	3	\$1.85	\$488,843.28	264,580.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 8	1	\$1.86	\$426,382.68	229,238.000	SY	N	MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH
0327 70 11	1	\$2.75	\$19,679.00	7,156.000	SY	N	MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH
0327 70 19	3	\$3.31	\$117,516.13	35,453.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	1	\$1.00	\$164,450.00	164,450.000	SY	N	MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH
0334 1 11	2	\$152.75	\$154,190.00	1,009.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	3	\$100.29	\$723,164.99	7,211.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	10	\$95.13	\$6,366,045.92	66,920.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	1	\$145.00	\$25,940.50	178.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	1	\$115.00	\$369,771.00	3,215.400	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	5	\$92.06	\$2,968,501.07	32,243.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	2	\$82.38	\$6,407,786.10	77,781.800	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	4	\$108.48	\$2,074,452.41	19,122.800	TN	N	ASPH CONC FC, INC BIT, FC-5, PG76-22
0337 7 81	4	\$115.88	\$1,089,390.80	9,401.200	TN	N	ASPH CONC FC, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	14	\$105.70	\$6,517,803.08	61,661.800	TN	N	ASPH CONC FC, TRAFFIC C, FC-12.5, PG 76-22
0337 7 85	2	\$87.76	\$534,041.81	6,085.300	TN	N	ASPH CONC FC, TRAFFIC D, FC-12.5, PG 76-22
0337 7 93	1	\$121.92	\$1,663,476.48	13,644.000	TN	N	ASPH CONC FC, TRAF C, FC-12.5, HIGH POLYMER
0339 1	11	\$212.96	\$226,995.28	1,065.900	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 13	1	\$95.00	\$12,255.00	129.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 4 5	1	\$125.33	\$21,556.76	172.000	SY	N	REINFORCED CEMENT CONC PVMT, 8"
0352 70	1	\$300.00	\$10,500.00	35.000	SY	N	GRINDING CONCRETE PAVT
0370 1	1	\$160.00	\$9,600.00	60.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	4	\$691.55	\$160,438.80	232.000	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	7	\$1,231.69	\$50,376.00	40.900	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	1	\$1,391.19	\$136,336.62	98.000	CY	N	CONC CLASS II, CULVERTS
0400 2 2	1	\$1,220.58	\$16,111.66	13.200	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	1	\$755.38	\$123,655.71	163.700	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	5	\$520.56	\$302,185.06	580.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	1	\$900.00	\$41,400.00	46.000	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 47	1	\$1,100.00	\$70,400.00	64.000	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 4 1	1	\$1,086.00	\$7,167.60	6.600	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	3	\$1,817.14	\$2,008,298.76	1,105.200	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	8	\$1,294.29	\$1,224,529.86	946.100	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	4	\$845.73	\$2,095,884.30	2,478.200	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$1,700.00	\$51,510.00	30.300	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$650.27	\$195,081.00	300.000	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$714.12	\$285,290.94	399.500	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7	3	\$41.97	\$70,087.80	1,670.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	3	\$12.46	\$32,814.45	2,634.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 32	1	\$8,500.00	\$210,800.00	24.800	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	1	\$69,000.00	\$69,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 60 3	1	\$4.01	\$91,841.03	22,903.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$200,000.00	\$200,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400142 7	1	\$66.32	\$182,711.60	2,755.000	SF	N	CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400147	3	\$1,071.72	\$31,830.04	29.700	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$729.93	\$20,438.04	28.000	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70 3	2	\$649.58	\$428,720.00	660.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	1	\$3,500.00	\$35,000.00	10.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 7	1	\$200.00	\$137,800.00	689.000	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0415 1 1	2	\$1.05	\$20,958.93	19,882.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	3	\$1.51	\$25,094.00	16,645.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	6	\$1.64	\$527,368.40	320,814.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	7	\$1.01	\$105,214.56	104,685.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 8	3	\$.99	\$112,805.60	114,284.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	4	\$.82	\$48,846.08	59,918.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$3.16	\$269,070.84	85,149.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$3.15	\$76,261.50	24,210.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 9	1	\$2.96	\$134,499.44	45,439.000	LB	N	STAINLESS REINFORCING STEEL, APPR SLAB
0425 1201	2	\$6,230.11	\$18,690.32	3.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	2	\$6,430.00	\$19,290.00	3.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	2	\$8,167.02	\$73,503.16	9.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	1	\$5,490.32	\$5,490.32	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$6,005.00	\$12,010.00	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	2	\$5,640.89	\$73,331.51	13.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	3	\$4,669.93	\$18,679.72	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	1	\$5,848.00	\$17,544.00	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	3	\$4,406.58	\$61,692.14	14.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	3	\$4,325.19	\$302,763.00	70.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	1	\$7,331.13	\$7,331.13	1.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	3	\$5,757.86	\$46,062.89	8.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	1	\$2,945.15	\$41,232.10	14.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	4	\$4,629.63	\$138,889.00	30.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	2	\$6,943.00	\$27,772.00	4.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1425	1	\$6,005.00	\$6,005.00	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	1	\$6,604.05	\$39,624.30	6.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	3	\$7,840.39	\$54,882.70	7.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$8,894.88	\$8,894.88	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	1	\$5,660.00	\$11,320.00	2.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	2	\$6,940.48	\$34,702.40	5.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$4,386.60	\$30,706.20	7.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1501	1	\$2,615.00	\$2,615.00	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1511	1	\$3,620.00	\$10,860.00	3.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1521	7	\$4,676.86	\$93,537.20	20.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	1	\$4,900.00	\$9,800.00	2.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$7,826.41	\$23,479.24	3.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$4,600.00	\$4,600.00	1.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	1	\$4,221.67	\$29,551.69	7.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$3,750.00	\$7,500.00	2.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1549	1	\$6,451.00	\$12,902.00	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$3,400.83	\$6,801.66	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1559	2	\$7,278.54	\$29,114.16	4.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1589	2	\$10,947.61	\$21,895.21	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$3,358.77	\$13,435.08	4.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$4,942.86	\$9,885.72	2.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1711	1	\$4,158.00	\$4,158.00	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1881	1	\$4,327.00	\$43,270.00	10.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	1	\$6,034.00	\$6,034.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1891	1	\$8,900.00	\$8,900.00	1.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1910	4	\$3,937.50	\$70,875.04	18.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	4	\$5,317.03	\$26,585.15	5.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$5,177.00	\$25,885.00	5.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	8	\$4,899.81	\$88,196.61	18.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$5,447.50	\$10,895.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$5,160.00	\$15,480.00	3.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	3	\$7,316.75	\$43,900.48	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$5,940.00	\$11,880.00	2.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	5	\$8,148.06	\$146,665.01	18.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$12,862.15	\$64,310.76	5.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$5,493.33	\$16,480.00	3.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 43	1	\$3,900.00	\$23,400.00	6.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 63	1	\$4,000.00	\$4,000.00	1.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 5	7	\$1,411.07	\$100,186.24	71.000	EA	N	MANHOLE, ADJUST
0425 5 1	12	\$1,354.57	\$302,070.21	223.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	13	\$1,201.26	\$249,861.96	208.000	EA	N	VALVE BOXES, ADJUST
0425 7	2	\$438.95	\$10,534.90	24.000	EA	N	MANHOLE COVER- REPLACE
0425 74 1	1	\$2,701.28	\$8,103.84	3.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 82	2	\$1,393.75	\$33,450.00	24.000	EA	N	REPLACE GRATE
0430 94 1	1	\$7.15	\$53,482.00	7,480.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$9.75	\$59,757.75	6,129.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$15.50	\$10,168.00	656.000	LF	N	DESILTING PIPE, 37 - 48"
0430174112	1	\$110.00	\$2,750.00	25.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174118	6	\$107.06	\$192,920.70	1,802.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	4	\$87.57	\$26,970.05	308.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174136	1	\$118.47	\$24,641.76	208.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174218	4	\$115.16	\$20,382.60	177.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	3	\$90.13	\$13,789.92	153.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	1	\$259.00	\$2,849.00	11.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112	1	\$299.56	\$4,792.96	16.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	5	\$188.95	\$72,744.30	385.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	9	\$89.58	\$983,837.16	10,983.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	11	\$96.34	\$647,857.74	6,725.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	3	\$146.27	\$441,596.75	3,019.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	4	\$191.76	\$474,618.27	2,475.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	3	\$430.22	\$57,219.06	133.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	1	\$188.00	\$44,180.00	235.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175166	1	\$1,315.23	\$23,674.14	18.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175215	1	\$193.31	\$5,412.68	28.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	4	\$211.43	\$166,608.74	788.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	2	\$79.37	\$28,098.48	354.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	1	\$248.83	\$5,723.09	23.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	2	\$181.61	\$56,480.00	311.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430602129	1	\$8,100.00	\$8,100.00	1.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,24"
0430612133	1	\$6,586.19	\$6,586.19	1.000	EA	N	U-ENDWALL, GRATE,1:4 SLP,30"
0430830	3	\$359.66	\$11,293.31	31.400	CY	N	PIPE FILLING AND PLUGGING
0430880 03	1	\$45,000.00	\$90,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430950	1	\$300.00	\$8,100.00	27.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 2	1	\$360.00	\$1,080.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$2,088.84	\$8,355.36	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982125	6	\$1,741.13	\$36,563.64	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	5	\$1,816.39	\$27,245.85	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	2	\$4,616.35	\$13,849.04	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	1	\$5,544.62	\$11,089.24	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	1	\$6,373.83	\$6,373.83	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982623	1	\$1,756.68	\$3,513.36	2.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982629	1	\$2,250.00	\$2,250.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	1	\$4,432.22	\$8,864.44	2.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430984123	1	\$778.89	\$5,452.23	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	5	\$1,131.13	\$41,851.94	37.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	4	\$2,218.97	\$17,751.72	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984138	1	\$5,265.67	\$31,594.02	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984141	1	\$7,125.00	\$7,125.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984625	2	\$4,220.00	\$21,100.00	5.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	2	\$1,221.24	\$3,663.72	3.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984638	1	\$5,200.00	\$10,400.00	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0431 1 1	1	\$200.00	\$1,496,000.00	7,480.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	1	\$248.00	\$1,519,992.00	6,129.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	1	\$371.00	\$243,376.00	656.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0436 1 1	1	\$290.00	\$75,690.00	261.000	LF	N	TRENCH DRAIN, STANDARD
0450 1 1	2	\$203.33	\$268,600.84	1,321.000	LF	N	PREST BEAMS, TYPE II
0450 2 54	1	\$275.00	\$789,525.00	2,871.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 8 13	1	\$236.00	\$231,280.00	980.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450 8 21	1	\$237.99	\$103,763.64	436.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450 8 22	2	\$259.59	\$304,498.05	1,173.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450 8 23	2	\$288.56	\$185,544.68	643.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0451 70	2	\$4,502.77	\$324,199.78	72.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$3,000.00	\$24,000.00	8.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$2,000.00	\$16,000.00	8.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 3	1	\$104.90	\$82,031.80	782.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	3	\$107.37	\$435,616.92	4,057.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 6	1	\$140.00	\$92,400.00	660.000	LF	N	STEEL PILING, HP 14 X 89
0455 76	1	\$675.00	\$29,700.00	44.000	EA	N	WRAP PILE CLUSTERS
0455120 1	1	\$600.00	\$7,200.00	12.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455133 2	2	\$27.00	\$706,928.00	26,184.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	3	\$40.69	\$1,322,509.44	32,505.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$169.73	\$29,533.02	174.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	3	\$254.41	\$314,450.30	1,236.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 6	1	\$180.00	\$29,160.00	162.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0457 2221	2	\$1,681.28	\$1,622,432.00	965.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	7	\$57.95	\$63,682.18	1,099.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 21	5	\$41.69	\$237,111.52	5,688.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	1	\$100.00	\$17,400.00	174.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 2	3	\$393.25	\$117,070.00	297.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	1	\$20.00	\$1,320.00	66.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 13	1	\$50.00	\$11,000.00	220.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	1	\$35.00	\$35,700.00	1,020.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 15	1	\$1.55	\$99,505.35	64,197.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 7	1	\$349.00	\$523,500.00	1,500.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 81	1	\$100.00	\$10,000.00	100.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 98 2	1	\$1,229.19	\$29,500.56	24.000	EA	N	PIPE HANGER, STAINLESS
0470 1	1	\$15,500.00	\$71,300.00	4.600	MB	N	TREATED TIMBER, STRUCTURAL
0506 2	1	\$225.00	\$33,750.00	150.000	LF	N	BRIDGE DRAINAGE PIPE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 1	4	\$79.92	\$24,295.25	304.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	4	\$51.86	\$13,172.16	254.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$220.52	\$2,205.20	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	1	\$110.00	\$9,240.00	84.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	2	\$111.80	\$31,864.00	285.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2311	5	\$75.82	\$206,696.00	2,726.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 4 1	2	\$34.95	\$23,171.00	663.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$36.00	\$61,632.00	1,712.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	8	\$18.93	\$363,684.78	19,211.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	18	\$26.96	\$1,281,688.81	47,547.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$90.00	\$4,860.00	54.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	2	\$30.69	\$3,467.47	113.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	8	\$39.77	\$79,066.61	1,988.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$58.75	\$34,839.34	593.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$76.25	\$1,143.75	15.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	5	\$25.58	\$124,711.00	4,875.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	1	\$106.74	\$14,196.42	133.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 41	2	\$42.91	\$32,779.50	764.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	1	\$109.66	\$2,851.16	26.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 6	3	\$33.65	\$60,645.67	1,802.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	4	\$67.85	\$44,238.50	652.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	1	\$80.00	\$22,560.00	282.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 13	2	\$121.87	\$179,630.00	1,474.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 31	1	\$150.00	\$27,750.00	185.000	LF	N	CONC TRAF RAIL- BRG, 32" 40926715201
0521 6 11	1	\$70.00	\$75,600.00	1,080.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 12	1	\$210.00	\$19,530.00	93.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0521 6 31	1	\$250.00	\$158,000.00	632.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0522 1	20	\$44.94	\$1,863,042.91	41,455.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	21	\$68.33	\$775,234.46	11,346.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$100.00	\$3,300.00	33.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	1	\$116.50	\$6,174.50	53.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 1	4	\$97.95	\$14,495.92	148.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	7	\$82.63	\$217,566.00	2,633.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	2	\$118.13	\$55,285.10	468.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	1	\$115.87	\$6,836.33	59.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	2	\$76.20	\$114,522.15	1,503.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	2	\$480.87	\$9,136.46	19.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 2	7	\$55.00	\$166,360.95	3,025.000	SY	N	CONC SLOPE PAVT, NR, 4"
0527 2	18	\$28.93	\$286,693.69	9,909.000	SF	N	DETECTABLE WARNINGS
0530 1	2	\$450.59	\$17,753.11	39.400	CY	N	RIPRAP, SAND-CEMENT

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0530	3 3	7	\$90.42	\$812,950.28	8,991.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	6	\$101.22	\$559,585.73	5,528.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	74	9	\$101.72	\$1,323,209.64	13,007.900	TN	N	BEDDING STONE
0536	1 0	1	\$18.00	\$11,250.00	625.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	8	\$25.52	\$368,985.36	14,459.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	3	\$40.83	\$15,189.75	372.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	1 11	2	\$30.14	\$65,315.36	2,167.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536	6	4	\$27.59	\$23,531.75	853.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7 2	1	\$198.00	\$17,424.00	88.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536	7 3	4	\$227.41	\$6,140.12	27.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	8 11	1	\$850.00	\$5,100.00	6.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536	8 12	1	\$2,000.00	\$10,000.00	5.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536	8 13	5	\$1,902.06	\$91,298.92	48.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	9	\$3.38	\$35,740.11	10,572.000	LF	N	GUARDRAIL REMOVAL
0536	85 24	8	\$2,665.62	\$47,981.21	18.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536	85 25	5	\$941.05	\$16,938.98	18.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536	85 26	3	\$3,072.09	\$12,288.34	4.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0538	1	1	\$16.00	\$2,240.00	140.000	LF	N	GUARDRAIL RESET
0542	70	1	\$80.00	\$1,520.00	19.000	EA	N	BUMPER GUARDS, CONCRETE
0544	75 1	3	\$16,122.09	\$161,220.90	10.000	EA	N	CRASH CUSHION
0548	12	2	\$61.77	\$753,120.00	12,192.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0550	10210	1	\$15.00	\$11,100.00	740.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550	10218	1	\$18.00	\$1,026.00	57.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550	10220	5	\$14.88	\$203,795.29	13,695.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550	10222	2	\$21.10	\$199,109.00	9,437.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550	10228	1	\$29.44	\$2,443.52	83.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550	10344	1	\$135.00	\$102,060.00	756.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550	10420	1	\$21.00	\$2,625.00	125.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550	60211	1	\$1,250.00	\$45,000.00	36.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550	60212	2	\$1,830.56	\$32,950.00	18.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550	60222	1	\$2,400.00	\$7,200.00	3.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550	60225	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550	60233	1	\$3,005.33	\$3,005.33	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0561	1	4	\$1,237.20	\$8,411,603.06	6,798.900	TN	N	COATING EXISTING STRUCTURAL STEEL
0570	1 1	6	\$1.63	\$45,616.66	27,929.000	SY	N	PERFORMANCE TURF
0570	1 2	24	\$2.85	\$1,335,049.73	468,569.000	SY	N	PERFORMANCE TURF, SOD
0571	1 11	2	\$4.38	\$83,347.50	19,038.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571	1 13	1	\$20.00	\$28,720.00	1,436.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0630	2 11	17	\$6.06	\$601,295.75	99,186.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	18	\$17.36	\$2,134,045.70	122,894.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 14	3	\$15.17	\$12,772.50	842.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	3	\$17.43	\$663,064.65	38,042.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	13	\$4,402.22	\$250,926.28	57.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	2	\$3.53	\$16,885.05	4,785.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	9	\$974.38	\$40,924.07	42.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1111	1	\$2.60	\$18,132.40	6,974.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	2	\$3.14	\$138,310.92	44,072.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1121	6	\$3.17	\$41,122.79	12,974.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	5	\$2.08	\$116,852.45	56,210.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	1	\$3.20	\$42,544.00	13,295.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1420	1	\$2.42	\$137.94	57.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	2	\$.78	\$4,179.16	5,368.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	6	\$39.09	\$46,676.28	1,194.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	7	\$74.84	\$94,752.12	1,266.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	6	\$855.68	\$60,753.51	71.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	5	\$45.40	\$2,951.31	65.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	1	\$71.83	\$6,033.72	84.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	7	\$94.03	\$9,779.23	104.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	1	\$4,293.41	\$90,161.61	21.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	7	\$1,546.12	\$94,313.15	61.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 44	1	\$60.39	\$120.78	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, REL
0633 3 46	1	\$181.16	\$362.32	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 8 1	2	\$6.40	\$6,961.51	1,087.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0634 4152	1	\$3,026.00	\$6,052.00	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	3	\$6,355.66	\$50,845.30	8.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 5 1	2	\$46.42	\$5,013.36	108.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	18	\$676.67	\$1,094,851.64	1,618.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	8	\$1,061.49	\$160,284.80	151.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	3	\$2,601.08	\$78,032.40	30.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	3	\$918.27	\$17,447.12	19.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	1	\$400.00	\$2,400.00	6.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	2	\$706.81	\$91,885.44	130.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 40	1	\$784.85	\$1,569.70	2.000	EA	N	JUNCTION BOX, RELOCATE
0639 1112	3	\$3,443.13	\$27,545.00	8.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1122	9	\$1,992.39	\$79,695.61	40.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	1	\$1,470.00	\$1,470.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	1	\$1,120.00	\$2,240.00	2.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1610	1	\$158.18	\$316.36	2.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	2	\$242.81	\$485.61	2.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	11	\$11.50	\$551,016.35	47,901.000	LF	N	ELECTRICAL SERVICE WIRE, F&I

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 6	5	\$.33	\$739.50	2,254.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$305.09	\$7,016.99	23.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$3,164.64	\$15,823.20	5.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 6 1	2	\$776.88	\$17,091.34	22.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	1	\$2,618.48	\$2,618.48	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 11	2	\$1,142.42	\$4,569.69	4.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	11	\$1,255.69	\$51,483.09	41.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 17	1	\$6,176.54	\$148,236.96	24.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	2	\$8,127.50	\$65,020.00	8.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 60	8	\$565.11	\$36,166.72	64.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	5	\$4,095.98	\$253,950.80	62.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	3	\$2,732.47	\$54,649.40	20.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	1	\$16,698.40	\$100,190.40	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0646 1 11	11	\$1,104.58	\$263,994.77	239.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	5	\$1,295.80	\$51,831.88	40.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 60	8	\$269.75	\$17,533.72	65.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$1,900.00	\$1,900.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 20'
0646 2600	1	\$480.00	\$480.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 17	1	\$51,400.00	\$102,800.00	2.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	1	\$2,610.10	\$5,220.20	2.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1101	1	\$44,000.00	\$88,000.00	2.000	EA	N	STEEL STRAIN POLE, F&I, CUST 43583715201
0649 2150	1	\$18,264.11	\$273,961.65	15.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 21 1	2	\$27,368.27	\$136,841.33	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	4	\$30,089.30	\$361,071.60	12.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 4	1	\$35,741.06	\$107,223.18	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'
0649 21 5	1	\$37,626.07	\$37,626.07	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	4	\$33,122.42	\$430,591.40	13.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	2	\$41,565.92	\$83,131.83	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 9	2	\$49,272.80	\$98,545.60	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	5	\$37,070.61	\$296,564.84	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 13	1	\$55,003.77	\$55,003.77	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	1	\$60,998.91	\$60,998.91	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	5	\$41,673.72	\$458,410.90	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 17	1	\$51,939.72	\$51,939.72	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'
0649 21 18	1	\$60,557.88	\$60,557.88	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 20	1	\$47,902.55	\$47,902.55	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	4	\$43,002.80	\$688,044.77	16.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 24	2	\$52,576.13	\$105,152.25	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	1	\$50,986.41	\$50,986.41	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 27	1	\$65,440.64	\$65,440.64	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 26 3	4	\$4,403.85	\$79,269.33	18.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11	1	\$810.00	\$3,240.00	4.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 14	10	\$946.08	\$343,426.49	363.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	6	\$1,134.40	\$39,704.00	35.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 17	1	\$3,430.00	\$6,860.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 2-4 W
0650 1 19	5	\$1,517.83	\$25,803.06	17.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 44	1	\$3,315.00	\$13,260.00	4.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 60	1	\$119.31	\$1,073.79	9.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$636.58	\$2,546.30	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	1	\$259.03	\$2,331.27	9.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	12	\$605.76	\$149,015.76	246.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	10	\$1,074.47	\$104,223.55	97.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 60	5	\$56.06	\$6,670.62	119.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 21	2	\$6,993.29	\$83,919.52	12.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	2	\$8,610.19	\$120,542.72	14.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0660 1106	1	\$327.09	\$327.09	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	2	\$253.53	\$4,310.00	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	9	\$219.68	\$49,209.42	224.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$280.00	\$2,240.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 2102	11	\$642.57	\$197,912.08	308.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	16	\$804.05	\$426,951.03	531.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	3	\$1,270.46	\$21,597.84	17.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	3	\$5,121.98	\$87,073.68	17.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 4 11	1	\$7,100.00	\$7,100.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	1	\$6,500.00	\$6,500.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 6121	1	\$724.64	\$2,898.56	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	1	\$8,327.29	\$33,309.16	4.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	1	\$1,129.51	\$1,129.51	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	1	\$3,378.52	\$3,378.52	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663 1400	2	\$3,261.02	\$6,522.04	2.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0665 1 11	11	\$219.02	\$99,214.36	453.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 60	5	\$28.68	\$3,813.80	133.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	9	\$25,665.31	\$1,077,942.81	42.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	1	\$24,825.00	\$24,825.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5400	6	\$1,142.90	\$34,286.94	30.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	9	\$459.11	\$18,823.62	41.000	AS	N	TRAF CNTL ASSEM, REMOVE
0676 2112	1	\$9,000.00	\$45,000.00	5.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2122	1	\$9,057.94	\$153,984.98	17.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2143	1	\$12,144.33	\$48,577.32	4.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 3 10	1	\$726.51	\$15,256.71	21.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	1	\$4,381.16	\$92,004.36	21.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	4	\$7,565.22	\$189,130.50	25.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1400	1	\$1,054.00	\$1,054.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$482.13	\$964.26	2.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	8	\$2,541.83	\$185,553.39	73.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 4	1	\$588.86	\$588.86	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	1	\$1,039.15	\$13,508.95	13.000	EA	N	DEVICE SERVER, F&I
0684 5 1	1	\$915.00	\$4,575.00	5.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 40	1	\$818.00	\$818.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	6	\$2,929.82	\$84,964.87	29.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	2	\$6,652.96	\$39,917.73	6.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0695 1 1	2	\$1,371.14	\$27,422.88	20.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 6 12	2	\$1,304.20	\$26,084.04	20.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7132	1	\$3,498.48	\$10,495.44	3.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0700 1 11	21	\$389.70	\$224,077.01	575.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	14	\$1,460.90	\$242,509.98	166.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	7	\$1,890.16	\$39,693.28	21.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 50	15	\$222.17	\$30,437.75	137.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	21	\$15.07	\$8,801.86	584.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$3,466.14	\$6,932.28	2.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	2	\$5,050.00	\$10,100.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	3	\$5,158.94	\$46,430.44	9.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	3	\$5,881.16	\$35,286.96	6.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 50	2	\$962.40	\$2,887.21	3.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	4	\$331.24	\$4,637.40	14.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	3	\$164.26	\$985.55	6.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	1	\$525.00	\$525.00	1.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3201	10	\$539.32	\$58,246.93	108.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	3	\$905.31	\$8,147.81	9.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	2	\$1,051.10	\$2,102.20	2.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	2	\$1,402.65	\$4,207.96	3.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	1	\$2,451.03	\$17,157.21	7.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	2	\$3,944.40	\$23,666.40	6.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	2	\$6,443.03	\$122,417.50	19.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	2	\$9,236.25	\$64,653.76	7.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	1	\$8,685.55	\$26,056.65	3.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	1	\$11,045.09	\$66,270.54	6.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3401	1	\$110.83	\$221.66	2.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	3	\$89.13	\$1,069.51	12.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$309.38	\$1,237.52	4.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3506	1	\$1,115.29	\$1,115.29	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	7	\$63.16	\$1,705.23	27.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3604	1	\$349.26	\$698.52	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3606	2	\$344.43	\$1,033.28	3.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	1	\$625.28	\$625.28	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$568.44	\$6,252.84	11.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3626	1	\$937.92	\$937.92	1.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$1,250.56	\$1,250.56	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4112	1	\$19,215.53	\$19,215.53	1.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	1	\$53,000.00	\$53,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	1	\$33,459.51	\$66,919.02	2.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	2	\$102,888.00	\$205,775.99	2.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	2	\$191,922.26	\$959,611.28	5.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$260,000.00	\$260,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4610	3	\$2,553.01	\$15,318.07	6.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	1	\$8,100.90	\$8,100.90	1.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	1	\$1,400.00	\$2,800.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	1	\$3,000.00	\$12,000.00	4.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	9	\$3,480.47	\$483,784.99	139.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 7132	1	\$34,767.15	\$451,972.95	13.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 8134	1	\$15,068.60	\$783,567.20	52.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8136	1	\$69,641.11	\$905,334.43	13.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 9137	2	\$80,210.16	\$401,050.80	5.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	2	\$3,941.85	\$11,825.56	3.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$59,050.70	\$767,659.10	13.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10123	2	\$90,521.08	\$271,563.25	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	1	\$110,000.00	\$110,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	1	\$8,850.00	\$8,850.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11391	2	\$5,463.13	\$27,315.63	5.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 12 12	1	\$3,750.00	\$22,500.00	6.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 13 12	5	\$82.95	\$3,235.18	39.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	2	\$102.92	\$2,881.77	28.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0705 10 1	6	\$197.21	\$14,198.79	72.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$164.38	\$2,630.00	16.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$211.23	\$2,534.80	12.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$195.00	\$585.00	3.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	6	\$77.44	\$5,885.40	76.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	4	\$63.56	\$11,440.56	180.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	3	\$221.49	\$1,328.95	6.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0706 3	3	\$20.87	\$1,085.20	52.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11101	16	\$1,063.10	\$181,871.61	171.076	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	10	\$1,711.71	\$13,166.46	7.692	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	1	\$2,000.00	\$14,232.00	7.116	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	13	\$.71	\$44,426.75	62,782.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	10	\$1.92	\$8,417.91	4,395.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	17	\$1.36	\$32,561.53	23,931.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	13	\$441.18	\$57,741.59	130.879	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	2	\$1,293.51	\$320.79	.248	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	12	\$775.15	\$3,775.78	4.871	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	11	\$35.66	\$10,519.93	295.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	12	\$22.11	\$49,962.43	2,260.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	5	\$2.78	\$1,071.74	386.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	3	\$3.44	\$209.96	61.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	17	\$1,054.65	\$168,902.63	160.151	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	2	\$1,234.07	\$509.67	.413	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	11	\$1.36	\$9,756.49	7,155.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	5	\$384.99	\$6,686.52	17.368	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	10	\$661.28	\$6,938.15	10.492	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	10	\$4.69	\$3,765.86	803.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	21	\$23,280.15	\$535,443.53	23.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	4	\$7,153.61	\$13,613.32	1.903	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	2	\$10,020.15	\$19,419.06	1.938	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	16	\$2.56	\$114,412.39	44,651.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	12	\$3.92	\$27,879.26	7,104.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	20	\$4.75	\$63,941.12	13,456.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	13	\$1,698.01	\$14,344.81	8.448	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	11	\$128.55	\$30,979.40	241.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	16	\$69.32	\$80,896.48	1,167.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	8	\$6.14	\$2,437.05	397.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	13	\$3.58	\$15,353.03	4,292.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	12	\$1,510.26	\$8,392.49	5.557	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 12101	1	\$2,996.00	\$9,515.30	3.176	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	1	\$1.05	\$555.45	529.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	1	\$3.15	\$5,002.20	1,588.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	1	\$4.20	\$512.40	122.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	1	\$5.25	\$1,113.00	212.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	1	\$1,040.99	\$2,774.24	2.665	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	1	\$1,831.00	\$587.75	.321	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	1	\$131.00	\$131.00	1.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	1	\$78.00	\$1,014.00	13.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12201	1	\$2,886.00	\$6,871.57	2.381	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$4.20	\$315.00	75.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$2,041.11	\$36.74	.018	GM	N	THERMOPLASTIC, REFURB, YELLOW, DOT/GDLN, 6"
0711 14123	5	\$7.43	\$50,819.45	6,836.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID, 12"
0711 14125	16	\$15.55	\$381,431.01	24,522.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID, 24"
0711 14141	1	\$10,908.62	\$316.35	.029	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	12	\$271.11	\$120,371.36	444.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	11	\$132.75	\$51,904.68	391.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	1	\$11,716.67	\$210.90	.018	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	2	\$1,480.11	\$26,641.92	18.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	3	\$813.06	\$26,017.78	32.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	1	\$2,751.76	\$41,276.40	15.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	5	\$4,327.70	\$137,114.46	31.683	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	1	\$9,800.00	\$1,862.00	.190	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	5	\$1,302.74	\$37,838.05	29.045	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	4	\$4,166.65	\$109,870.48	26.369	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	1	\$6,210.00	\$428.49	.069	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	1	\$1,420.00	\$103.66	.073	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	19	\$4,139.57	\$258,598.82	62.470	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	9	\$6,148.68	\$18,704.27	3.042	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	11	\$1,348.14	\$52,863.19	39.212	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	3	\$2,599.42	\$579.67	.223	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	18	\$4,114.54	\$218,342.29	53.066	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	5	\$7,228.49	\$2,775.74	.384	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	5	\$1,316.85	\$10,073.91	7.650	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	4	\$6.13	\$9,993.20	1,631.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	9	\$25,554.17	\$327,706.65	12.824	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103103	1	\$43,000.00	\$1,333.00	.031	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	5	\$7,064.00	\$95,039.10	13.454	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103201	9	\$25,402.60	\$180,891.92	7.121	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103331	4	\$7,058.44	\$94,695.98	13.416	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713107	1	\$20.00	\$2,600.00	130.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	2	\$.59	\$5,173.30	8,740.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	4	\$1.15	\$603,736.38	526,203.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	1	\$1.62	\$14,452.02	8,921.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 40	1	\$22.00	\$1,320.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	1	\$.53	\$554.91	1,047.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 13	3	\$4,462.43	\$1,628,787.08	365.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 15	1	\$5,259.68	\$373,437.28	71.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 23	1	\$5,334.86	\$218,729.26	41.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC AREAS: 05
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 60	3	\$4,579.81	\$41,218.28	9.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	4	\$553.18	\$9,957.28	18.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	1	\$326.81	\$3,594.91	11.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 31	2	\$1,387.48	\$15,262.32	11.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	1	\$1,685.00	\$6,740.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	2	\$326.67	\$980.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	5	\$11,574.99	\$138,899.92	12.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$3,713.84	\$3,713.84	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$970.00	\$970.00	1.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	2	\$800.19	\$16,003.76	20.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11213	1	\$1,562.81	\$18,753.72	12.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11500	2	\$179.36	\$5,739.60	32.000	EA	N	LUMINAIRE, REMOVE
0715 19 51	1	\$1,619.03	\$53,427.99	33.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715500 1	4	\$389.37	\$205,588.98	528.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715511125	1	\$4,912.85	\$167,036.90	34.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715512140	1	\$5,654.41	\$28,272.05	5.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0999 25	31	\$50,346.12	\$2,114,536.85	42.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	6	\$264,071.97	\$2,112,575.78	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	8	\$696,615.73	\$6,269,541.58	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	7	\$316,359.16	\$2,530,873.30	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.