



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	14	\$497.76	\$1,839,219.71	3,695.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	2	\$9.62	\$80,708.74	8,386.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	2	\$89.36	\$52,096.69	583.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$75.44	\$29,549.82	391.700	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4	4	\$44.94	\$54,781.00	1,219.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	9	\$66.27	\$299,667.40	4,522.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	13	\$.23	\$58,574.13	258,160.000	ED	N	WORK ZONE SIGN
0102 61	3	\$45.98	\$1,057.60	23.000	EA	N	BUSINESS SIGN
0102 71 13	2	\$24.36	\$32,495.52	1,334.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$21.00	\$23,457.00	1,117.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$16.00	\$10,256.00	641.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 26	1	\$5.00	\$960.00	192.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	13	\$.12	\$68,404.59	583,240.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	8	\$.16	\$47,432.71	299,672.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$14.00	\$326,410.00	23,315.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 75 2	1	\$58.00	\$1,334.00	23.000	LF	N	TEMPORARY SEPARATOR, F&I REMAIN
0102 76	11	\$5.54	\$31,644.30	5,714.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78	6	\$3.51	\$84,429.50	24,051.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER
0102 89 1	3	\$1,774.47	\$10,646.80	6.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 99	12	\$11.14	\$113,954.95	10,230.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	8	\$13.40	\$73,380.10	5,475.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	8	\$6.39	\$36,063.50	5,645.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	7	\$.29	\$1,985.96	6,932.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$4.11	\$11,086.80	2,700.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$4.11	\$11,086.80	2,700.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$10.16	\$2,559.60	252.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	2	\$10,143.82	\$114,655.62	11.303	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$10,140.00	\$7,706.40	.760	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$24.00	\$504.00	21.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 29	1	\$600.00	\$6,600.00	11.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	1	\$10,140.00	\$71,213.22	7.023	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	4	\$5.22	\$8,803.00	1,686.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$55.00	\$20,625.00	375.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	9	\$.91	\$130,671.12	143,059.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$16.74	\$1,088.00	65.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$3.89	\$5,143.50	1,321.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	5	\$986.35	\$13,808.84	14.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	10	\$121.79	\$56,996.56	468.000	EA	N	INLET PROTECTION SYSTEM



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 1	11	\$19.59	\$101,026.21	5,157.770	AC	N	LITTER REMOVAL
0107 2	11	\$39.57	\$198,453.79	5,015.480	AC	N	MOWING
0108 1	5	\$6,607.97	\$33,039.84	5.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$5,580.81	\$16,742.43	3.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	12	\$8,321.91	\$469,771.88	56.450	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$18,070.29	\$24,575.60	1.360	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	10	\$27.86	\$308,695.31	11,081.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$158.58	\$10,625.00	67.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$35.00	\$4,515.00	129.000	LF	N	TREE PROTECTION BARRIER
0110 23	1	\$5,000.00	\$20,000.00	4.000	EA	N	TREE REMOVAL
0120 1	9	\$15.48	\$277,129.75	17,907.700	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$20.66	\$81,474.72	3,944.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$12.26	\$55,984.24	4,565.300	CY	N	SUBSOIL EXCAVATION
0120 6	8	\$13.92	\$414,814.71	29,795.300	CY	N	EMBANKMENT
0120 71	4	\$18,552.23	\$74,208.93	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	1	\$5.00	\$415,995.00	83,199.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	7	\$4.53	\$329,770.10	72,826.000	SY	N	TYPE B STABILIZATION
0210 1 8	1	\$1.64	\$4,334.52	2,643.000	SY	N	REWORKING LIMEROCK BASE, 4"
0285701	6	\$17.12	\$244,028.53	14,253.000	SY	N	OPTIONAL BASE, BASE GROUP 01



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285702	2	\$26.15	\$22,645.70	866.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285705	2	\$20.16	\$593,950.25	29,455.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	1	\$56.00	\$7,448.00	133.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	1	\$22.29	\$1,400,725.89	62,841.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	4	\$36.03	\$240,808.30	6,683.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$76.68	\$19,936.80	260.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	2	\$30.49	\$831,735.10	27,278.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	1	\$48.72	\$123,602.64	2,537.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285714	1	\$70.00	\$17,010.00	243.000	SY	N	OPTIONAL BASE, BASE GROUP 14
0285715	2	\$58.33	\$141,099.16	2,419.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	1	\$27.66	\$46,109.22	1,667.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	1	\$82.08	\$4,842.72	59.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	2	\$3.04	\$14,520.80	4,778.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	2	\$1.66	\$19,750.62	11,891.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	3	\$2.08	\$15,680.59	7,542.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$2.64	\$131,743.75	49,849.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	7	\$1.37	\$434,169.52	317,889.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$1.20	\$45,936.00	38,280.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	1	\$3.48	\$6,751.20	1,940.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$13.86	\$6,708.24	484.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 11	5	\$.80	\$484,957.15	605,565.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 13	1	\$2.36	\$6,721.28	2,848.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$1.13	\$381,279.66	338,160.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	1	\$1.87	\$12,964.71	6,933.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	1	\$3.65	\$13,494.05	3,697.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH
0327 70 19	1	\$.63	\$16,538.13	26,251.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$1.17	\$65,330.73	55,753.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 21	1	\$4.75	\$87,381.00	18,396.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7" AVG DEPTH
0327 70 22	1	\$2.52	\$13,068.72	5,186.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 44	1	\$2.07	\$154,438.56	74,608.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 12 1/4" AVG DEPTH
0334 1 12	2	\$83.82	\$507,047.09	6,049.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	7	\$88.58	\$1,946,127.73	21,970.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	1	\$72.50	\$280,814.25	3,873.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 15	1	\$100.00	\$227,650.00	2,276.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	4	\$86.78	\$6,252,940.50	72,054.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 54	1	\$92.00	\$1,580,090.80	17,174.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22
0334 1 55	1	\$96.00	\$3,325,776.00	34,643.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	5	\$118.26	\$5,718,653.03	48,358.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 81	1	\$135.00	\$170,964.00	1,266.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	6	\$110.76	\$2,245,080.25	20,269.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 85	1	\$115.00	\$302,450.00	2,630.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22
0339 1	4	\$117.66	\$140,458.99	1,193.800	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$150.00	\$5,100.00	34.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0400 0 11	3	\$575.53	\$318,038.70	552.600	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 4 1	1	\$1,440.00	\$94,176.00	65.400	CY	N	CONCRETE CLASS IV, CULVERTS
0415 1 1	1	\$.88	\$10,327.68	11,736.000	LB	N	REINFORCING STEEL- ROADWAY
0425 1311	1	\$4,771.00	\$9,542.00	2.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1351	3	\$3,857.56	\$61,721.00	16.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$2,785.00	\$5,570.00	2.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	2	\$4,572.00	\$22,860.00	5.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1451	1	\$6,775.00	\$6,775.00	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1521	3	\$4,271.69	\$115,335.60	27.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1531	1	\$3,955.00	\$11,865.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	2	\$3,671.65	\$124,836.00	34.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	1	\$3,948.00	\$7,896.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1701	1	\$3,554.00	\$3,554.00	1.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1910	2	\$3,326.67	\$9,980.00	3.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	3	\$5,389.00	\$32,334.00	6.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$4,465.00	\$8,930.00	2.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$3,448.13	\$27,585.00	8.000	EA	N	MANHOLES, P-8, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 71	1	\$6,872.00	\$13,744.00	2.000	EA	N	MANHOLES, J-7, <10'
0425 3 41	1	\$3,810.00	\$3,810.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 5	2	\$1,225.00	\$2,450.00	2.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$969.82	\$16,487.00	17.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$529.85	\$28,612.00	54.000	EA	N	VALVE BOXES, ADJUST
0425 82	1	\$1,056.00	\$2,112.00	2.000	EA	N	REPLACE GRATE
0430174115	1	\$3,480.00	\$6,960.00	2.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	2	\$74.25	\$26,878.60	362.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$201.52	\$21,562.91	107.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	1	\$408.00	\$3,264.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174215	1	\$113.70	\$5,912.40	52.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	2	\$93.01	\$10,416.56	112.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	2	\$105.90	\$69,683.52	658.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	5	\$71.72	\$404,200.41	5,636.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	2	\$75.38	\$305,594.98	4,054.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	2	\$102.97	\$63,325.09	615.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$163.22	\$1,795.42	11.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175218	1	\$95.73	\$87,114.30	910.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430515100	1	\$4,926.00	\$4,926.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	1	\$3,139.00	\$15,695.00	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$8,146.00	\$8,146.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430610129	1	\$3,400.00	\$3,400.00	1.000	EA	N	U-ENDWALL, INDEX 261 / 430-011, 1:4 SLOPE, 24"PIPE
0430611129	1	\$3,400.00	\$3,400.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE
0430830	1	\$580.00	\$5,800.00	10.000	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 1	1	\$60.37	\$2,052.58	34.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$1,740.00	\$3,480.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	1	\$1,400.00	\$7,000.00	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	1	\$1,600.00	\$4,800.00	3.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982625	1	\$1,700.00	\$8,500.00	5.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430984125	3	\$1,503.58	\$28,568.00	19.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$1,799.00	\$3,598.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$3,600.00	\$3,600.00	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984623	1	\$1,825.00	\$1,825.00	1.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	2	\$1,519.57	\$21,274.00	14.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0436 1 1	1	\$265.00	\$40,545.00	153.000	LF	N	TRENCH DRAIN, STANDARD
0515 1 2	5	\$40.98	\$113,522.25	2,770.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0520 1 7	5	\$25.01	\$115,268.73	4,608.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	7	\$28.16	\$311,149.60	11,050.000	LF	N	CONCRETE CURB & GUTTER, TYPE F



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 1	1	\$45.25	\$5,475.25	121.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	4	\$20.76	\$21,587.82	1,040.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	4	\$31.53	\$26,076.72	827.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$25.00	\$2,650.00	106.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$43.20	\$1,728.00	40.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$34.22	\$19,849.00	580.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 6	1	\$36.00	\$3,240.00	90.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$20.98	\$12,314.59	587.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 72 56	1	\$435.00	\$244,470.00	562.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0522 1	8	\$35.85	\$434,975.85	12,134.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	8	\$42.08	\$198,787.67	4,724.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 29	1	\$47.25	\$9,308.25	197.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	8	\$32.21	\$113,491.98	3,523.000	SF	N	DETECTABLE WARNINGS
0530 3 4	1	\$125.00	\$2,862.50	22.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0536 1 1	3	\$15.29	\$320,092.07	20,931.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$26.56	\$664.00	25.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	1	\$11.75	\$3,278.25	279.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$80.00	\$1,280.00	16.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 3	1	\$180.00	\$1,440.00	8.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 73	4	\$2.54	\$4,702.18	1,854.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$920.71	\$7,365.70	8.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	3	\$2,742.62	\$21,940.92	8.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0538 1	1	\$8.08	\$40,400.00	5,000.000	LF	N	GUARDRAIL RESET
0546 72 1	1	\$1,500.00	\$33,930.00	22.620	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	3	\$1,289.49	\$85,157.68	66.040	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	2	\$1,827.76	\$35,825.97	19.601	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10118	1	\$6.00	\$50,622.00	8,437.000	LF	N	FENCING, TYPE A, 0.0-5.0', TYPE A STANDARD, RESET EXISTING
0570 1 1	1	\$4.64	\$18,996.16	4,094.000	SY	N	PERFORMANCE TURF
0570 1 2	12	\$3.22	\$648,535.61	201,542.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$3.02	\$25,307.84	8,378.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	2	\$6.79	\$8,519.00	1,255.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	1	\$77,000.00	\$77,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$33,000.00	\$33,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0591 1200	1	\$15.40	\$41,456.80	2,692.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1600	1	\$34.10	\$45,898.60	1,346.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0630 2 11	10	\$8.80	\$236,224.22	26,850.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	10	\$19.22	\$619,130.13	32,205.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 14	7	\$23.02	\$17,400.95	756.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0632 7 1	6	\$7,101.59	\$113,625.43	16.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	2	\$4.91	\$11,675.70	2,376.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$7,400.00	\$14,800.00	2.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	4	\$2,663.40	\$31,960.76	12.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$0.50	\$25.00	50.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION
0633 1121	7	\$2.75	\$42,837.04	15,568.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	2	\$2.46	\$7,411.50	3,015.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	1	\$2.50	\$9,675.00	3,870.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1420	2	\$3.04	\$2,580.50	850.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	1	\$1.36	\$571.20	420.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	6	\$39.99	\$12,556.34	314.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	5	\$46.47	\$7,249.68	156.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$1,018.06	\$11,198.71	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	5	\$60.63	\$1,333.96	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	4	\$31.25	\$3,781.47	121.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	6	\$86.41	\$1,123.31	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 15	4	\$1,836.88	\$14,695.00	8.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	6	\$1,345.91	\$18,842.70	14.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$115.82	\$1,158.16	10.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 54	1	\$320.00	\$5,760.00	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE,
0633 3 56	2	\$291.70	\$583.40	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 4 6	1	\$1.56	\$3,639.48	2,333.000	LF	N	SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE
0633 8 1	3	\$2.76	\$66,870.38	24,201.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4153	3	\$6,283.44	\$31,417.20	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4154	1	\$4,566.24	\$4,566.24	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	1	\$1,744.45	\$1,744.45	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$29.38	\$5,846.62	199.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	11	\$904.03	\$420,372.93	465.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	6	\$1,457.53	\$91,824.11	63.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	1	\$1,900.00	\$1,900.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 11	1	\$1,374.18	\$1,374.18	1.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0639 1122	7	\$2,767.40	\$30,441.44	11.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1610	1	\$155.52	\$622.08	4.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	1	\$196.00	\$196.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	8	\$5.13	\$170,960.57	33,341.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 4	1	\$1.96	\$764.40	390.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	2	\$.72	\$927.20	1,290.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$1,485.12	\$29,702.46	20.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$450.71	\$1,352.13	3.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	3	\$1,094.48	\$10,944.78	10.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$1,509.11	\$6,036.44	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	6	\$1,036.76	\$19,698.36	19.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 17	2	\$14,047.50	\$112,380.00	8.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	1	\$9,720.00	\$155,520.00	16.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	3	\$684.50	\$9,583.02	14.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	2	\$5,089.26	\$96,696.00	19.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$4,715.00	\$4,715.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	6	\$1,742.86	\$113,286.20	65.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 12	3	\$847.66	\$16,953.16	20.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	5	\$205.70	\$2,057.00	10.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	1	\$1,766.01	\$38,852.22	22.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	1	\$1,986.00	\$1,986.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2600	1	\$359.00	\$718.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 21 3	1	\$34,279.20	\$68,558.40	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	1	\$35,791.20	\$71,582.40	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	2	\$51,841.84	\$103,683.67	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'
0649 21 15	1	\$60,000.00	\$60,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 20	1	\$64,658.40	\$64,658.40	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	2	\$53,149.46	\$159,448.38	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 26 3	1	\$2,300.00	\$2,300.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 11	1	\$795.00	\$1,590.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 14	6	\$991.11	\$75,324.27	76.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 16	5	\$1,258.22	\$16,356.90	13.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	1	\$1,323.00	\$6,615.00	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY
0650 1 19	2	\$2,058.51	\$4,117.02	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 34	1	\$970.00	\$7,760.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 60	2	\$217.67	\$653.00	3.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$534.00	\$5,874.00	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	2	\$182.67	\$2,740.00	15.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0653 1 11	5	\$486.50	\$33,081.92	68.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	2	\$1,017.17	\$5,085.84	5.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	3	\$66.93	\$1,003.98	15.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 1103	1	\$348.00	\$2,088.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	1	\$348.00	\$348.00	1.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY
0660 1600	1	\$36.00	\$216.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2102	3	\$796.85	\$17,530.80	22.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$625.00	\$8,125.00	13.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	2	\$834.05	\$5,004.32	6.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	4	\$5,343.27	\$58,776.00	11.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	4	\$7,665.83	\$176,314.00	23.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	3	\$9,279.52	\$64,956.65	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	4	\$14,353.78	\$215,306.70	15.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 41	1	\$631.04	\$631.04	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT
0660 4 42	1	\$805.04	\$1,610.08	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 51	1	\$1,606.78	\$1,606.78	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT
0660 4 52	1	\$737.24	\$737.24	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT
0660 4 60	1	\$650.00	\$1,950.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6511	1	\$622.08	\$1,866.24	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, TRANSPONDER, CABINET EQUIPMENT
0660 6512	1	\$1,317.60	\$3,952.80	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, ADJUST/MODIFY, TRANSPONDER, ABOVE GROUND EQUIPMENT
0660 7 11	2	\$50,015.92	\$150,047.76	3.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES
0660 7 12	2	\$50,098.82	\$200,395.28	4.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES
0663 1111	1	\$4,942.08	\$19,768.32	4.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$1,486.08	\$22,291.20	15.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	2	\$5,651.68	\$16,955.04	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	2	\$4,951.01	\$14,853.04	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	6	\$346.86	\$25,320.72	73.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	2	\$1,294.15	\$33,648.00	26.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	5	\$57.07	\$2,054.38	36.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	1	\$26,000.00	\$26,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	5	\$29,379.06	\$235,032.44	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5112	1	\$28,879.20	\$28,879.20	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5400	4	\$2,406.14	\$19,249.12	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, MODIFY
0670 5600	4	\$628.93	\$5,031.46	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$4,500.00	\$4,500.00	1.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 14	1	\$7,700.00	\$7,700.00	1.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, FURNISH & INSTALL IN EXISTING CABINET, 2070
0671 2 60	1	\$560.00	\$560.00	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1113	1	\$8,946.60	\$8,946.60	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL CABINET WITHOUT CONTROLLER, NEMA Type/Size 3, 24" W x 40" H x 15" D
0676 2122	3	\$6,236.14	\$49,889.08	8.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2500	2	\$1,634.98	\$31,064.66	19.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 3 10	1	\$653.79	\$18,306.12	28.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0680 1402	1	\$631.04	\$631.04	1.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM, CABINET EQUIPMENT
0680 1403	1	\$921.04	\$2,763.12	3.000	EA	N	SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYS, ABOVE GROUND EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1113	3	\$6,713.00	\$20,139.00	3.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	3	\$7,121.82	\$64,096.39	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1153	1	\$3,447.52	\$20,685.12	6.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HIGH DEFINITION
0682 1600	1	\$77.76	\$77.76	1.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	7	\$3,571.65	\$57,146.45	16.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 6	1	\$435.00	\$435.00	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN
0684 2 1	1	\$602.49	\$1,204.98	2.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 2 6	1	\$107.54	\$215.08	2.000	EA	N	DEVICE SERVER, REMOVE- CABINET TO REMAIN
0684 5 1	2	\$699.78	\$41,287.30	59.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 12	1	\$2,146.00	\$2,146.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT
0685 1 11	1	\$3,763.04	\$11,289.12	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	2	\$2,332.03	\$20,988.24	9.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	1	\$7,800.00	\$7,800.00	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 14	1	\$8,800.00	\$8,800.00	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685515	1	\$1,545.12	\$9,270.72	6.000	EA	N	SYSTEM AUXILIARIES, REMOTE POWER MANAGEMENT UNIT- PROJECT 436325-2-52-01
0685516	1	\$2,033.52	\$10,167.60	5.000	EA	N	SYSTEM AUXILIARIES, REMOTE RELAY CONTROL UNIT- PROJECT 436325-2-52-01
0695 1 1	3	\$1,622.40	\$42,182.28	26.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$5,188.89	\$10,377.78	2.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	3	\$1,111.37	\$28,895.56	26.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	2	\$4,086.80	\$32,694.40	8.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	1	\$6,500.00	\$6,500.00	1.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	5	\$643.84	\$8,369.96	13.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	12	\$358.20	\$112,834.19	315.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	7	\$1,080.41	\$50,779.30	47.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	4	\$1,815.92	\$21,791.00	12.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 50	8	\$105.80	\$10,368.55	98.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	11	\$26.96	\$5,257.01	195.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	2	\$3,483.33	\$10,450.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 14	1	\$4,703.80	\$4,703.80	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 50	2	\$2,800.00	\$11,200.00	4.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	2	\$603.00	\$1,206.00	2.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	4	\$144.36	\$3,176.00	22.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$357.50	\$1,787.50	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	6	\$638.91	\$22,361.94	35.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$665.04	\$14,630.88	22.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3204	1	\$1,816.00	\$1,816.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	1	\$3,123.00	\$6,246.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3501	1	\$344.52	\$344.52	1.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	6	\$137.43	\$8,657.84	63.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 4114	1	\$52,815.00	\$52,815.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4610	1	\$4,376.00	\$4,376.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER
0700 5 21	2	\$3,495.63	\$27,965.00	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	3	\$3,098.66	\$18,591.96	6.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 6 11	1	\$5,365.00	\$64,380.00	12.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 6 12	1	\$4,072.37	\$65,157.92	16.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, 12-20 SF
0700 8135	1	\$81,995.70	\$81,995.70	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 10123	1	\$35,647.65	\$35,647.65	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 11 1	1	\$6,254.85	\$137,606.70	22.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, 48"X48", PROJECT 436325-2-52-01
0700 11 2	1	\$7,122.87	\$156,703.14	22.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT, BLANK OUT SIGN, 48"X48", PROJECT 436325-2-52-01
0700 11500	1	\$2,111.22	\$8,444.88	4.000	AS	N	ELECTRONIC DISPLAY SIGN, RELOCATE
0700 11600	1	\$639.36	\$639.36	1.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT
0700 11700	1	\$639.36	\$9,590.40	15.000	AS	N	ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11	1	\$4,596.00	\$4,596.00	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 21	1	\$6,521.00	\$6,521.00	1.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	2	\$90.11	\$3,244.00	36.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	1	\$72.00	\$3,672.00	51.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	3	\$5,598.54	\$136,302.01	24.346	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18201	1	\$5,300.00	\$4,346.00	.820	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0705 10 1	3	\$177.08	\$2,125.00	12.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$77.35	\$3,945.00	51.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$133.40	\$266.80	2.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	3	\$67.67	\$4,466.40	66.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$68.57	\$36,892.00	538.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	4	\$154.85	\$4,181.04	27.000	EA	N	DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN
0706 1 1	1	\$5.80	\$1,299.20	224.000	EA	N	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS
0710 11101	6	\$907.59	\$99,943.11	110.119	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$1,614.29	\$610.20	.378	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$1,250.00	\$3,187.50	2.550	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	3	\$1.02	\$8,274.40	8,085.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	3	\$2.38	\$2,019.80	849.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11125	6	\$2.43	\$9,539.90	3,927.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	5	\$475.80	\$58,672.35	123.314	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$600.00	\$607.20	1.012	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	3	\$544.31	\$610.72	1.122	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	3	\$70.31	\$1,828.00	26.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	3	\$35.24	\$12,862.00	365.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$5.50	\$60.50	11.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$4.48	\$206.00	46.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	5	\$903.07	\$89,544.98	99.156	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,083.33	\$100.00	.048	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	2	\$1.77	\$531.30	301.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	1	\$424.81	\$964.74	2.271	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11241	2	\$590.43	\$937.60	1.588	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	6	\$3.79	\$3,277.60	864.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	11	\$30,392.86	\$395,107.20	13.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$5,765.33	\$2,444.50	.424	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$8,500.00	\$15,529.50	1.827	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	9	\$2.99	\$30,785.49	10,297.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	8	\$3.36	\$5,195.83	1,548.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	10	\$4.90	\$18,998.33	3,876.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	8	\$2,020.68	\$9,672.98	4.787	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	8	\$138.21	\$7,325.00	53.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	9	\$67.12	\$46,848.72	698.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	1	\$16.00	\$176.00	11.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11224	8	\$4.13	\$11,875.35	2,873.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	5	\$1,860.58	\$11,667.68	6.271	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	6	\$16.22	\$50,199.00	3,094.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	7	\$177.54	\$39,413.20	222.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	7	\$130.47	\$29,487.20	226.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14660	1	\$3,750.00	\$7,500.00	2.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	6	\$4,126.03	\$351,455.22	85.180	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	3	\$7,787.39	\$1,939.06	.249	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	5	\$1,691.56	\$132,031.47	78.053	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$3,000.00	\$3,036.00	1.012	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	5	\$4,141.18	\$231,934.99	56.007	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	2	\$6,092.59	\$329.00	.054	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16101	6	\$4,089.62	\$66,591.29	16.283	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	2	\$4,640.41	\$1,016.25	.219	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	4	\$1,636.12	\$6,940.40	4.242	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16201	7	\$4,085.36	\$83,909.22	20.539	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$6,080.49	\$249.30	.041	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	3	\$1,286.32	\$15,798.60	12.282	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	5	\$.61	\$64,528.81	105,493.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	1	\$25,000.00	\$6,475.00	.259	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$8,400.00	\$6,048.00	.720	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	1	\$25,000.00	\$6,500.00	.260	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$8,400.00	\$6,048.00	.720	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713107	1	\$2.20	\$6,034.60	2,743.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 12	7	\$1.48	\$31,462.30	21,275.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$2.16	\$10,983.60	5,085.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 4 11	1	\$7,100.00	\$106,500.00	15.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT
0715 4 12	3	\$6,307.00	\$50,456.00	8.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT



Florida Department of Transportation
 Item Average Unit Cost
 From 2020/06/01 to 2021/05/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 13	1	\$6,200.00	\$18,600.00	3.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT
0715 4 14	1	\$7,800.00	\$15,600.00	2.000	EA	N	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT
0715 4 60	2	\$2,662.48	\$45,262.16	17.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	1	\$473.28	\$473.28	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 5 31	3	\$1,563.62	\$17,199.78	11.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	1	\$6,500.00	\$6,500.00	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11211	1	\$883.00	\$3,532.00	4.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715500 1	4	\$487.54	\$7,313.04	15.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0920681 2	1	\$18,492.60	\$73,970.40	4.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT, PROJECT 436325-2-52-01
0999 25	14	\$52,375.37	\$838,005.90	16.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 7	1	\$6,359.57	\$6,359.57	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER