

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0101 1	366	\$830,598.50	\$377,091,718.77	454.000	LS	N	MOBILIZATION
0101 1 1	6	\$125,000.00	\$750,000.00	6.000	LS	N	MOB-WORK ORDER/PUSH BUTTON (DNB)
0102 1	367	\$1,875.30	\$259,548,963.09	138,404.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2139	1	\$1,459,931.30	\$1,459,931.30	1.000	LS	N	SPECIAL DETOUR BR, 440487-1-52-01
0102 2200	72	\$71.93	\$55,537,829.16	772,129.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	52	\$68.18	\$30,156,912.31	442,322.700	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	62	\$90.59	\$1,291,376.82	14,254.900	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 4 1	98	\$70.91	\$3,776,861.85	53,262.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	296	\$83.57	\$18,059,641.96	216,114.000	HR	N	TRAFFIC CONTROL OFFICER
0102 21	1	\$1,000.00	\$6,000.00	6.000	LO	N	MAINTENANCE OF TRAFFIC- TEMP BRIDGE CLOS
0102 25100	2	\$68.06	\$16,880.00	248.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 25101	1	\$63.25	\$177,100.00	2,800.000	DA	N	TEMP ITS
0102 30	10	\$2,117.37	\$3,840,918.06	1,814.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	377	\$.30	\$2,497,789.43	8,227,746.000	ED	N	WORK ZONE SIGN
0102 61	43	\$52.75	\$109,831.42	2,082.000	EA	N	BUSINESS SIGN
0102 62 12	7	\$.49	\$36,523.45	74,325.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN SP700-012
0102 62 13	14	\$.68	\$84,019.02	124,135.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN SP700-013
0102 71 13	100	\$53.96	\$8,884,712.50	164,667.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	73	\$48.70	\$17,999,766.40	369,609.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	49	\$30.64	\$3,512,686.30	114,640.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	62	\$17.84	\$2,831,121.95	158,724.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	46	\$17.37	\$9,181,470.95	528,490.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	33	\$12.92	\$2,263,529.35	175,251.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	4	\$18.41	\$291,128.50	15,813.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	369	\$.14	\$3,873,054.57	28,379,647.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 8	228	\$.06	\$1,980,500.01	32,701,165.000	FD	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	14	\$20.71	\$686,842.13	33,171.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	304	\$5.83	\$1,343,334.93	230,243.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 1	24	\$4.69	\$397,829.59	84,810.000	EA	N	TEMPORARY RPM, TYPE D
0102 89 1	82	\$1,681.97	\$2,247,109.95	1,336.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	361	\$13.72	\$6,377,871.46	464,918.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102 99 1	2	\$46.84	\$8,900.00	190.000	ED	N	PORTABLE CHANG MESSAGE SIGN,TEMP, DEPT C
0102104	185	\$25.48	\$5,955,209.13	233,690.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	185	\$19.37	\$4,549,442.96	234,914.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102108	6	\$2,695.39	\$221,022.00	82.000	EA	N	WOOD POLE, MAX 50', F&I, PRE-EVENT
0102109	6	\$691.47	\$70,530.00	102.000	EA	N	GUY WIRE FOR WOOD OR CONCRETE POLE, FURN
0102112	1	\$6.59	\$1,291.64	196.000	DA	N	EXISTING ITS MAINTENANCE
0102115	246	\$.49	\$299,724.13	616,394.000	ED	N	TYPE III BARRICADE
0102120	6	\$199.42	\$181,071.00	908.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	82	\$6.21	\$523,748.65	84,372.000	ED	N	PORTABLE REGULATORY,SIGN

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102150 2	90	\$6.79	\$628,628.00	92,527.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	47	\$38.96	\$486,849.35	12,495.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102913 11	2	\$5,045.87	\$33,216.99	6.583	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 12	8	\$5,331.11	\$96,685.00	18.136	GM	N	REMOVABLE TAPE, BLACK, SKIP
0102913 21	44	\$12,184.15	\$915,760.94	75.160	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	25	\$4,494.02	\$143,871.43	32.014	GM	N	REMOVABLE TAPE, WHITE, SKIP
0102913 23	13	\$10.83	\$37,229.37	3,438.000	LF	N	REMOVABLE TAPE, WHITE, 12" STOP BAR
0102913 24	16	\$7.30	\$78,093.55	10,698.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	5	\$115.45	\$49,989.90	433.000	EA	N	REMOVABLE TAPE, WHITE, MESS SYM ARROW
0102913 31	41	\$11,204.16	\$655,443.38	58.500	GM	N	REMOVABLE TAPE, YELLOW, SOLID 6"
0102913 32	4	\$2,269.69	\$594.66	.262	GM	N	REMOVABLE TAPE, YELLOW, SKIP
0103 1100	2	\$1,383,000.00	\$2,766,000.00	2.000	LS	N	TEMPORARY WORK STRUCTURE
0104 1	36	\$8.34	\$2,044,138.72	245,004.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	7	\$49.84	\$532,118.70	10,677.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7	4	\$7,318.75	\$58,550.00	8.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	6	\$13,696.76	\$232,845.00	17.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	284	\$2.43	\$6,598,105.14	2,717,577.000	LF	N	SEDIMENT BARRIER
0104 11	98	\$17.64	\$1,060,230.77	60,109.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	63	\$9.83	\$608,902.41	61,967.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	52	\$4,508.31	\$1,045,927.64	232.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	272	\$189.82	\$2,386,288.06	12,571.000	EA	N	INLET PROTECTION SYSTEM
0104 19	2	\$27.62	\$718.12	26.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	265	\$49.09	\$8,659,099.29	176,399.590	AC	N	LITTER REMOVAL
0107 2	258	\$68.02	\$9,940,068.66	146,124.130	AC	N	MOWING
0108 1	80	\$15,645.75	\$1,486,346.11	95.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	61	\$18,211.21	\$1,329,418.48	73.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	2	\$28,875.00	\$115,500.00	4.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	286	\$51,348.81	\$127,355,838.66	2,480.210	AC	N	CLEARING & GRUBBING
0110 2 1	11	\$23,393.60	\$435,121.00	18.600	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110 2 2	36	\$18,029.36	\$1,288,017.76	71.440	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	34	\$48.22	\$27,083,361.59	561,700.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 3 4	1	\$100.00	\$2,500.00	25.000	SF	N	REMOVAL OF EXIST SAND CEMENT RIPRAP
0110 4 10	286	\$38.71	\$27,088,195.05	699,777.000	SY	N	REMOVAL OF EXIST CONC
0110 5	1	\$2,500.00	\$7,500.00	3.000	EA	N	PLUGGING WATER WELLS, ARTESIAN
0110 7 1	59	\$320.56	\$236,574.57	738.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	3	\$406.80	\$1,290,382.02	3,172.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110 21	55	\$8.20	\$818,893.93	99,821.000	LF	N	TREE PROTECTION BARRIER
0110 22	49	\$859.85	\$1,303,530.64	1,516.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	18	\$1,439.75	\$437,682.65	304.000	EA	N	TREE REMOVAL
0110 71 1	2	\$367.16	\$99,500.00	271.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 82	1	\$3,000.00	\$47,400.00	15.800	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 84	1	\$40,000.00	\$40,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST
0110 86	1	\$3,900.00	\$3,900.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	216	\$13.52	\$50,669,643.72	3,748,386.210	CY	N	REGULAR EXCAVATION
0120 2 2	93	\$32.30	\$3,536,247.98	109,478.970	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	7	\$41.00	\$63,622.93	1,551.900	CY	N	LATERAL DITCH EXCAVATION
0120 4	43	\$14.75	\$7,577,054.35	513,581.800	CY	N	SUBSOIL EXCAVATION
0120 5	8	\$50.59	\$694,132.22	13,720.000	CY	N	CHANNEL EXCAVATION
0120 6	185	\$22.95	\$114,287,951.25	4,980,609.700	CY	N	EMBANKMENT
0120 9 1	5	\$7.54	\$22,261.00	2,951.000	LF	N	DITCH CLEARING OF LARGE VEG, UP TO 15'
0120 9 2	4	\$10.71	\$20,898.00	1,951.000	LF	N	DITCH CLEARING OF LARGE VEG, 15-30'
0120 9 3	4	\$11.81	\$15,958.00	1,351.000	LF	N	DITCH CLEARING OF LARGE VEG, >30'
0120 10 11	3	\$6.76	\$30,433.00	4,501.000	LF	N	CLEAN AND RESHAPE DITCH, SP, UP TO 15'
0120 10 12	3	\$7.33	\$36,650.00	5,000.000	LF	N	CLEAN AND RESHAPE DITCH, SP, 15-30'
0120 10 13	1	\$8.00	\$8.00	1.000	LF	N	CLEAN AND RESHAPE DITCH, SP, >30'
0120 10 21	3	\$8.50	\$52,352.50	6,162.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22	3	\$10.47	\$37,733.00	3,605.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 10 23	3	\$15.21	\$4,578.00	301.000	LF	N	CLEAN AND RESHAPE DITCH, HAUL, >30'
0120 71	40	\$45,192.21	\$2,033,649.52	45.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 73100	1	\$210.00	\$1,098,510.00	5,231.000	CY	N	ULTRA LIGHTWEIGHT AGGREGATE FILL
0120 74	2	\$17.83	\$2,685,216.00	150,585.500	CY	N	SURCHARGE EMBANKMENT
0121 70	10	\$447.94	\$724,178.63	1,616.700	CY	N	FLOWABLE FILL
0121 70 2	14	\$337.92	\$199,375.00	590.000	CY	N	FLOWABLE FILL, MAINTENANCE
0125 1	2	\$230.92	\$41,404.00	179.300	CY	N	EXCAVATION FOR STRUCTURES
0125 3	3	\$50.53	\$38,591.35	763.800	CY	N	SELECT BEDDING MATERIAL
0129 1 1	14	\$2,500.00	\$112,500.00	45.000	ED	N	NATURAL DISAST/PRE EVENT CREW PRE-POSITI
0129 1 2	7	\$370.76	\$520,175.00	1,403.000	HR	N	NATURAL DISAST/PRE EVENT CREW, CUT AND T
0141 70	2	\$2,364.79	\$151,346.58	64.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	5	\$3.18	\$613,848.39	193,083.100	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	24	\$7.31	\$1,443,593.30	197,503.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	3	\$10.24	\$348,079.90	33,985.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160 4	197	\$7.67	\$25,449,530.38	3,315,903.000	SY	N	TYPE B STABILIZATION
0173 71	3	\$698.06	\$34,903.04	50.000	EA	N	DRILLING HOLES FOR PRESSURE GROUTING
0173 76	3	\$45.45	\$534,138.40	11,753.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	3	\$252.61	\$175,566.35	695.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 77 3	1	\$600.00	\$33,000.00	55.000	CY	N	SUBSURF PRESSURE GROUTING, CEM SLURRY
0210 1 1	3	\$19.36	\$127,833.05	6,603.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	2	\$5.64	\$44,138.17	7,825.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	2	\$.01	\$547.83	54,783.000	SY	N	REWORKING LIMEROCK BASE, 3"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285701	100	\$21.09	\$12,343,814.26	585,171.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	22	\$29.02	\$1,028,838.58	35,452.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	16	\$23.70	\$1,446,998.26	61,042.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	28	\$30.90	\$2,914,419.00	94,315.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	12	\$27.47	\$2,920,445.85	106,319.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	56	\$27.54	\$10,227,432.04	371,410.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	7	\$32.27	\$1,121,844.42	34,768.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	4	\$46.23	\$346,733.40	7,500.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	118	\$41.87	\$41,927,404.20	1,001,450.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	25	\$25.14	\$6,422,395.55	255,490.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	37	\$39.98	\$16,199,137.14	405,215.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	13	\$37.04	\$3,599,445.48	97,186.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	7	\$103.00	\$772,077.51	7,496.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	4	\$90.35	\$278,002.88	3,077.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	25	\$112.93	\$2,176,808.00	19,276.330	SY	N	OPTIONAL BASE,BASE GROUP 15
0285761	1	\$238.00	\$35,224.00	148.000	SY	N	OPT BASE-GRADED AGG, 20", 6" MAX LIFTS
0286 1	54	\$52.79	\$2,137,023.98	40,480.000	SY	N	TURNOUT CONSTRUCT/DRIVEWAY BASE- OPTION
0286 2	12	\$289.84	\$372,855.47	1,286.400	TN	N	TURNOUT CONSTRUCT-ASPHALT/DRIVEWAY BASE
0289 1103	1	\$30.00	\$10,080.00	336.000	SY	N	COARSE AGG BASE SPECIAL, 12
0327 70 1	54	\$3.02	\$3,139,300.43	1,040,641.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	32	\$4.44	\$5,127,648.41	1,155,333.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	21	\$5.33	\$1,641,971.24	308,048.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	78	\$3.97	\$10,612,283.85	2,676,381.300	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	71	\$3.56	\$9,901,486.16	2,778,410.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	203	\$3.93	\$20,800,467.79	5,287,887.280	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	41	\$4.59	\$8,263,235.64	1,798,669.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	41	\$3.76	\$9,074,829.33	2,413,938.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	3	\$9.26	\$109,341.23	11,804.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	11	\$6.76	\$1,597,335.29	236,415.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	54	\$3.57	\$11,549,945.65	3,233,146.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	36	\$4.75	\$2,276,177.82	478,711.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	12	\$5.61	\$728,212.97	129,883.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 14	1	\$7.15	\$23,394.80	3,272.000	SY	N	MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH
0327 70 15	26	\$3.72	\$6,456,222.10	1,737,394.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	18	\$1.89	\$694,138.52	367,813.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	12	\$4.47	\$2,720,348.82	608,638.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$6.00	\$47,724.00	7,954.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	32	\$3.47	\$1,267,209.51	365,231.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	14	\$4.87	\$3,214,341.44	659,673.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	2	\$9.30	\$67,222.50	7,230.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 22	6	\$5.47	\$949,208.37	173,490.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	2	\$10.34	\$44,276.40	4,281.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	4	\$5.94	\$792,861.03	133,423.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	2	\$6.67	\$155,805.00	23,344.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 28	1	\$19.16	\$9,445.88	493.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	2	\$11.69	\$409,078.04	34,988.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 31	1	\$36.10	\$18,050.00	500.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 42	2	\$9.84	\$46,187.52	4,692.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0334 1 12	52	\$157.45	\$23,897,770.42	151,783.420	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	124	\$150.24	\$79,934,801.23	532,038.490	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	22	\$173.76	\$16,261,218.88	93,585.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	34	\$163.96	\$25,001,398.41	152,486.600	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	108	\$161.55	\$170,124,723.32	1,053,064.100	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 55	41	\$176.33	\$96,129,817.09	545,163.500	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334 1 56	2	\$240.18	\$2,278,377.95	9,486.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334 1 57	6	\$212.32	\$4,277,236.77	20,145.300	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 59	3	\$221.80	\$9,714,393.18	43,797.400	TN	N	SUPERPAVE ASPH CONC, TRAF E, HIGH POLYM
0337 7 25	76	\$218.73	\$80,676,736.01	368,839.100	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	5	\$262.02	\$5,479,066.43	20,911.100	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	20	\$188.40	\$14,994,423.90	79,588.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	37	\$169.13	\$35,322,335.73	208,841.720	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	50	\$204.67	\$32,264,513.57	157,644.300	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	173	\$180.18	\$149,234,910.35	828,275.270	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 88	28	\$195.37	\$18,325,572.00	93,801.100	TN	N	ASPH CONC FC,TRAFFIC E,FC-12.5,PG 76-22
0337 7 91	2	\$206.15	\$1,875,927.86	9,099.600	TN	N	ASPH CONC FC,TRAF B,FC-12.5,HIGH POLYMER
0337 7 93	9	\$194.22	\$8,170,663.05	42,069.700	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337 7 95	2	\$215.51	\$838,812.55	3,892.300	TN	N	ASPH CONC FC,TRAF E,FC-12.5,HIGH POLYMER
0339 1	158	\$349.59	\$10,670,081.25	30,521.350	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	5	\$138.64	\$63,774.05	460.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 5	2	\$83.01	\$3,807,373.00	45,867.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	4	\$132.28	\$13,221,615.48	99,955.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 8	1	\$395.00	\$21,330.00	54.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350 3 9	1	\$198.00	\$23,958.00	121.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 13	3	\$210.67	\$221,203.50	1,050.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 3 17	1	\$390.00	\$152,490.00	391.000	SY	N	PLAIN CEMENT CONC PAVT, 14"
0350 5	15	\$4.04	\$5,551,440.15	1,373,633.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	4	\$4.33	\$153,348.52	35,439.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	7	\$246.21	\$582,785.59	2,367.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	10	\$4.17	\$4,008,640.81	960,504.000	SY	N	GRINDING CONCRETE PAVT

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0353 70	9	\$1,255.57	\$24,083,504.07	19,181.400	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	1	\$289.00	\$1,361,479.00	4,711.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	47	\$853.04	\$9,573,060.89	11,222.300	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	2	\$819.89	\$209,563.08	255.600	CY	N	CONC CLASS NS, STEPS
0400 1 30	1	\$1,070.24	\$800,646.54	748.100	CY	N	CONC, CLASS I (SEAL)
0400 2 1	17	\$1,459.24	\$8,114,551.40	5,560.800	CY	N	CONC CLASS II, CULVERTS
0400 2 4	17	\$1,345.46	\$35,579,369.10	26,444.100	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	3	\$1,594.05	\$1,932,150.00	1,212.100	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	27	\$789.51	\$7,843,160.64	9,934.200	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	6	\$1,663.36	\$1,506,671.58	905.800	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 25	2	\$991.05	\$199,300.00	201.100	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 47	5	\$2,124.82	\$1,352,234.00	636.400	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 1	1	\$1,500.00	\$15,000.00	10.000	CY	N	CONC CLASS III, CULVERTS
0400 4 1	14	\$1,589.47	\$5,730,827.62	3,605.500	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	16	\$1,559.61	\$5,081,820.23	3,258.400	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	27	\$1,744.60	\$16,689,225.11	9,566.200	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	4	\$1,156.49	\$2,492,246.22	2,155.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	8	\$1,153.04	\$10,238,343.47	8,879.400	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	6	\$1,563.97	\$28,272,153.78	18,077.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	2	\$1,125.45	\$1,547,940.00	1,375.400	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7 1	25	\$8.66	\$942,814.26	108,812.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	16	\$9.06	\$938,473.36	103,593.000	SY	N	BRIDGE DECK PLANING
0400 20	1	\$35.40	\$41,170.20	1,163.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 45 5	1	\$115.00	\$3,910.00	34.000	SY	N	REINF CONC, EQUIP SLAB, 12"
0400 60 3	1	\$2,250.00	\$45,000.00	20.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$45.00	\$238,905.00	5,309.000	SF	N	PRECAST BULKHEAD PANELS
0400140 1	2	\$12,613.64	\$277,500.00	22.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 9	1	\$125.00	\$47,750.00	382.000	SF	N	CATHODIC PROTECTION SYSTEM,OTHER MATRL
0400143	15	\$2.03	\$1,112,291.10	547,579.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	9	\$.13	\$152,022.50	1,190,708.000	SF	N	CLEANING CONC SURFACE
0400147	14	\$1,291.91	\$1,205,477.51	933.100	CF	N	COMPOSITE NEOPRENE PADS
0400148	11	\$1,685.11	\$335,505.00	199.100	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	6	\$240.48	\$57,235.00	238.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 2	7	\$376.19	\$167,216.00	444.500	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	16	\$1,327.83	\$1,427,417.63	1,075.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	7	\$820.25	\$110,898.07	135.200	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 7	4	\$260.73	\$1,076,250.86	4,127.800	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0403 1100	5	\$67.63	\$2,057,196.60	30,417.000	SY	N	EPOX CONC OVERL- CONC BRIDGE DECKS
0403 2100	4	\$211.00	\$28,485.00	135.000	CF	N	RESTORE SPALL AREA CONC BRIDGE DECKS

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0405 70 9	1	\$147.50	\$267,919.00	1,816.400	CF	N	LATEX MOD CONC, VES
0411 1	14	\$277.17	\$43,516.14	157.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	15	\$53.29	\$193,722.97	3,635.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	5	\$108.86	\$83,710.00	769.000	GA	N	PENETRANT SEALER
0413151	14	\$54.32	\$1,676,397.19	30,863.000	GA	N	METHACRYLATE MONOMER
0413154	17	\$1.53	\$4,683,465.21	3,066,355.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	23	\$.62	\$960,190.93	1,544,994.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	9	\$2.09	\$2,639,069.40	1,265,576.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	30	\$1.50	\$10,152,467.53	6,764,123.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	26	\$1.67	\$10,242,163.59	6,148,851.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	13	\$1.73	\$227,669.16	131,338.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	4	\$1.70	\$334,604.01	196,935.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	25	\$1.53	\$2,977,858.00	1,940,191.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$7.00	\$1,512,000.00	216,000.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	4	\$7.72	\$174,001.50	22,525.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 10 4	3	\$1.90	\$42,366.50	22,304.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	4	\$2.29	\$760,628.00	331,825.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	2	\$2.71	\$81,800.00	30,200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	2	\$4.04	\$71,180.00	17,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR
0425 1201	21	\$6,954.47	\$639,811.20	92.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	13	\$10,765.24	\$204,539.52	19.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	\$9,965.00	\$9,965.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	6	\$6,885.10	\$75,736.14	11.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$12,933.45	\$38,800.34	3.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	27	\$10,732.47	\$3,423,657.47	319.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	2	\$12,242.40	\$61,212.00	5.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	5	\$9,728.93	\$116,747.12	12.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	17	\$11,275.57	\$778,014.17	69.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	2	\$9,613.66	\$19,227.32	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	15	\$11,119.29	\$722,753.61	65.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	10	\$9,832.94	\$157,327.10	16.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1341	10	\$12,795.09	\$281,492.00	22.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	6	\$9,429.67	\$84,867.00	9.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$14,400.00	\$28,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	54	\$9,088.50	\$4,198,885.51	462.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	5	\$13,960.00	\$139,600.00	10.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	31	\$9,293.47	\$715,597.47	77.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	5	\$13,735.56	\$123,620.00	9.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	43	\$9,552.37	\$1,986,892.65	208.000	EA	N	INLETS, CURB, TYPE P-6, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1362	2	\$16,666.67	\$100,000.00	6.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	20	\$9,883.65	\$316,276.65	32.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	4	\$13,575.56	\$122,180.00	9.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	8	\$14,550.95	\$873,057.07	60.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	4	\$15,489.85	\$139,408.64	9.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	3	\$16,775.26	\$100,651.55	6.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	6	\$14,610.03	\$248,370.49	17.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$20,995.45	\$41,990.90	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	4	\$16,073.50	\$369,690.49	23.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1432	1	\$27,700.00	\$83,100.00	3.000	EA	N	INLETS, CURB, TYPE J-3, >10'
0425 1435	1	\$26,813.74	\$26,813.74	1.000	EA	N	INLETS, CURB, TYPE J-3, PARTIAL
0425 1441	5	\$24,703.68	\$172,925.76	7.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	2	\$26,400.00	\$52,800.00	2.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	30	\$16,564.68	\$1,341,739.48	81.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	7	\$18,280.54	\$530,135.60	29.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	7	\$7,734.13	\$139,214.42	18.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	2	\$15,400.00	\$46,200.00	3.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	20	\$18,437.00	\$958,724.03	52.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	7	\$20,260.79	\$182,347.10	9.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	6	\$10,981.58	\$131,779.01	12.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$15,000.00	\$30,000.00	2.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	10	\$14,239.25	\$1,025,226.05	72.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	3	\$19,039.00	\$190,390.00	10.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	3	\$9,781.84	\$29,345.53	3.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	4	\$13,775.00	\$110,200.00	8.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1484	1	\$11,700.00	\$23,400.00	2.000	EA	N	INLETS, CURB, TYPE 8, J BOT , >10'
0425 1501	7	\$6,455.92	\$154,942.17	24.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1502	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, >10'
0425 1503	4	\$12,556.28	\$200,900.41	16.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$11,150.00	\$11,150.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	3	\$6,308.22	\$88,315.08	14.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	6	\$7,453.18	\$231,048.58	31.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	2	\$12,096.76	\$36,290.28	3.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1515	2	\$6,892.32	\$34,461.59	5.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	67	\$6,924.77	\$2,596,788.35	375.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	2	\$9,823.47	\$88,411.26	9.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	13	\$14,116.96	\$423,508.88	30.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	3	\$15,652.14	\$109,565.01	7.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	23	\$5,408.37	\$221,743.23	41.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1529	8	\$9,000.45	\$90,004.51	10.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	9	\$9,308.71	\$260,643.92	28.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	3	\$7,841.15	\$117,617.29	15.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	2	\$14,151.10	\$70,755.48	5.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	51	\$8,527.00	\$2,558,101.08	300.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	2	\$14,500.00	\$87,000.00	6.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	9	\$14,886.36	\$565,681.65	38.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	3	\$17,582.74	\$175,827.44	10.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	4	\$6,927.63	\$41,565.75	6.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	12	\$10,801.44	\$421,256.24	39.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	21	\$9,515.92	\$1,179,974.43	124.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$17,614.56	\$88,072.81	5.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	5	\$17,737.73	\$230,590.47	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	4	\$23,754.80	\$308,812.45	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	8	\$12,819.46	\$128,194.60	10.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	14	\$8,678.47	\$338,460.26	39.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$8,600.00	\$8,600.00	1.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	3	\$9,321.00	\$466,050.00	50.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	2	\$11,489.16	\$22,978.32	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	2	\$5,550.00	\$22,200.00	4.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	3	\$8,720.00	\$26,160.00	3.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	8	\$11,978.34	\$515,068.60	43.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	3	\$14,402.67	\$144,026.70	10.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	2	\$14,966.67	\$89,800.00	6.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1574	1	\$15,000.00	\$60,000.00	4.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1581	8	\$12,797.54	\$307,141.02	24.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	1	\$17,900.00	\$17,900.00	1.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1589	8	\$17,362.90	\$225,717.73	13.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$14,609.06	\$43,827.18	3.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1605	1	\$7,484.44	\$7,484.44	1.000	EA	N	INLETS, DT BOT, TYPE J, PARTIAL
0425 1611	1	\$22,000.00	\$22,000.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1619	2	\$18,900.00	\$56,700.00	3.000	EA	N	INLETS, DT BOT, TYPE K, J BOT, MODIFY
0425 1701	29	\$8,901.13	\$2,786,054.81	313.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	5	\$24,288.46	\$242,884.55	10.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	6	\$13,258.62	\$357,982.61	27.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	4	\$22,836.83	\$114,184.13	5.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	5	\$7,668.01	\$115,020.22	15.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	16	\$9,066.70	\$380,801.42	42.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	2	\$14,200.60	\$71,003.00	5.000	EA	N	INLETS, GUTTER, TYPE V, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1713	8	\$12,331.73	\$308,293.33	25.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	3	\$16,291.67	\$195,500.00	12.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	5	\$6,657.84	\$46,604.89	7.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	2	\$9,000.29	\$63,002.00	7.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1781	2	\$7,976.19	\$167,500.00	21.000	EA	N	INLETS, MED BARRIER, TYPE 1, <=10'
0425 1782	1	\$11,500.00	\$11,500.00	1.000	EA	N	INLETS, MEDIAN BARR, TYPE 1, >10'
0425 1783	4	\$11,034.23	\$220,684.58	20.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1785	1	\$5,900.00	\$23,600.00	4.000	EA	N	INLETS, MED BARRIER, TYPE 1, PARTIAL
0425 1790	3	\$9,994.87	\$179,907.67	18.000	EA	N	INLETS, MED BARRIER, TYPE 2, <=10'
0425 1792	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 2, >10'
0425 1881	1	\$10,200.00	\$30,600.00	3.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <=10'
0425 1910	20	\$9,249.20	\$739,936.37	80.000	EA	N	INLETS, CLOSED FLUME
0425 1921	10	\$9,830.88	\$2,290,594.74	233.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	3	\$13,625.29	\$190,754.12	14.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	3	\$14,442.84	\$1,372,069.87	95.000	EA	N	INLETS, ADJACENT BARRIER, J BOT, < 10'
0425 1924	2	\$20,436.01	\$286,104.12	14.000	EA	N	INLETS, ADJACENT BARRIER, J BOT, >10'
0425 1925	2	\$7,266.67	\$21,800.00	3.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	34	\$8,065.82	\$903,372.16	112.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	10	\$12,542.83	\$225,771.00	18.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	27	\$6,111.23	\$397,230.25	65.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	50	\$8,479.51	\$1,890,930.88	223.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	6	\$10,598.20	\$105,982.02	10.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	21	\$6,439.60	\$251,144.39	39.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	32	\$15,788.34	\$1,752,505.44	111.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	7	\$22,240.48	\$1,401,150.00	63.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	10	\$7,640.85	\$229,225.54	30.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	32	\$14,667.54	\$2,376,141.13	162.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	20	\$24,023.28	\$2,138,071.84	89.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	12	\$6,811.75	\$156,670.34	23.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2110	2	\$1,812.50	\$14,500.00	8.000	EA	N	MANHOLES, REPAIR
0425 3 41	3	\$7,533.81	\$52,736.69	7.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 42	1	\$6,500.00	\$6,500.00	1.000	EA	N	JUNCTION BOXES, P-7, >10'
0425 3 43	7	\$6,436.35	\$51,490.77	8.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 50	2	\$1,567.86	\$10,975.00	7.000	EA	N	JUNCTION BOX, DRAINAGE, REPAIR
0425 3 61	2	\$11,700.00	\$23,400.00	2.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	1	\$5,900.00	\$5,900.00	1.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 92	1	\$33,000.00	\$66,000.00	2.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, >10'
0425 4	19	\$2,279.28	\$127,639.95	56.000	EA	N	INLETS, ADJUST
0425 5	121	\$1,374.67	\$2,030,384.64	1,477.000	EA	N	MANHOLE, ADJUST
0425 5 1	58	\$1,509.45	\$1,323,791.82	877.000	EA	N	MANHOLE, ADJUST, UTILITIES

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 6	76	\$940.10	\$1,319,894.79	1,404.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	2	\$1,308.33	\$7,850.00	6.000	EA	N	METER BOXES, ADJUST
0425 7	6	\$1,129.04	\$49,677.96	44.000	EA	N	MANHOLE COVER- REPLACE
0425 8	3	\$3,146.25	\$25,170.00	8.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	3	\$4,198.14	\$29,387.00	7.000	EA	N	YARD DRAIN
0425 11	21	\$5,788.57	\$219,965.60	38.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	8	\$426.61	\$51,619.74	121.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 15 41	6	\$2,225.00	\$26,700.00	12.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 15 42	6	\$1,782.50	\$35,650.00	20.000	EA	N	INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 51	7	\$4,396.69	\$52,760.26	12.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 52	4	\$3,730.00	\$18,650.00	5.000	EA	N	INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 15 56	1	\$8,520.00	\$25,560.00	3.000	EA	N	INLET TOP, REPLACE, APRON
0425 16 11	1	\$4,750.00	\$4,750.00	1.000	EA	N	DRAINAGE MANHOLE- REPLACE TOP AND RIM
0425 71	1	\$5,000.00	\$5,000.00	1.000	EA	N	INLETS RELOCATING
0425 74 1	12	\$1,254.00	\$136,686.00	109.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	12	\$712.39	\$42,031.00	59.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78	5	\$3,408.33	\$40,900.00	12.000	EA	N	INLET CAP, PRECAST
0425 82	31	\$1,641.01	\$198,562.69	121.000	EA	N	REPLACE GRATE
0425100 24	1	\$27,450.00	\$54,900.00	2.000	EA	N	SPECI DRAIN, UTILITY CONFLICT MANHOLE
0425100 35	1	\$225,000.00	\$225,000.00	1.000	EA	N	SPECI DRAIN, BAFFLE, 8X16 W/OBSERVATION
0425100 36	1	\$100,000.00	\$100,000.00	1.000	EA	N	SPECI DRAIN, BAFFLE, 4X8
0425100 40	1	\$29,457.00	\$58,914.00	2.000	EA	N	SPECI DRAIN, UTILITY CONFLICT INLET
0430 94 1	2	\$12.15	\$32,200.00	2,650.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	2	\$14.37	\$27,300.00	1,900.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	3	\$17.22	\$24,285.40	1,410.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	2	\$20.83	\$25,000.00	1,200.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	2	\$23.83	\$14,300.00	600.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 1	1	\$20.00	\$6,000.00	300.000	LF	N	OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2	1	\$40.00	\$11,000.00	275.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3	1	\$55.00	\$13,750.00	250.000	LF	N	OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4	1	\$70.00	\$10,500.00	150.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5	2	\$37.63	\$21,075.00	560.000	LF	N	OUTFALL BARNACLE REMOVAL, 61" AND GR
0430 96	8	\$1,621.91	\$76,230.00	47.000	EA	N	DRAINAGE PIPE REPAIR- CONCRETE COLLAR
0430173115	1	\$50.00	\$4,250.00	85.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	12	\$171.54	\$682,033.52	3,976.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	4	\$192.24	\$27,875.00	145.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173130	1	\$185.00	\$14,060.00	76.000	LF	N	PIPE CULV OPT MATL, ROUND, 30", GD
0430173136	1	\$125.00	\$6,250.00	50.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430174112	2	\$155.41	\$9,480.00	61.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	11	\$181.03	\$88,883.81	491.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174118	68	\$177.73	\$1,710,982.23	9,627.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	43	\$190.47	\$842,066.16	4,421.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	16	\$312.88	\$691,157.32	2,209.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	10	\$282.24	\$200,673.00	711.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	3	\$471.39	\$15,556.00	33.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	3	\$223.57	\$15,650.00	70.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174154	2	\$524.00	\$10,480.00	20.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	2	\$582.00	\$11,640.00	20.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174215	4	\$149.46	\$31,087.60	208.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	28	\$200.57	\$791,449.57	3,946.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	14	\$214.75	\$1,076,349.34	5,012.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	3	\$344.74	\$96,527.76	280.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	4	\$502.26	\$155,700.40	310.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242	1	\$705.54	\$136,874.76	194.000	LF	N	PIPE CULV, OPT MATL, ELLIP/OTH,42"SD
0430174248	1	\$299.00	\$5,980.00	20.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	14	\$359.69	\$149,630.13	416.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	55	\$251.94	\$832,424.97	3,304.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	128	\$144.35	\$23,644,814.01	163,807.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	86	\$166.54	\$11,297,832.26	67,840.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	53	\$239.76	\$7,788,776.52	32,486.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	48	\$303.90	\$8,429,302.88	27,737.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175140	1	\$225.00	\$1,800.00	8.000	LF	N	PIPE CULV, OPT MATL, ROUND, 40"S/CD
0430175142	23	\$379.11	\$5,816,686.46	15,343.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	25	\$435.37	\$6,621,524.15	15,209.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	13	\$543.90	\$2,857,124.55	5,253.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	10	\$653.87	\$5,950,200.74	9,100.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$725.00	\$5,800.00	8.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	4	\$1,217.21	\$5,087,919.00	4,180.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175184	1	\$1,474.00	\$1,696,574.00	1,151.000	LF	N	PIPE CULV, OPT MATL, ROUND, 84"S/CD
0430175215	10	\$218.77	\$83,132.81	380.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	44	\$189.41	\$2,177,231.17	11,495.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	24	\$238.31	\$1,364,570.77	5,726.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	10	\$274.33	\$1,410,332.46	5,141.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	10	\$412.57	\$1,637,484.15	3,969.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	7	\$499.52	\$888,143.07	1,778.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	3	\$786.37	\$2,569,072.82	3,267.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	2	\$934.34	\$276,564.00	296.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$1,265.00	\$94,875.00	75.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430175272	2	\$1,777.91	\$1,098,746.00	618.000	LF	N	PIPE CULV, OPT MATL, OTHER, 72"S/CD
0430175284	1	\$2,900.00	\$977,300.00	337.000	LF	N	PIPE CULV, OPT MATL, OTHER, 84"S/CD

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175299	1	\$5,038.00	\$1,214,158.00	241.000	LF	N	PIPE CULV, OPT MATL, OTHER, 99" OR >, S/CD
0430185118	5	\$892.46	\$824,629.58	924.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 18"
0430185124	8	\$956.44	\$2,020,959.24	2,113.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 24"
0430185130	4	\$876.67	\$2,119,794.21	2,418.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 30"
0430185136	5	\$2,573.43	\$4,606,440.08	1,790.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 36"
0430185142	4	\$2,015.47	\$3,833,424.36	1,902.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 42"
0430185148	1	\$960.00	\$209,280.00	218.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 48"
0430185160	2	\$4,118.21	\$3,805,230.00	924.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 60"
0430200 23	1	\$3,749.84	\$3,749.84	1.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	2	\$4,753.06	\$19,012.22	4.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	1	\$5,080.00	\$5,080.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	1	\$7,060.00	\$7,060.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 38	2	\$9,878.02	\$19,756.04	2.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430400018	1	\$2,500.00	\$5,000.00	2.000	EA	N	WINGED CONCRETE ENDWALLS, U-TYPE, 18"
0430400042	1	\$9,100.00	\$9,100.00	1.000	EA	N	WINGED CONCRETE ENDWALLS, U-TYPE, 42"
0430515100	1	\$8,600.00	\$8,600.00	1.000	EA	N	STRAIGHT CONC ENDW 15", SINGLE, 0 ROUND
0430518100	9	\$4,820.26	\$77,124.14	16.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 0 ROUND
0430518102	1	\$4,560.23	\$4,560.23	1.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 0 ELLIP
0430518110	2	\$4,289.18	\$12,867.55	3.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 15 ROUND
0430518120	1	\$4,200.00	\$8,400.00	2.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 30 ROUND
0430518130	1	\$4,200.00	\$21,000.00	5.000	EA	N	STRAIGHT CONC ENDW 18", SINGLE, 45 ROUND
0430518302	1	\$15,000.00	\$30,000.00	2.000	EA	N	STRAIGHT CONC ENDW 18", TRIPLE, 0, EL
0430524100	16	\$6,519.85	\$228,194.83	35.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 0 ROUND
0430524102	2	\$4,086.04	\$12,258.13	3.000	EA	N	STRAIGHT CONC ENDW 24", SINGLE, 0 ELLIP
0430524200	4	\$10,099.52	\$100,995.20	10.000	EA	N	STRAIGHT CONC ENDW 24", DOUBLE, 0 ROUND
0430524202	2	\$9,893.43	\$29,680.28	3.000	EA	N	STRAIGHT CONC ENDW 24", DOUB, 0 ELLIP
0430524212	1	\$12,286.30	\$24,572.60	2.000	EA	N	STRAIGHT CONC ENDW 24", DOUBLE, 15 ELLIP
0430524220	1	\$6,800.00	\$13,600.00	2.000	EA	N	STRAIGHT CONC ENDW 24", DOUBLE, 30 ROUND
0430530100	13	\$9,423.35	\$216,737.01	23.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 0 ROUND
0430530102	1	\$16,116.81	\$16,116.81	1.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 0 ELLIP
0430530110	1	\$9,517.21	\$9,517.21	1.000	EA	N	STRAIGHT CONC ENDW 30", SINGLE, 15 ROUND
0430530200	4	\$11,143.06	\$66,858.36	6.000	EA	N	STRAIGHT CONC ENDW 30", DOUBLE, 0 ROUND
0430530300	2	\$16,687.00	\$33,374.00	2.000	EA	N	STRAIGHT CONC ENDW 30", TRI, 0 ROUND
0430530302	1	\$17,374.00	\$34,748.00	2.000	EA	N	STRAIGHT CONC ENDW 30", TRI, 0 ELLIP
0430530400	1	\$11,600.00	\$11,600.00	1.000	EA	N	STRAIGHT CONC ENDW 30", QUAD, 0 ROUND
0430536100	7	\$9,601.87	\$172,833.66	18.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 0 ROUND
0430536102	1	\$7,590.00	\$7,590.00	1.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 0 ROU, EL
0430536110	1	\$6,400.00	\$12,800.00	2.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 15 ROUND
0430536120	1	\$10,300.00	\$30,900.00	3.000	EA	N	STRAIGHT CONC ENDW 36", SINGLE, 30 ROUND
0430536200	2	\$9,933.33	\$59,600.00	6.000	EA	N	STRAIGHT CONC ENDW 36", DOUBLE, 0 ROUND

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430536230	1	\$24,079.94	\$24,079.94	1.000	EA	N	STRAIGHT CONC ENDW 36", DOUBLE, 45 ROUND
0430536300	3	\$23,961.54	\$95,846.14	4.000	EA	N	STRAIGHT CONC ENDW 36", TRIPLE, 0 ROUND
0430536310	1	\$22,800.00	\$22,800.00	1.000	EA	N	STRAIGHT CONC ENDW 36", TRIPLE, 15 ROUND
0430542100	3	\$11,860.00	\$35,580.00	3.000	EA	N	STRAIGHT CONC ENDW 42", SINGLE, 0 ROUND
0430542102	2	\$13,992.09	\$55,968.36	4.000	EA	N	STRAIGHT CONC ENDW 42", SINGLE, 0 ELLIP
0430542200	2	\$27,319.90	\$81,959.70	3.000	EA	N	STRAIGHT CONC ENDW 42", DOUBLE, 0 ROUND
0430542300	1	\$51,500.00	\$51,500.00	1.000	EA	N	STRAIGHT CONC ENDW 42", TRI, 0 ROUND
0430548100	6	\$20,498.61	\$184,487.51	9.000	EA	N	STRAIGHT CONC ENDW 48", SINGLE, 0 ROUND
0430548130	1	\$18,600.00	\$18,600.00	1.000	EA	N	STRAIGHT CONC ENDW 48", SINGLE, 45 ROUND
0430548200	1	\$19,100.00	\$19,100.00	1.000	EA	N	STRAIGHT CONC ENDW 48", DOUBLE, 0 ROUND
0430548230	1	\$22,300.00	\$22,300.00	1.000	EA	N	STRAIGHT CONC ENDW 48", DBL, 45 ROUND
0430548300	1	\$61,600.00	\$123,200.00	2.000	EA	N	STRAIGHT CONC ENDW 48", TRIP, 0 ROUND
0430554100	1	\$23,500.00	\$23,500.00	1.000	EA	N	STRAIGHT CONC ENDW 54", SINGLE, 0 ROUND
0430560100	2	\$32,500.00	\$65,000.00	2.000	EA	N	STRAIGHT CONC ENDW 60", SINGLE, 0 ROUND
0430572102	1	\$65,000.00	\$130,000.00	2.000	EA	N	STRAIGHT CONC ENDW 72", SINGLE, 0 ELLIP
0430602123	1	\$4,766.44	\$4,766.44	1.000	EA	N	U-ENDWALL,W \GR, 260/430-010,1:4 SLP,15"
0430602125	3	\$7,251.80	\$65,266.20	9.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,18"
0430610225	1	\$6,338.19	\$6,338.19	1.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:3 SLP, 18"
0430610325	1	\$5,500.00	\$5,500.00	1.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 18"
0430611025	2	\$5,500.00	\$22,000.00	4.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 18"
0430611029	1	\$7,600.00	\$7,600.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 24"
0430611033	1	\$5,750.00	\$5,750.00	1.000	EA	N	U-ENDWALL,261/430-11BAFFLES,1:6 SLP, 30"
0430611123	3	\$6,884.54	\$34,422.70	5.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 15"
0430611125	14	\$6,206.01	\$266,858.64	43.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	3	\$5,900.00	\$23,600.00	4.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611133	1	\$9,010.00	\$72,080.00	8.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430611223	1	\$4,600.00	\$4,600.00	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,15"
0430611225	6	\$4,467.96	\$75,955.29	17.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611229	2	\$4,793.33	\$14,380.00	3.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP, 24"
0430611323	1	\$5,985.70	\$5,985.70	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:2 SLP,15"
0430611325	10	\$5,121.15	\$399,449.38	78.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430611329	1	\$7,000.00	\$7,000.00	1.000	EA	N	U-ENDWALL, BAFFLES,INDEX 261,1:2 SLP,24"
0430612033	1	\$7,500.00	\$7,500.00	1.000	EA	N	U-ENDWALL, GRATE, 1:6 SLP, 30"
0430613123	1	\$4,000.00	\$16,000.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,1:4 SLP,15"
0430613225	1	\$2,509.98	\$10,039.92	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,18"
0430821 23	8	\$208.83	\$16,497.70	79.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	8	\$208.73	\$28,178.80	135.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29	8	\$220.78	\$29,363.42	133.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33	8	\$296.77	\$21,664.10	73.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38	9	\$408.64	\$36,777.60	90.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" SS

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430821 40	8	\$611.54	\$39,750.00	65.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,42",SS
0430821 41	8	\$493.84	\$24,198.00	49.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48",SS
0430821 42	7	\$521.25	\$20,850.00	40.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54",SS
0430821 43	6	\$541.88	\$13,005.00	24.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60",SS
0430821 61	7	\$640.19	\$17,285.00	27.000	EA	N	CLEANING & SEALING EXIS PIPE JNT,>60",SS
0430822 15	2	\$386.25	\$1,545.00	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" CD
0430822 25	2	\$492.00	\$1,968.00	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" CD
0430822 29	2	\$550.63	\$2,202.50	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33	2	\$816.25	\$3,265.00	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38	2	\$902.50	\$3,610.00	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 40	1	\$1,265.00	\$2,530.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,42" CD
0430822 41	1	\$1,667.50	\$3,335.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" CD
0430822 42	2	\$1,685.00	\$6,740.00	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54" CD
0430822 43	2	\$1,857.50	\$7,430.00	4.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60" CD
0430822 61	1	\$3,622.50	\$7,245.00	2.000	EA	N	CLEANING & SEALING EXIST JNT, >=61" CD
0430830	23	\$404.60	\$993,740.35	2,456.100	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$15,000.00	\$30,000.00	2.000	EA	N	FLAP GATES, 0-24"
0430880 02	1	\$15,000.00	\$30,000.00	2.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$15,000.00	\$30,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430880 04	1	\$10,000.00	\$20,000.00	2.000	EA	N	FLAP GATES, 49-60"
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE
0430886 36	1	\$6,000.00	\$24,000.00	4.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 48	1	\$7,906.99	\$7,906.99	1.000	EA	N	MANATEE GRATE FOR 48" PIPE
0430886 54	1	\$8,500.00	\$8,500.00	1.000	EA	N	MANATEE GRATE FOR 54" PIPE
0430950	21	\$301.34	\$1,075,194.87	3,568.100	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	7	\$74.16	\$77,424.95	1,044.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	3	\$77.14	\$8,100.00	105.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430964 6	1	\$190.00	\$1,520.00	8.000	LF	N	PVC PIPE, 8 INCH
0430982121	2	\$1,717.33	\$5,152.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	8	\$2,868.02	\$34,416.28	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	42	\$2,784.94	\$551,417.41	198.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	40	\$2,779.61	\$728,257.95	262.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	14	\$5,216.51	\$156,495.33	30.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	15	\$8,538.29	\$315,916.61	37.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	7	\$10,681.54	\$181,586.24	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	4	\$8,478.91	\$186,536.00	22.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982143	3	\$18,721.50	\$74,886.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982145	1	\$15,330.00	\$15,330.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982623	3	\$2,499.00	\$24,990.00	10.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	13	\$3,310.09	\$231,706.30	70.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982629	8	\$4,640.20	\$116,005.12	25.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	2	\$4,150.00	\$12,450.00	3.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	2	\$7,629.62	\$22,888.87	3.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982641	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430984123	11	\$3,034.63	\$109,246.52	36.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	80	\$3,012.43	\$1,834,570.35	609.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	50	\$3,293.54	\$932,072.86	283.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	21	\$8,786.34	\$834,702.32	95.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	20	\$6,171.16	\$222,161.78	36.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	3	\$5,683.33	\$34,100.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	6	\$2,848.64	\$31,335.00	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984142	2	\$2,800.00	\$8,400.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	2	\$3,266.67	\$9,800.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	3	\$2,700.18	\$35,102.35	13.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	34	\$3,437.75	\$601,605.96	175.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	17	\$5,629.90	\$810,705.93	144.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	8	\$4,998.08	\$74,971.15	15.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	6	\$11,971.57	\$119,715.66	10.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	2	\$16,941.16	\$169,411.60	10.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430984641	1	\$28,000.00	\$28,000.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 48" SD
0430990	5	\$2,635.10	\$76,417.93	29.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	7	\$1,295.33	\$297,926.35	230.000	EA	N	MITERED END SECT, REPLACE SLAB
0430991 1	8	\$1,306.03	\$414,013.00	317.000	CY	N	MITERED END SECT, REPLACE SLAB- MAINT
0431 1112	1	\$290.39	\$33,975.63	117.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	7	\$196.39	\$343,492.57	1,749.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	8	\$242.67	\$486,801.70	2,006.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	7	\$277.98	\$888,706.55	3,197.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	6	\$299.22	\$416,507.35	1,392.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	4	\$340.95	\$764,404.19	2,242.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	4	\$395.63	\$1,058,711.00	2,676.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	3	\$459.11	\$648,721.00	1,413.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0431 1530	1	\$798.58	\$290,683.12	364.000	LF	N	PIPE LINER, SLIPLINING, 30"
0432 3 1	2	\$530.00	\$1,590.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	5	\$1,035.89	\$22,789.54	22.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 3	1	\$575.00	\$1,150.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 21"
0432 3 4	5	\$1,682.00	\$42,050.00	25.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	4	\$1,300.00	\$29,900.00	23.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	3	\$705.00	\$7,050.00	10.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 7	2	\$788.89	\$7,100.00	9.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"
0432 3 8	3	\$775.00	\$7,750.00	10.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0432 3 9	4	\$1,780.52	\$37,390.97	21.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 54"
0432 3 10	2	\$1,290.00	\$10,320.00	8.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 66"
0432 3 11	3	\$1,222.22	\$11,000.00	9.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 60"
0433 1	9	\$3,950.33	\$94,807.93	24.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	19	\$508.35	\$2,011,553.08	3,957.000	LF	N	TRENCH DRAIN, STANDARD
0436 1 3	1	\$552.20	\$188,852.40	342.000	LF	N	TRENCH DRAIN, SPECIAL DESIGN
0440 1 10	1	\$41.04	\$17,647.20	430.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	3	\$48.73	\$237,037.50	4,864.000	LF	N	UNDERDRAIN, TYPE II
0440 1 30	1	\$94.00	\$100,956.00	1,074.000	LF	N	UNDERDRAIN, TYPE III
0440 70	1	\$4,930.00	\$9,860.00	2.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	4	\$73.29	\$83,844.70	1,144.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 2	2	\$120.16	\$14,900.00	124.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	3	\$145.39	\$60,918.80	419.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440 73 4	1	\$155.70	\$16,037.10	103.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0443 70 3	6	\$323.78	\$489,885.00	1,513.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	12	\$278.91	\$7,179,710.90	25,742.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 6	1	\$550.00	\$2,096,050.00	3,811.000	LF	N	FRENCH DRAIN, 36"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 70 10	1	\$834.00	\$3,352,680.00	4,020.000	LF	N	FRENCH DRAIN, 60"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 0-0.9'
0444 72 11	1	\$26.00	\$182,000.00	7,000.000	LF	N	DEEP WELL CLEANING, 24"
0444 72 12	1	\$.01	\$.50	50.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0446 1 1	3	\$42.97	\$815,595.12	18,979.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	4	\$138.87	\$97,762.90	704.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	2	\$194.58	\$1,347,280.00	6,924.000	LF	N	PREST BEAMS, TYPE II
0450 1201	1	\$309.93	\$133,889.76	432.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 2 36	6	\$419.24	\$4,606,169.40	10,987.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	3	\$372.22	\$3,741,886.66	10,053.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	3	\$381.49	\$7,048,498.00	18,476.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	2	\$414.50	\$1,833,767.05	4,424.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	4	\$417.42	\$12,010,524.23	28,773.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	3	\$407.96	\$2,030,819.80	4,978.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$445.06	\$2,719,761.66	6,111.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 12	1	\$725.00	\$294,350.00	406.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" C, 52-54" W
0450 8 13	2	\$488.65	\$654,300.00	1,339.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" C, 55-57" W
0450 8 23	2	\$531.49	\$905,121.00	1,703.000	LF	N	PREST BEAM: FL SLAB BEAM, 15" C, 55-57" W
0450 8 53	1	\$1,030.75	\$896,752.50	870.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" CF, 55-57" W
0450 8 54	1	\$1,000.00	\$435,000.00	435.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" CF, 58-60" W
0450 8 61	1	\$705.00	\$5,166,945.00	7,329.000	LF	N	PREST BEAM: FL SLAB BEAM, 15" CF, 48-51" W

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PREST BEAM: FL SLAB BEAM,15" CF,52-54" W
0450 82	2	\$976.09	\$89,800.00	92.000	LF	N	BEAM REPAIR
0450 83 1	2	\$2,825.00	\$56,500.00	20.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	2	\$7,636.91	\$1,710,668.76	224.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$2,300.00	\$13,800.00	6.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$1,150.00	\$3,450.00	3.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 3	7	\$147.67	\$2,328,140.38	15,766.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	9	\$206.61	\$26,403,305.00	127,795.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23	2	\$352.52	\$3,094,095.00	8,777.000	LF	N	PREST CONC PILING, 18" W/FRP SS STRAND R
0455 34 25	1	\$670.00	\$1,306,500.00	1,950.000	LF	N	PREST CONC PILING, 24" W/FRP SS STRAND R
0455 34400	2	\$147.83	\$224,114.10	1,516.000	LF	N	PREST CONC PILING, 100% DYN TEST, 18"
0455 34402	1	\$304.92	\$579,348.00	1,900.000	LF	N	PREST CONC PILING, 100% DYN TEST, 24"
0455 34403	1	\$329.18	\$237,009.60	720.000	LF	N	PREST CONC PILING, 100% DYN TEST, 30"
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	N	PREST CONC PILING, 100%DYN TEST,18"REINF
0455 35 4	1	\$145.00	\$206,770.00	1,426.000	LF	N	STEEL PILING, HP 12 X 53
0455 35 5	1	\$500.00	\$345,000.00	690.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 8	1	\$239.04	\$290,433.60	1,215.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 22	1	\$900.00	\$606,600.00	674.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 35222	1	\$300.00	\$679,500.00	2,265.000	LF	N	STEEL PILING, 24" DIA. W/100% DYN TEST
0455 76	1	\$400.00	\$57,600.00	144.000	EA	N	WRAP PILE CLUSTERS
0455 81102	1	\$5,233.00	\$2,679,296.00	512.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	2	\$18,034.29	\$757,440.00	42.000	EA	N	ANCHOR BAR, STEEL
0455 88 4	1	\$2,264.16	\$1,245,288.00	550.000	LF	N	DRILLED SHAFT, 42" DIA
0455 88 5	1	\$10,776.56	\$635,817.04	59.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 6	1	\$2,565.95	\$8,880,752.95	3,461.000	LF	N	DRILLED SHAFT, 60" DIA
0455 88 7	2	\$1,544.57	\$1,705,207.62	1,104.000	LF	N	DRILLED SHAFT, 72" DIA
0455 88 9	1	\$3,428.43	\$1,913,063.94	558.000	LF	N	DRILLED SHAFT, 66" DIA
0455 89 7	1	\$4,000.00	\$44,000.00	11.000	EA	N	DRILLED SHAFT TIP GROUTING 72" DIAMETER
0455101 1	2	\$447,291.67	\$2,683,750.00	6.000	EA	N	TEST LOAD, BIDIRECT CELL, < FIVE CELLS
0455111	2	\$78.11	\$73,031.25	935.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455112 24	1	\$156.80	\$2,743,843.20	17,499.000	LF	N	AUGER GROUTED PILE , 24" DIAMETER
0455113 24	1	\$869.00	\$430,155.00	495.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIA
0455119103	2	\$83,179.83	\$249,539.50	3.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120 7	2	\$2,133.33	\$96,000.00	45.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 4	1	\$885.50	\$487,025.00	550.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122 5	1	\$862.50	\$50,887.50	59.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 6	1	\$976.82	\$3,382,727.66	3,463.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455122 7	2	\$588.81	\$385,080.00	654.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455122 9	1	\$1,445.65	\$863,053.05	597.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 66" DIA
0455133 2	15	\$43.83	\$19,700,955.59	449,489.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0455133	3	10	\$54.65	\$14,390,169.45	263,302.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133	10	1	\$114.42	\$1,401,323.49	12,247.000	SF	N	SOLDIERPILE,TEMP-CRIT,STEEL HP W/TIMBER
0455143	3	8	\$379.02	\$1,181,775.68	3,118.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143	5	9	\$478.86	\$7,322,687.27	15,292.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143	23	3	\$861.08	\$1,542,200.00	1,791.000	LF	N	TEST PILE- PREC CONC, 18" SQ W/FRP OR SS
0455143	25	1	\$665.00	\$309,225.00	465.000	LF	N	TEST PILE- PREC CONC, 24" SQ W/FRP OR SS
0455144	5	1	\$545.00	\$24,525.00	45.000	LF	N	TEST PILES, STEEL, HP 14 X 73
0455144	6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144	22	3	\$570.73	\$784,750.00	1,375.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0455147	1	1	\$2,875.00	\$14,375.00	5.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAF
0455147	2	2	\$3,110.15	\$214,600.38	69.000	EA	N	THERMAL INTEGRITY TESTING, 4.5-6' SHAFT
0457 1 12	1	1	\$1,250.00	\$46,250.00	37.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 21	1	1	\$1,000.00	\$753,000.00	753.000	LF	N	STD INTEGRAL PILE JKT, STR, UP TO 16
0457 1 22	2	2	\$280.99	\$34,000.00	121.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2121	1	1	\$3,125.00	\$34,375.00	11.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2221	5	5	\$1,689.72	\$3,031,350.00	1,794.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	26	26	\$81.92	\$989,629.97	12,081.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	2	2	\$630.87	\$249,824.92	396.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 13	1	1	\$356.69	\$17,121.12	48.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,MODULAR
0458 1 14	1	1	\$1,056.69	\$155,333.43	147.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,FINGER JNT
0458 1 21	49	49	\$79.12	\$1,894,111.75	23,940.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	1	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 25	1	1	\$295.00	\$23,895.00	81.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458 1 28	2	2	\$57.86	\$30,432.88	526.000	LF	N	BRIDGE DECK EXP JNT,REHAB,POURED W/O ROD
0458 2	26	26	\$759.23	\$1,615,635.29	2,128.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	9	9	\$16.35	\$205,224.50	12,549.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 5	1	1	\$100.00	\$18,700.00	187.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	5	5	\$64.10	\$210,760.00	3,288.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	4	4	\$8.95	\$314,395.00	35,121.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	3	3	\$5.65	\$4,930,744.28	872,759.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	2	2	\$5.39	\$15,013,391.42	2,783,968.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	2	2	\$3.56	\$1,102,331.50	309,442.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	2	2	\$3.62	\$38,385,255.63	10,608,083.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 6 2	1	1	\$165.00	\$10,065.00	61.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	3	3	\$860.89	\$4,688,398.80	5,446.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	7	7	\$226.25	\$924,461.90	4,086.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	1	1	\$1,150.00	\$2,464,450.00	2,143.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 71 4	1	1	\$257.00	\$46,260.00	180.000	LF	N	METAL TRAF RAILING, RECTANGULAR TUBE RET
0460 94	2	2	\$2,777.78	\$25,000.00	9.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0461113	16	1	\$22,390.20	\$89,560.80	4.000	EA	N	MULTIROT BRNG ASM FX, F&I,1251-1500 KIPS

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0461114 14	1	\$22,390.22	\$44,780.44	2.000	EA	N	MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0461114 15	1	\$24,851.22	\$49,702.44	2.000	EA	N	MULTIROT BRNG ASM EXP,F&I,1000-1250 KIPS
0462 2 23	1	\$26.68	\$581,517.28	21,796.000	LB	N	POST TENSIONING TENDONS, SUBSTR STRAND F
0465 2101	1	\$230,000.00	\$230,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I,SPEED
0465 2160	1	\$160,000.00	\$160,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465 2401	1	\$65,000.00	\$65,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465 2460	1	\$513,000.00	\$513,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465 2505	2	\$55,000.00	\$220,000.00	4.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	1	\$25,000.00	\$25,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 3 17	1	\$135.00	\$27,000.00	200.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	2	\$11,600.00	\$116,000.00	10.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	3	\$109.34	\$89,000.08	814.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	3	\$657.98	\$307,275.00	467.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	1	\$26,000.00	\$52,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	6	\$13,152.86	\$2,588,482.06	196.800	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	3	\$18,917.86	\$264,850.00	14.000	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	2	\$18,481.48	\$99,800.00	5.400	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504 1 1	1	\$165.60	\$913,780.80	5,518.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0506 2	1	\$306.95	\$444,463.60	1,448.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,974.42	\$95,590.72	16.000	EA	N	BRIDGE DRAINS
0508 4	1	\$533,727.60	\$533,727.60	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 73 4	1	\$555.56	\$50,000.40	90.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0510 1	2	\$46,000.00	\$92,000.00	2.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	22	\$111.14	\$1,480,846.73	13,324.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	50	\$78.41	\$1,068,846.62	13,631.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	3	\$37.96	\$10,440.00	275.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 1100	1	\$95.00	\$9,500.00	100.000	LF	N	PIPE HANDRAIL - INSTALL ONLY
0515 2111	5	\$107.42	\$168,641.60	1,570.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	14	\$133.88	\$1,946,407.69	14,538.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2212	1	\$242.65	\$186,597.85	769.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 2
0515 2221	1	\$1.00	\$50.00	50.000	LF	N	PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515 2231	1	\$198.35	\$142,812.00	720.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515 2311	25	\$114.75	\$1,350,742.36	11,771.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2314	1	\$283.61	\$202,214.00	713.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 4
0515 2321	2	\$110.71	\$7,750.00	70.000	LF	N	PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515 2500	1	\$71.50	\$2,788.50	39.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515 2710	1	\$490.00	\$731,570.00	1,493.000	LF	N	PED / BICYCLE RAILING, STEEL, CUST PANEL
0515 3 1	1	\$100.00	\$2,000.00	20.000	LF	N	PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515 3 2	1	\$143.00	\$74,646.00	522.000	LF	N	PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM
0515 4 1	9	\$63.01	\$245,501.10	3,896.000	LF	N	BULLET RAIL, SINGLE RAIL

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 4 2	11	\$117.09	\$352,800.38	3,013.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	7	\$874.64	\$342,859.82	392.000	EA	N	BOLLARDS
0520 1 7	118	\$40.86	\$10,863,630.85	265,904.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	215	\$47.17	\$19,022,387.44	403,244.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	3	\$43.62	\$8,201.00	188.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	8	\$38.76	\$128,754.26	3,322.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	13	\$49.92	\$818,119.95	16,387.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	23	\$29.90	\$1,815,528.56	60,710.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	91	\$44.46	\$1,631,105.47	36,689.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	8	\$44.12	\$117,224.40	2,657.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 10	1	\$60.00	\$12,000.00	200.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	31	\$67.82	\$575,142.72	8,481.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	4	\$9.44	\$114,994.36	12,184.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	45	\$81.31	\$2,911,317.21	35,803.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	13	\$155.95	\$756,999.16	4,854.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	13	\$205.01	\$809,175.69	3,947.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$172.50	\$25,185.00	146.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 41	24	\$99.21	\$912,597.99	9,199.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	11	\$126.69	\$355,484.58	2,806.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 51	1	\$300.00	\$3,600.00	12.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	52	\$63.99	\$4,815,451.25	75,250.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	64	\$171.79	\$3,955,398.67	23,025.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1 11	9	\$182.57	\$1,806,758.97	9,896.000	LF	N	MEDIAN CONC BARRIER, 38" HEIGHT
0521 1 12	4	\$285.74	\$3,660,924.78	12,812.000	LF	N	MEDIAN CONC BARRIER, SHORT GRADE SEP
0521 1 13	5	\$543.30	\$4,654,423.86	8,567.000	LF	N	MEDIAN CONC BARRIER, TALL GRADE SEP
0521 1 14	4	\$989.79	\$2,174,577.46	2,197.000	LF	N	MEDIAN CONC BARRIER, VAR SECT WIDTH
0521 5 4	1	\$200.00	\$60,800.00	304.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 5	1	\$169.40	\$135,520.00	800.000	LF	N	CONC TRAF RAIL- BRG, 42" VERT FACE
0521 5 8	1	\$765.00	\$45,900.00	60.000	LF	N	CONC TRAF RAIL- BRG, RETRO-VERT FACE
0521 5 11	3	\$6,679.94	\$86,839.20	13.000	EA	N	CONC TRAF RAIL- BRG, RETRO-POST & BEAM
0521 5 12	4	\$155.84	\$419,065.20	2,689.000	LF	N	CONC TRAF RAIL- BRG, 36" MED SING SLOPE
0521 5 13	22	\$167.49	\$6,025,195.06	35,974.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 14	3	\$162.85	\$1,283,780.28	7,883.000	LF	N	CONC TRAF RAIL- BRIDGE, 14" SINGLE SLOPE
0521 5 22	2	\$566.52	\$619,208.76	1,093.000	LF	N	CONC TRAF RAIL- BRIDGE, 8' NOISE WALL
0521 5100	1	\$712.00	\$43,432.00	61.000	LF	N	CONC TRAF RAIL- BRG, 32" F
0521 6 11	4	\$133.73	\$322,278.19	2,410.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	1	\$360.00	\$212,400.00	590.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 7	9	\$449.99	\$17,745,013.48	39,434.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 8 8	1	\$530.00	\$1,644,060.00	3,102.000	LF	N	CONC BARRIER, W/JUNCT SL, 42 SS
0521 8 11	3	\$543.54	\$3,578,124.36	6,583.000	LF	N	CONC BARRIER, W/JUNCT SLAB, 8'-NWALL

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 9 1	3	\$68.81	\$914,194.05	13,286.000	LF	N	OPAQUE VISUAL BARRIER, 521-010 CONCRETE
0521 72 24	1	\$610.00	\$271,450.00	445.000	LF	N	SHLDR CONC BAR WALL, 8' NOISE WALL
0521 72 27	2	\$1,135.68	\$5,358,124.28	4,718.000	LF	N	SHLDR CONC BAR WALL, 14' NOISE WALL
0521 72 40	13	\$395.22	\$14,707,420.05	37,213.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0521 72 41	3	\$394.43	\$2,717,988.90	6,891.000	LF	N	SHLDR CONC BARRIER, RETAINING SECTION
0521 72 42	1	\$450.00	\$386,100.00	858.000	LF	N	SHLDR CONC BARRIER, 38" TRENCH SECT
0521 72 43	7	\$374.54	\$722,118.00	1,928.000	LF	N	SHLDR CONC BARRIER, CURB AND GUTTER BARR
0521 72 44	4	\$599.45	\$1,650,879.26	2,754.000	LF	N	SHLDR CONC BARRIER, 44" PIER PROTECTION
0521 72 56	6	\$656.30	\$2,340,363.86	3,566.000	LF	N	SHLDR CONC BARRIER,56" PIER PROT
0521 72 60	2	\$134.98	\$952,567.28	7,057.000	LF	N	SHLDR CONC BARRIER,38" WALL SHIELD BARR
0522 1	215	\$73.20	\$23,926,514.58	326,870.880	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	253	\$97.54	\$25,100,517.99	257,346.420	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	12	\$185.96	\$147,654.33	794.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	9	\$231.48	\$103,934.92	449.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 3	14	\$194.61	\$2,058,208.70	10,576.000	SY	N	PATTERNED PAVEMENT
0524 1 1	16	\$111.58	\$544,069.92	4,876.100	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	41	\$135.23	\$3,944,499.09	29,168.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 3	1	\$104.00	\$7,488.00	72.000	SY	N	CONCRETE DITCH PAVT, NR, 5"
0524 1 4	10	\$136.48	\$117,782.40	863.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$288.88	\$24,728.00	85.600	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	19	\$135.92	\$1,749,474.26	12,871.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	5	\$112.46	\$40,374.03	359.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 2	14	\$132.24	\$1,570,486.97	11,876.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 4	3	\$139.83	\$99,000.36	708.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524 2 29	1	\$89.00	\$4,450.00	50.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524 2 49	1	\$89.00	\$8,900.00	100.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524 3	2	\$1,635.60	\$211,320.00	129.200	CY	N	CONC CORE DITCH BLOCKS
0524 4 1	1	\$100.00	\$4,600.00	46.000	LF	N	CLEAN & SEAL RANDOM CRACKS IN SLOPE PVMT
0526 1 1	10	\$188.03	\$125,230.00	666.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	12	\$334.62	\$259,667.82	776.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	13	\$109.21	\$383,214.96	3,509.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE/REINSTALL
0527 2	232	\$42.13	\$4,932,613.33	117,092.000	SF	N	DETECTABLE WARNINGS
0530 1100	30	\$511.53	\$1,315,608.10	2,571.900	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	38	\$196.33	\$7,042,332.25	35,869.940	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	63	\$187.64	\$2,848,976.93	15,183.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 5	1	\$240.00	\$998,448.00	4,160.200	TN	N	RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD
0530 3 8	1	\$116.00	\$4,373.20	37.700	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 4 4	3	\$287.52	\$754,461.00	2,624.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 4 6	4	\$159.87	\$1,403,798.00	8,781.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 4 9	2	\$225.30	\$2,207,950.00	9,800.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 5 11	3	\$98.37	\$685,626.50	6,970.000	SY	N	GABION, MATTRESS LESS THAN 1 FOOT THICK
0530 5 12	2	\$327.55	\$26,531.50	81.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER TH
0530 6100	1	\$213.00	\$236,643.00	1,111.000	SY	N	REVETMENT SYSTEMS- PREF REV MAT
0530 74	64	\$174.71	\$3,730,141.75	21,350.800	TN	N	BEDDING STONE
0534 72101	4	\$70.62	\$12,883,841.32	182,451.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73	2	\$83.74	\$2,245,950.00	26,820.000	SF	N	PERIMETER WALL
0536 1 0	22	\$28.30	\$711,882.45	25,156.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	116	\$27.98	\$10,349,153.08	369,850.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	21	\$42.56	\$2,288,048.62	53,764.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	8	\$14.56	\$523,078.11	35,919.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	1	\$20.84	\$178,223.68	8,552.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	23	\$24.21	\$537,838.87	22,211.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	19	\$141.82	\$1,137,997.65	8,024.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	33	\$296.19	\$190,449.25	643.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	32	\$289.58	\$229,058.31	791.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 7 4	7	\$226.51	\$65,460.71	289.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536 8111	12	\$3,385.35	\$152,340.69	45.000	EA	N	CUARDR CONN TO RIGID BA, F&I, APPR N2
0536 8112	38	\$4,019.18	\$751,586.16	187.000	EA	N	GUARDRA CONN TO RIGID BA, F&I, N APPR 3
0536 8113	13	\$2,125.83	\$78,655.62	37.000	EA	N	GUARDRL TRANS CONN TO RIGID BA, F&I, TR
0536 8122	49	\$4,122.18	\$997,566.84	242.000	EA	N	GUARDRA CONN TO RIGID BA, F&I, APP E3
0536 8123	25	\$2,536.45	\$154,723.43	61.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, ET
0536 73	119	\$3.21	\$1,216,993.68	378,822.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	80	\$2,018.47	\$976,941.20	484.000	EA	N	GUARDRAIL END TREAT- TRAILING ANCHORAGE
0536 85 24	118	\$3,827.90	\$3,089,113.81	807.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 26	19	\$3,464.01	\$131,632.40	38.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	18	\$11,975.72	\$479,028.62	40.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 29	6	\$2,992.98	\$47,887.61	16.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0538 1	21	\$11.89	\$417,819.91	35,152.000	LF	N	GUARDRAIL RESET
0542 70	2	\$750.33	\$2,251.00	3.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	3	\$30,730.67	\$184,384.00	6.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 2 2	2	\$51,634.60	\$154,903.80	3.000	EA	N	CRASH CUSHION, TL-2, WIDE
0544 3 1	18	\$30,495.27	\$1,524,763.62	50.000	EA	N	CRASH CUSHION, TL-3, NARROW
0544 3 2	3	\$45,415.64	\$499,572.07	11.000	EA	N	CRASH CUSHION, TL-3, WIDE
0544 74 40	1	\$1.00	\$4.00	4.000	EA	N	REL CRASH CUSHION- OPT
0546 71 1	18	\$1,369.35	\$221,834.33	162.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	2	\$881.00	\$35,240.00	40.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 1	29	\$2,415.05	\$796,828.60	329.943	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	76	\$2,152.97	\$6,120,940.67	2,843.018	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0546 72100	1	\$2,200.00	\$120,692.00	54.860	GM	N	GROUND-IN RUMBLE STRIPS, 16" SIN
0548 12	8	\$51.38	\$58,409,608.26	1,136,747.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 13	5	\$23.27	\$11,868,701.14	510,019.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 14	1	\$176.75	\$2,565,349.50	14,514.000	SF	N	RETAINING WALL SYSTEM,PERM-WID, ATTACHED
0550 10110	10	\$18.73	\$241,599.25	12,902.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	4	\$37.77	\$23,264.32	616.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	6	\$15.01	\$366,776.70	24,433.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10128	1	\$8.00	\$200.00	25.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10130	1	\$35.00	\$10,150.00	290.000	LF	N	FENCING, TYPE A, 6.1-7.0, STANDARD
0550 10140	2	\$92.20	\$35,589.12	386.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150	2	\$32.25	\$1,065,176.00	33,033.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210	4	\$34.99	\$69,666.00	1,991.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	1	\$50.00	\$14,500.00	290.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	1	\$250.00	\$10,750.00	43.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	24	\$27.62	\$764,910.21	27,694.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	8	\$32.15	\$97,637.52	3,037.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	7	\$51.93	\$61,017.25	1,175.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	6	\$23.31	\$11,701.50	502.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	3	\$34.09	\$219,239.76	6,432.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	2	\$45.01	\$39,604.50	880.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10232	1	\$60.00	\$17,400.00	290.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN
0550 10236	1	\$70.00	\$20,300.00	290.000	LF	N	FENCING, TYPE B, 6.1-7.0', VIN BARB
0550 10238	3	\$28.12	\$28,826.00	1,025.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	2	\$38.14	\$160,712.00	4,214.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10241	1	\$50.00	\$14,500.00	290.000	LF	N	FENCING, TYPE B, 7.1-8.0', BARB WIRE ATT
0550 10242	1	\$60.00	\$17,400.00	290.000	LF	N	FENCING, TYPE B, 7.1-8.0', VINYL COATING
0550 10250	1	\$46.00	\$54,602.00	1,187.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10315	2	\$53.85	\$34,892.00	648.000	LF	N	FENCING, TYPE R, 0-5.0', VERTICAL
0550 10325	1	\$394.57	\$452,177.22	1,146.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10334	1	\$437.00	\$406,410.00	930.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLO
0550 10335	1	\$35.00	\$9,450.00	270.000	LF	N	FENCING, TYPE R, 6.1-7.0', VERTICAL
0550 10343	1	\$115.00	\$11,500.00	100.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344	4	\$254.08	\$647,405.00	2,548.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10354	1	\$405.02	\$208,990.32	516.000	LF	N	FENCING, TYPE R, 8.1-10', W/PARTIAL ENCL
0550 10363	2	\$763.56	\$1,041,499.04	1,364.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10410	3	\$105.67	\$67,097.63	635.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	1	\$115.00	\$27,945.00	243.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10918	2	\$62.13	\$9,506.20	153.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10929	1	\$115.00	\$77,625.00	675.000	LF	N	FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL
0550 10938	1	\$48.30	\$78,439.20	1,624.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 10948	2	\$48.33	\$194,897.00	4,033.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET
0550 15 11	1	\$600.00	\$600.00	1.000	AS	N	FENCE REPAIR, TYPE A, CORNER POST ASSY

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 15 12	1	\$600.00	\$600.00	1.000	AS	N	FENCE REPAIR, TYPE A, LINE POST ASSY
0550 15 21	1	\$1,000.00	\$7,000.00	7.000	AS	N	FENCE REPAIR, TYPE B, CORNER POST ASSY
0550 15 22	2	\$126.32	\$2,400.00	19.000	AS	N	FENCE REPAIR, TYPE B, LINE POST ASSY
0550 15 23	1	\$1,000.00	\$2,000.00	2.000	AS	N	FENCE REPAIR, TYPE B, PULL POST ASSY
0550 15 35	1	\$20.00	\$4,000.00	200.000	LF	N	FENCE REPAIR, TYPE B, PVC C FABRIC, 5-6'
0550 60111	1	\$50.00	\$100.00	2.000	EA	N	FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112	1	\$50.00	\$150.00	3.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122	1	\$1,650.00	\$3,300.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60124	2	\$3,311.48	\$6,622.96	2.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60126	1	\$1,980.00	\$1,980.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 24.1-30.' OPENING
0550 60132	1	\$2,200.00	\$4,400.00	2.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 6.1-12.'
0550 60211	3	\$2,233.85	\$29,040.00	13.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	5	\$2,293.00	\$22,930.00	10.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$4,140.00	\$28,980.00	7.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214	2	\$3,175.00	\$6,350.00	2.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60221	2	\$1,999.63	\$17,996.65	9.000	EA	N	FENCE GATE,TYP B, DBL, 0-6.0' OPENING
0550 60222	5	\$2,213.75	\$17,710.00	8.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	3	\$1,522.14	\$10,655.00	7.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	3	\$3,096.67	\$9,290.00	3.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	5	\$4,503.68	\$67,555.21	15.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	2	\$3,440.00	\$34,400.00	10.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60227	1	\$3,789.38	\$3,789.38	1.000	EA	N	FENCE GATE,TYP B,DBL, > THAN 30' OPENING
0550 60233	1	\$3,700.00	\$7,400.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	3	\$5,191.99	\$15,575.98	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	1	\$5,700.00	\$17,100.00	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	2	\$3,366.67	\$10,100.00	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60400	2	\$959.38	\$7,675.00	8.000	EA	N	FENCE GATE, RESET EXISTING
0550 60513	1	\$4,200.00	\$16,800.00	4.000	EA	N	FENCE GATE,METAL, SGL,12.1-18.0' OPENING
0550 60525	2	\$1,712.50	\$13,700.00	8.000	EA	N	FENCE GATE,METAL, DBL,20.1-24.0' OPENING
0550 60923	1	\$8,600.00	\$17,200.00	2.000	EA	N	FENCE GATE, SPE, DOUBLE, 12.1-18.9' OPEN
0560 1 1	2	\$.87	\$3,151,259.11	3,610,033.000	LB	N	COATING NEW STRUCTURAL STEEL- INSIDE BOX
0561 1	5	\$1,510.51	\$5,295,998.40	3,506.100	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	10	\$88.42	\$1,390,085.00	15,722.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0561 3200	1	\$92.80	\$130,012.80	1,401.000	SF	N	COATINGS- SPECIAL, EXISTING ALUMINUM
0563 3	1	\$.53	\$3,710.00	7,000.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	2	\$4.68	\$176,352.00	37,670.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	40	\$2.23	\$3,812,288.30	1,713,272.000	SY	N	PERFORMANCE TURF
0570 1 2	293	\$4.29	\$23,740,558.66	5,529,075.400	SY	N	PERFORMANCE TURF, SOD
0570 1 3	59	\$5.77	\$4,803,406.91	832,812.000	SY	N	PERFORMANCE TURF, SOD AND SOIL

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0571 1 11	13	\$11.10	\$248,083.09	22,343.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	9	\$8.15	\$135,850.53	16,665.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$30.06	\$1,861,166.07	61,912.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	8	\$69,773.86	\$627,964.75	9.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	8	\$240,100.00	\$1,920,800.00	8.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 1 3	1	\$5,000.00	\$10,000.00	2.000	EA	N	LANDSCAPE- RELOCATE TREE (PUSH BUTTON)
0580 4344	1	\$4,390.00	\$21,950.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 7373	1	\$34.75	\$5,872.75	169.000	EA	N	LANDSCAPE- SM SHRUB/GR, MARSH GRASS
0580 7611	1	\$25.30	\$7,084.00	280.000	EA	N	LANDSCAPE- SM SHRUB/GR, HELIANTHUS,1 GAL
0580 8 1	1	\$20.00	\$56,000.00	2,800.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU <14'
0580 8 2	1	\$30.00	\$60,000.00	2,000.000	EA	N	LANDSCAPE- PALM PRUNING/TRIM, MANU >=14'
0580 8 10	1	\$40.00	\$25,400.00	635.000	EA	N	LANDSCAPE- TREE PRUNING/TRIM, MANU 1-8"
0580 9 1	1	\$1.00	\$30.00	30.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, <14'
0580 9 2	1	\$1.00	\$20.00	20.000	EA	N	LANDSCAPE- PALM, COMPLETE REMOVAL, >=14'
0580 9 10	1	\$1.00	\$20.00	20.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, 1-8"
0580 9 11	1	\$1.00	\$20.00	20.000	EA	N	LANDSCAPE- TREE, COMPLETE REMOVAL, 2-24"
0580 12 35	1	\$22.00	\$17,160.00	780.000	LF	N	ROOT BARRIER- 24"
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYS RESTORATION
0581 1 1	8	\$1,437.44	\$234,302.92	163.000	EA	N	RELOCATE TREES & PALMS, PALM <14'
0581 1 2	9	\$2,212.55	\$794,306.70	359.000	EA	N	RELOCATE TREES & PALMS, PALMS >=14'
0581 1 3	4	\$2,012.65	\$191,202.00	95.000	EA	N	RELOCATE TREES & PALMS, MULTI-TRUNK
0581 1 4	4	\$1,453.93	\$72,696.60	50.000	EA	N	RELOCATE TREES & PALMS, TREES <5" DBH
0581 1 5	6	\$3,367.47	\$653,290.00	194.000	EA	N	RELOCATE TREES & PALMS, TREES <=5" DBH
0581 1 7	4	\$645.26	\$133,568.80	207.000	EA	N	RELOCATE TREES & PALMS, PALM <14, SABAL
0581 1 8	6	\$795.58	\$447,117.25	562.000	EA	N	RELOCATE TREES & PALMS, >=14', SABAL
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REP POP SPR
0590 70	3	\$137,766.67	\$413,300.00	3.000	LS	N	IRRIGATION SYSTEM
0590 70 1	3	\$19,185.33	\$57,556.00	3.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	7	\$44,393.43	\$310,754.00	7.000	LS	N	IRRIGATION SYSTEM - MODIFY EXISTING
0590 71 2	1	\$55,625.04	\$55,625.04	1.000	LS	N	IRRIGATION SYSTEM, CONNECTION
0591 1200	3	\$19.46	\$59,075.74	3,036.000	LF	N	IRRIGATION SLEEVE, 2"
0591 1400	2	\$66.17	\$88,007.62	1,330.000	LF	N	IRRIGATION SLEEVE, 4"
0591 1600	3	\$90.72	\$119,296.80	1,315.000	LF	N	IRRIGATION SLEEVE, 6"
0591 1800	1	\$20.00	\$42,900.00	2,145.000	LF	N	IRRIGATION SLEEVE, 8"
0611 1 1	85	\$2,305.64	\$905,407.70	392.693	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJ LEN
0611 2 1	52	\$2,037.47	\$476,768.30	234.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERS
0611 2 2	41	\$1,835.20	\$840,521.61	458.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	1	\$1,828.50	\$1,828.50	1.000	EA	N	ITSFM LOCATION DOC- COMMUNICATIONS BUILD
0630 2 11	253	\$17.74	\$13,772,212.89	776,488.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	241	\$37.93	\$30,873,434.68	813,920.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 14	81	\$40.73	\$1,308,200.31	32,117.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	26	\$72.41	\$1,237,333.43	17,089.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	24	\$19.00	\$4,183,629.15	220,187.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0630 2 17	1	\$75.00	\$10,650.00	142.000	LF	N	CONDUIT, F&I, OPEN TRENCH UNDER PAVEMENT
0630 2 65	8	\$15.36	\$80,492.85	5,241.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	3	\$27.87	\$136,792.40	4,908.000	LF	N	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	2	\$33.04	\$32,414.00	981.000	LF	N	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 3 1	2	\$216.53	\$67,342.20	311.000	EA	N	REPLACE ROUTE MARKER -EXISTING CONDUIT
0632 7 1	183	\$13,331.61	\$11,185,223.04	839.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	51	\$22.17	\$1,335,169.44	60,235.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	3	\$3,798.00	\$26,586.00	7.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	112	\$1,834.29	\$636,498.90	347.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	12	\$4.96	\$26,471.92	5,337.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	6	\$6.32	\$34,507.93	5,459.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	1	\$8.63	\$2,330.10	270.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1121	65	\$4.36	\$1,092,954.12	250,465.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	23	\$4.07	\$720,191.58	176,976.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	13	\$4.14	\$496,401.05	119,960.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	14	\$5.89	\$3,264,850.16	554,246.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1410	1	\$4.00	\$1,164.00	291.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	20	\$4.94	\$32,945.49	6,665.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	2	\$1.43	\$473.00	330.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	29	\$2.01	\$521,025.87	259,018.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	72	\$54.72	\$912,675.42	16,680.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	47	\$94.33	\$284,967.36	3,021.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	53	\$1,412.83	\$510,033.39	361.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	63	\$74.25	\$104,102.59	1,402.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	29	\$60.34	\$347,481.03	5,759.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	40	\$140.40	\$32,573.93	232.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	33	\$1,738.19	\$491,908.69	283.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	58	\$1,846.05	\$755,032.47	409.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	31	\$169.82	\$48,738.63	287.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 45	1	\$2,620.00	\$34,060.00	13.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 46	2	\$1,089.90	\$22,887.87	21.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	20	\$955.17	\$40,116.99	42.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	6	\$18.95	\$227.44	12.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 55	4	\$796.19	\$6,369.49	8.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 56	3	\$466.67	\$1,400.00	3.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	2	\$4.33	\$17,854.68	4,119.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 4	1	\$4.00	\$240.00	60.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, RELOCA

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 4 6	1	\$2.00	\$5,882.00	2,941.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 6	124	\$256.21	\$11,269,273.86	43,984.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 6 10	1	\$1.00	\$2.00	2.000	EA	N	FIBER OPTIC CABLE LOC- MAINT CONTRACT
0633 8 1	33	\$21.05	\$1,075,692.25	51,093.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	3	\$2.49	\$1,902.25	763.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	3	\$.70	\$446.45	639.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4143	1	\$7,500.00	\$37,500.00	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634 4151	7	\$4,411.48	\$92,641.00	21.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634 4152	11	\$8,232.23	\$403,379.05	49.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	20	\$12,091.09	\$761,738.86	63.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4154	9	\$9,776.21	\$469,258.14	48.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634 4341	6	\$4,256.63	\$127,699.00	30.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, PERP
0634 4342	6	\$5,092.96	\$122,231.00	24.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, DIAG
0634 4343	5	\$6,007.94	\$102,135.00	17.000	PI	N	SPAN WIRE ASSEMBLY, INS, SING PT, BOX
0634 4351	6	\$5,483.41	\$120,635.00	22.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, PERP
0634 4352	6	\$6,672.85	\$180,167.00	27.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, DIAG
0634 4353	6	\$8,228.55	\$164,571.00	20.000	PI	N	SPAN WIRE ASSEMBLY, INS, TWO PT, BOX
0634 4400	8	\$2,801.09	\$397,755.00	142.000	PI	N	SPAN WIRE ASSEMBLY, ADJUST
0634 4600	20	\$1,829.24	\$299,994.69	164.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	10	\$40.83	\$101,961.50	2,497.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	254	\$1,589.91	\$23,580,016.05	14,831.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	119	\$2,857.49	\$5,849,280.26	2,047.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	47	\$5,467.56	\$1,957,384.87	358.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 14	20	\$1,877.68	\$1,930,253.82	1,028.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30"
0635 2 15	3	\$5,182.50	\$41,460.00	8.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48"
0635 2 30	12	\$1,598.13	\$242,916.38	152.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2 50	6	\$942.79	\$98,050.00	104.000	EA	N	PULL & SPLICE BOX, REPAIR
0635 2118	3	\$8,861.15	\$88,611.50	10.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 TPE, 54x54
0635 2119	2	\$1,371.50	\$4,114.51	3.000	EA	N	PULL & SPLICE BOX, F&I, 12" x 12"
0635 2120	2	\$3,565.65	\$42,787.80	12.000	EA	N	PULL & SPLICE BOX, F&I, 24 x 36
0635 2121	2	\$6,265.51	\$56,389.62	9.000	EA	N	PULL & SPLICE BOX, F&I, 30 x 48
0635 3 11	12	\$720.57	\$67,733.20	94.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	20	\$1,042.02	\$409,514.56	393.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	22	\$1,325.73	\$1,437,096.27	1,084.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	1	\$671.12	\$2,684.48	4.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	11	\$4,238.49	\$135,631.77	32.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	32	\$6,606.47	\$746,531.09	113.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	5	\$5,200.00	\$104,000.00	20.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	20	\$5,423.62	\$244,063.06	45.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	118	\$5,648.60	\$2,440,195.68	432.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1123	21	\$5,563.91	\$356,090.51	64.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	2	\$1,977.50	\$3,955.00	2.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	8	\$4,449.61	\$35,596.85	8.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	23	\$1,109.44	\$67,675.83	61.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	26	\$898.33	\$44,916.72	50.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	161	\$15.24	\$6,260,050.02	410,842.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	6	\$8.51	\$3,056.42	359.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	49	\$1.16	\$86,688.75	74,464.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	93	\$2,270.58	\$1,403,219.19	618.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	11	\$2,015.35	\$50,383.76	25.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	26	\$521.44	\$49,536.42	95.000	EA	N	ELEC SERV DISCON, REMOVE
0639 4 3	7	\$2,335.50	\$1,450,347.00	621.000	EA	N	EMERGENCY GENERATOR-PORTABLE, INSTALL
0639 4 5	7	\$236.23	\$3,654,317.00	15,469.000	HR	N	EMERGENCY GENERATOR-PORTABLE, M&
0639 4 6	1	\$10,450.00	\$83,600.00	8.000	EA	N	EMERGENCY GENERATOR-PORTABLE, HO
0639 4 7	7	\$1,107.79	\$433,145.00	391.000	EA	N	EMERGENCY GENERATOR- HARNESS FOR CAB
0639 5 1	1	\$199,676.80	\$798,707.20	4.000	EA	N	EMERGENCY GENERATOR-PERM,UP TO 25 KW
0639 5 2	1	\$205,128.95	\$1,230,773.70	6.000	EA	N	EMERGENCY GENERATOR-PERMANENT 26-50 KW
0639 5 31	1	\$212,063.45	\$424,126.90	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 51-75 KW
0639 5 32	1	\$216,863.55	\$433,727.10	2.000	EA	N	EMERGENCY GENERATOR-PERMANENT 76-100 KW
0639 6111	1	\$3,000.00	\$9,000.00	3.000	EA	N	ELEC POWER SERV-TRANSF, F&I, <5KVA,1P,CU
0639 6112	1	\$15,000.00	\$90,000.00	6.000	EA	N	ELEC POWER SERV-TRANSF, F&I, <5KVA,1P,AL
0639 6121	5	\$4,549.73	\$150,140.96	33.000	EA	N	ELEC POWER SERV-TRANSF,F&I,5-10KVA,1P,CU
0639 6122	1	\$20,000.00	\$40,000.00	2.000	EA	N	ELEC POWER SERV-TRANSF,F&I,5-10KVA,1P,AL
0639 6131	4	\$4,422.38	\$114,981.88	26.000	EA	N	ELEC POWER SER-TRANSF,F&I,11-15KVA,1P,CU
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELEC POWER SER-TRANSF,F&I,16-25KVA,1P,CU
0639 6163	1	\$6,416.66	\$12,833.32	2.000	EA	N	ELEC POWER SER-TRANSF,F&I,51-75KVA,3P,CU
0639 6201	1	\$5,882.41	\$11,764.82	2.000	EA	N	ELEC POWER SERV-TRANSF, REP, <25 KVA,CU
0639 7122	1	\$17,710.00	\$17,710.00	1.000	EA	N	ELEC- TOLL METERING AND SERV ENTRANCE
0639 8100	3	\$19,008.01	\$57,024.02	3.000	LS	N	ELECT POW SERV CIAC, DUKE
0639 8110	1	\$2,600.00	\$2,600.00	1.000	LS	N	ELECT POW SERV CIAC, SECO
0639 8130	21	\$15,770.51	\$551,967.82	35.000	LS	N	ELECT POW SERV CIAC, FPL
0639 8144	2	\$549,274.94	\$1,098,549.88	2.000	LS	N	ELECT POW SERV CIAC, OUC
0639 8146	2	\$4,571.36	\$9,142.72	2.000	LS	N	ELECT POW SERV CIAC, OEU
0639 8147	1	\$6,000.00	\$6,000.00	1.000	LS	N	ELECT POW SERV CIAC, FORT MEADE
0639 10	5	\$1,638.89	\$14,750.00	9.000	EA	N	ELECTRICAL POWER SERV DIAG AND MISC REPA
0641 2 11	18	\$2,646.68	\$140,274.23	53.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	141	\$2,589.26	\$1,879,804.59	726.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	6	\$12,541.60	\$351,164.84	28.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	5	\$10,716.95	\$321,508.60	30.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	5	\$16,833.34	\$218,833.40	13.000	EA	N	PREST CNC POLE,F&I,TYP P-V

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 16	3	\$14,485.60	\$144,856.00	10.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	5	\$18,839.57	\$339,112.28	18.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	17	\$32,183.20	\$2,574,656.19	80.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	1	\$17,436.81	\$17,436.81	1.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 60	49	\$980.47	\$147,070.99	150.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	30	\$5,194.53	\$472,702.60	91.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	25	\$11,175.14	\$1,285,141.40	115.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	9	\$37,600.47	\$827,210.44	22.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	8	\$34,213.99	\$1,505,415.51	44.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	3	\$34,940.10	\$489,161.38	14.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	2	\$36,213.31	\$325,919.75	9.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	3	\$45,513.68	\$364,109.40	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	1	\$27,926.60	\$55,853.20	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	1	\$28,359.00	\$255,231.00	9.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3275	1	\$29,411.25	\$58,822.50	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3280	1	\$30,946.50	\$154,732.50	5.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3286	1	\$32,405.85	\$64,811.70	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	2	\$6,400.00	\$19,200.00	3.000	EA	N	CONCRETE CCTV POLE, REMOVE
0641 3800	8	\$8,398.12	\$319,128.53	38.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	8	\$3,446.17	\$62,031.00	18.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	173	\$2,797.22	\$6,744,090.32	2,411.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	68	\$2,144.96	\$774,330.46	361.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 30	4	\$2,344.52	\$25,789.68	11.000	EA	N	ALUMINUM SIGNALS POLE, INSTALL
0646 1 40	14	\$2,217.95	\$110,897.55	50.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	137	\$479.76	\$436,103.12	909.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$10,900.00	\$21,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 12'
0646 2115	4	\$5,375.39	\$37,627.72	7.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 15'
0646 2120	6	\$4,058.89	\$32,471.10	8.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 20'
0646 2130	1	\$2,415.00	\$2,415.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, F&I, 30'
0646 2400	1	\$3,394.27	\$3,394.27	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	4	\$2,389.33	\$11,946.63	5.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 17	1	\$48,372.00	\$193,488.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	2	\$6,912.53	\$41,475.20	6.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 2150	1	\$89,900.00	\$89,900.00	1.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 2260	1	\$64,000.00	\$192,000.00	3.000	EA	N	STEEL CCTV POLE, F&I W/O LOW, 60'
0649 2605	1	\$13,800.00	\$13,800.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMP/DEEP
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSY, REM, COMPLETE, BOLT
0649 21 1	18	\$74,185.24	\$2,596,483.23	35.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 2	2	\$132,994.34	\$398,983.02	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'- 30'
0649 21 3	29	\$74,856.10	\$3,967,373.42	53.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 4	2	\$80,171.00	\$160,342.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'
0649 21 5	4	\$89,658.51	\$358,634.05	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	42	\$81,645.19	\$5,551,872.81	68.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	3	\$112,333.33	\$337,000.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	8	\$96,033.60	\$960,336.00	10.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	3	\$88,970.55	\$355,882.21	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	45	\$90,438.31	\$7,144,626.40	79.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	4	\$111,923.62	\$447,694.49	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	5	\$90,875.74	\$636,130.18	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	8	\$101,481.50	\$1,116,296.55	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	3	\$100,728.55	\$402,914.20	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	34	\$90,268.35	\$6,228,515.98	69.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$103,869.36	\$103,869.36	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 17	3	\$154,689.57	\$464,068.70	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'
0649 21 18	8	\$114,329.39	\$1,143,293.89	10.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	6	\$140,315.06	\$982,205.41	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	2	\$151,500.00	\$303,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	31	\$104,397.36	\$8,456,186.42	81.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 23	2	\$125,200.59	\$250,401.17	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 24	3	\$168,518.20	\$674,072.79	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	6	\$128,730.70	\$901,114.90	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	6	\$149,280.90	\$1,194,247.18	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21 27	3	\$122,908.40	\$614,542.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 22 15	1	\$72,864.76	\$72,864.76	1.000	EA	N	STEEL MAST ARM AS, F&I EX FOUN, 70'
0649 23 2	2	\$50,000.00	\$200,000.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, INST/REL NEW
0649 26 1	2	\$8,043.75	\$32,175.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	35	\$6,609.12	\$799,703.16	121.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	17	\$9,588.90	\$738,345.12	77.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 7	5	\$7,532.83	\$37,664.13	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 40 1	1	\$1,000.00	\$45,000.00	45.000	EA	N	STEEL MAST ARM ASSEMBLY- REP SCREEN
0649 40 2	1	\$1,200.00	\$3,600.00	3.000	EA	N	STEEL MAST ARM ASSy- REP HAND HOLE COV
0649 40 3	1	\$850.00	\$21,250.00	25.000	EA	N	STEEL MAST ARM ASSy- REP POLE CAP
0649 40 4	4	\$563.38	\$80,000.00	142.000	EA	N	STEEL MAST ARM ASSy- REP GROUT PAD
0649 40 5	2	\$5,500.00	\$22,000.00	4.000	EA	N	STEEL MAST ARM ASSy- REP WELD
0649 40 8	1	\$1,000.00	\$35,000.00	35.000	EA	N	STEEL MAST ARM ASSEMBLY- F&I BIRD SCREEN
0650 1 10	1	\$6,000.00	\$12,000.00	2.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUM, 5/3 S, 2 W
0650 1 11	16	\$1,126.17	\$313,074.42	278.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	9	\$1,389.11	\$337,553.66	243.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	3	\$1,308.19	\$31,396.44	24.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	122	\$2,175.55	\$8,767,475.70	4,030.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	6	\$3,402.49	\$47,634.92	14.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	76	\$2,263.91	\$611,255.43	270.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	31	\$3,817.15	\$4,305,741.72	1,128.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	37	\$2,798.69	\$335,842.51	120.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	13	\$2,517.97	\$926,612.00	368.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 25	6	\$4,157.30	\$860,561.00	207.000	AS	N	VEH TRAF SIGNAL, F&I, POLY W/ALUM, 3 SEC
0650 1 26	4	\$2,072.29	\$14,506.00	7.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 29	6	\$4,205.31	\$870,500.00	207.000	AS	N	VEH TRAF SIGNAL,F&I POLY, 5 S CL 1 W
0650 1 34	11	\$2,009.46	\$355,673.82	177.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	5	\$2,452.03	\$53,944.55	22.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	1	\$2,031.81	\$6,095.43	3.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	2	\$3,347.84	\$10,043.52	3.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	10	\$9,371.63	\$337,378.85	36.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	6	\$10,592.53	\$201,258.00	19.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	5	\$12,111.11	\$218,000.00	18.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 50	6	\$2,352.43	\$254,062.00	108.000	AS	N	VEHICULAR TRAFFIC SIGNAL, INSTALL
0650 1 60	71	\$142.36	\$367,721.56	2,583.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	32	\$1,831.26	\$1,397,254.97	763.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 1 80	7	\$1,435.09	\$396,084.46	276.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY
0650 2102	21	\$1,398.87	\$3,652,454.54	2,611.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2105	7	\$428.26	\$29,550.00	69.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS
0650 2106	5	\$976.96	\$33,216.48	34.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2108	3	\$1,815.79	\$34,500.00	19.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0650 2109	68	\$734.42	\$1,175,072.28	1,600.000	EA	N	VEHIC SIGNAL AUX, REP/RETR F&I, FLEX BAC
0653 1 11	170	\$1,209.58	\$3,990,411.87	3,299.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	89	\$2,149.78	\$2,005,747.90	933.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	10	\$563.93	\$24,248.81	43.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	89	\$168.33	\$163,786.32	973.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 1 10	2	\$93,500.00	\$374,000.00	4.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- AC
0654 1 20	4	\$89,392.03	\$1,609,056.48	18.000	AS	N	MIDBL: IN-ROADWAY LIGHT AS, F&I- SOLAR
0654 2 11	11	\$11,986.31	\$1,018,836.00	85.000	AS	N	MID BL:RECT RAP FLASH BCN, F&I AC, SING
0654 2 12	12	\$15,536.58	\$792,365.66	51.000	AS	N	MID BL: RECT RAPI FL BEA, F&I AC,BB SIGN
0654 2 15	9	\$9,230.93	\$618,472.45	67.000	AS	N	MID: RECT RAPID FLA B, F&I AC, MST ARM
0654 2 16	4	\$10,259.17	\$246,220.00	24.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, POLE MT
0654 2 17	2	\$12,351.67	\$74,110.00	6.000	AS	N	MID:RECT RAPID FLASH BCN, F&I AC, ACCESS
0654 2 18	1	\$12,400.00	\$12,400.00	1.000	AS	N	MID:REC RAPID FLASH BCN, F&I AC, B ACC
0654 2 21	18	\$12,217.51	\$952,965.85	78.000	AS	N	MID BL:RECT RAPID FLASH BE, F&I SOL,SING
0654 2 22	16	\$16,239.66	\$974,379.32	60.000	AS	N	MID BL: RECT RAPID FL BCN, F&I SOL, BB
0654 2 27	5	\$16,240.98	\$341,060.50	21.000	AS	N	MID:REC RAPID FLASH BCN, F&I SOL, SD ACC

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 28	6	\$19,575.24	\$587,257.16	30.000	AS	N	MID:REC RAPID FLASH BCN, F&I SOL, B ACC
0654 2 30	1	\$5,000.00	\$5,000.00	1.000	AS	N	MID BL: RECT RAPID FLASH BEACON, INSTALL
0654 2 40	3	\$10,555.97	\$63,335.80	6.000	AS	N	MID BL:RECT RAPID FLASH BEACON, RELOCATE
0654 2 50	2	\$3,964.29	\$27,750.00	7.000	AS	N	MID BL: RECT RAPID FLASH BEA, ADJUST/MOD
0654 2 60	9	\$1,029.88	\$35,015.92	34.000	AS	N	MID BL:RECT RAPID FLASH BEACON, REMOVE
0654 3 10	19	\$2,606.91	\$414,498.64	159.000	AS	N	MID: PEDESTRIAN HYBRID BEACON, F&I, COMP
0654 3 60	1	\$587.00	\$2,935.00	5.000	AS	N	MID: PED HYBRID BEACON ASSY, REMOV
0659 1101	5	\$2,284.09	\$50,250.00	22.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- MA
0660 1101	3	\$575.14	\$25,306.00	44.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	2	\$476.00	\$4,284.00	9.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	4	\$587.35	\$12,921.64	22.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	1	\$450.00	\$900.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660 1105	1	\$1,000.00	\$5,000.00	5.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1109	39	\$431.79	\$364,002.78	843.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	34	\$525.98	\$260,359.71	495.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$615.00	\$615.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1112	1	\$345.00	\$3,450.00	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 1300	1	\$59.00	\$1,416.00	24.000	EA	N	LOOP DETECTOR INDUCTIVE, INSTALL
0660 1400	1	\$133.00	\$7,182.00	54.000	EA	N	LOOP DETECTOR INDUCTIVE, RELOCATE
0660 1600	17	\$60.78	\$15,923.07	262.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	37	\$1,330.72	\$564,891.92	424.500	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	78	\$1,362.45	\$2,517,133.82	1,847.500	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$2,270.97	\$2,270.97	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	114	\$1,947.97	\$3,874,521.37	1,989.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$2,070.00	\$14,490.00	7.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G
0660 3 11	52	\$9,246.78	\$2,755,541.11	298.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	52	\$12,514.40	\$8,046,760.44	643.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 32	1	\$4,500.00	\$22,500.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,INS, ABO
0660 3 41	6	\$1,780.54	\$24,927.61	14.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660 3 42	5	\$1,856.31	\$11,137.85	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 51	8	\$807.01	\$53,262.57	66.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,CAB
0660 3 52	7	\$3,269.50	\$317,141.11	97.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	7	\$4,079.41	\$77,508.79	19.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	71	\$14,568.10	\$5,739,831.87	394.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	71	\$6,800.57	\$4,515,578.46	664.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	10	\$1,869.44	\$63,561.00	34.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	13	\$1,695.91	\$76,315.95	45.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	14	\$1,069.60	\$94,124.78	88.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	7	\$3,403.24	\$221,210.88	65.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	20	\$479.09	\$89,588.93	187.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 5 11	1	\$15,000.00	\$75,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 12	1	\$7,500.00	\$157,500.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 13	1	\$1,400.00	\$424,200.00	303.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 6121	18	\$3,939.73	\$256,082.60	65.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	19	\$10,043.93	\$662,899.46	66.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6422	1	\$840.00	\$1,680.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	5	\$571.71	\$8,004.00	14.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0660 7 21	15	\$60,650.85	\$3,396,447.52	56.000	EA	N	VEH DET SYS- WRONG WAY FOR EXIT, 1-2, AC
0660 7 22	15	\$68,197.95	\$3,614,491.18	53.000	EA	N	VEH DET SYS- WRONG WAY EXIT, 3-MORE, AC
0660 7 31	3	\$85,871.12	\$772,840.06	9.000	EA	N	VEH DET SYS- WRONG WAY - EXIT, 1-2, SOL
0660 7 32	5	\$98,717.79	\$1,382,049.07	14.000	EA	N	VEH DET SYS- WRONG WAY EXIT, 3-MORE, SOL
0660 7 90	1	\$1,590.00	\$6,360.00	4.000	EA	N	VEH DET SYS- WRONG WAY, REMOVE
0660 9 11	3	\$20,414.50	\$81,657.99	4.000	EA	N	TRAFFIC DATA DETECT SYS- VIDEO, F&I, CAB
0660 9 12	3	\$9,000.69	\$90,006.92	10.000	EA	N	TRAFFIC DATA DETECT SYS- VIDEO, F&I, ABO
0660 9 41	1	\$1,310.00	\$3,930.00	3.000	EA	N	TRAFFIC DATA DET SYS- VID, RELOCATE, CAB
0663 1111	8	\$8,587.57	\$77,288.13	9.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	9	\$2,597.84	\$88,326.44	34.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETECT
0663 1121	19	\$9,793.10	\$675,723.97	69.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	22	\$7,717.66	\$663,718.56	86.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1123	1	\$7,604.56	\$60,836.48	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, CAB ELEC
0663 1131	1	\$9,738.86	\$9,738.86	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, RADIO,CAB EL
0663 1132	1	\$8,933.05	\$8,933.05	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, RADIO,DETECT
0663 1400	13	\$1,990.15	\$91,546.85	46.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	2	\$2,093.54	\$10,467.68	5.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0663 1600	4	\$459.80	\$17,012.52	37.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	146	\$471.72	\$1,168,438.13	2,477.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	55	\$2,255.18	\$2,196,547.20	974.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 15	2	\$6,989.90	\$307,555.68	44.000	EA	N	PED DETECTOR, F&I,RETRO PASSIVE TO EXIST
0665 1 40	12	\$496.82	\$30,802.80	62.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	10	\$359.05	\$17,593.54	49.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	90	\$132.10	\$128,135.04	970.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 4 1	13	\$2,867.71	\$151,988.69	53.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER
0670 5110	39	\$45,849.88	\$4,309,889.00	94.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	37	\$41,567.56	\$4,572,431.95	110.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	22	\$45,844.47	\$3,438,335.52	75.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5140	25	\$46,090.51	\$3,871,602.80	84.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	6	\$41,288.21	\$1,403,799.01	34.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5300	2	\$3,924.47	\$7,848.94	2.000	AS	N	TRAF CNTL ASSEM, INSTALL
0670 5500	6	\$9,309.73	\$55,858.39	6.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	92	\$1,378.36	\$354,238.92	257.000	AS	N	TRAF CNTL ASSEM, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5700	5	\$3,292.18	\$375,309.00	114.000	AS	N	TRAF CNTL ASSEM, RESTORE
0670 5706	1	\$50,000.00	\$500,000.00	10.000	AS	N	TRAF CNTL ASSM, 2070, PEDTL 3'
0670 5707	1	\$50,000.00	\$500,000.00	10.000	AS	N	TRAF CTL, 2070, P 4.5', SP FT 10'
0670 5708	1	\$50,000.00	\$100,000.00	2.000	AS	N	TRAF CTL, 2070, 1 PRE, PEDL 3'
0670 5709	1	\$50,000.00	\$100,000.00	2.000	AS	N	TRAF CTL, 2070,1 PRE, 4.5', SF10'
0670 5710	2	\$399.98	\$11,599.50	29.000	AS	N	TRAF CNTL AS, MODIFY- NO COMPONENT ADDED
0671 2 11	10	\$8,723.43	\$209,362.39	24.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 14	3	\$29,932.59	\$239,460.70	8.000	EA	N	TRAFFIC CONTROLLER, F&I, 170
0671 2 30	2	\$5,000.00	\$125,000.00	25.000	EA	N	TRAFFIC CONTROLLER, INSTALL
0671 2 40	42	\$4,245.15	\$1,006,099.45	237.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	2	\$1,038.86	\$14,544.00	14.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	6	\$626.02	\$3,756.13	6.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1116	2	\$36,852.00	\$73,704.00	2.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1161	2	\$7,362.45	\$80,987.00	11.000	EA	N	TRAFFIC SIGL CONTR CAB, REP CON MONITOR
0676 1500	19	\$2,351.46	\$383,288.62	163.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	5	\$1,005.39	\$18,097.00	18.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	2	\$9,361.44	\$28,084.32	3.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2121	1	\$8,960.00	\$8,960.00	1.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	22	\$8,601.85	\$1,393,498.90	162.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2131	1	\$17,366.40	\$138,931.20	8.000	EA	N	ITS CABINET- F&I, BASE, 336
0676 2132	1	\$11,056.41	\$33,169.23	3.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2141	2	\$15,500.00	\$62,000.00	4.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2142	2	\$9,208.02	\$27,624.06	3.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2143	19	\$11,144.15	\$1,225,856.75	110.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2146	1	\$14,737.25	\$515,803.75	35.000	EA	N	ITS CABINET- F&I, BASE SUN, 340
0676 2147	2	\$15,497.91	\$92,987.44	6.000	EA	N	ITS CABINET- F&I, BASE SUN, 332D
0676 2300	1	\$5,801.45	\$46,411.60	8.000	EA	N	ITS CABINET- INSTALL
0676 2400	3	\$3,349.84	\$16,749.20	5.000	EA	N	ITS CABINET- RELOCATE
0676 2500	15	\$2,874.29	\$152,337.60	53.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	10	\$744.99	\$40,229.71	54.000	EA	N	ITS CABINET- REMOVE
0676 3 10	15	\$2,265.11	\$86,074.24	38.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 30	1	\$2,900.00	\$2,900.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL
0676 3 60	1	\$1,907.85	\$3,815.70	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE
0678 1102	2	\$3,588.60	\$7,177.20	2.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678 1104	9	\$1,115.49	\$278,873.04	250.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1107	1	\$6,400.00	\$38,400.00	6.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678 1109	6	\$2,048.26	\$135,185.00	66.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678 1110	5	\$1,946.39	\$118,730.00	61.000	EA	N	CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0678 1113	1	\$2,000.00	\$4,000.00	2.000	EA	N	CNTRL ACCESS, F&I, GPS TIME SYNC
0680 1112	2	\$4,954.50	\$14,863.50	3.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0680 1113	1	\$1,140.00	\$2,280.00	2.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1402	2	\$1,747.52	\$13,980.16	8.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA CAB
0680 1403	1	\$1,720.04	\$27,520.64	16.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA ABV
0680 1600	2	\$2,786.75	\$61,308.57	22.000	EA	N	SYS CONTROL EQP, REMOVE
0682 1111	3	\$9,923.74	\$119,084.93	12.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1112	2	\$9,285.71	\$130,000.00	14.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682 1113	43	\$8,254.13	\$817,159.24	99.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1114	1	\$40,000.00	\$200,000.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME,PRESS, THERM
0682 1123	3	\$10,380.53	\$62,283.19	6.000	EA	N	ITS CCTV CAMERA F&I, EXT - PRESS, HD
0682 1131	1	\$10,000.00	\$50,000.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL, NPRES.
0682 1132	1	\$10,000.00	\$50,000.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682 1133	38	\$7,264.33	\$1,460,129.74	201.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1143	1	\$15,000.00	\$75,000.00	5.000	EA	N	ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682 1153	1	\$10,000.00	\$50,000.00	5.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HI
0682 1400	9	\$1,743.45	\$22,664.80	13.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	3	\$1,675.37	\$5,026.11	3.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	9	\$580.82	\$13,939.70	24.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0682 2 11	1	\$38,512.00	\$38,512.00	1.000	EA	N	VIDEO DISPLAY EQUIPMENT, F&I, VIDEO DISP
0682 2 12	1	\$47,740.00	\$95,480.00	2.000	EA	N	VIDEO DISPLAY EQUIPMENT, F&I, WALL DISP
0684 1 1	95	\$5,451.94	\$2,911,335.29	534.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 3	1	\$287.38	\$574.76	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, INSTALL
0684 1 4	5	\$991.17	\$28,744.00	29.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 5	5	\$1,050.57	\$17,859.72	17.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684 1 6	8	\$308.65	\$7,716.28	25.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684 1 10	2	\$7,802.67	\$23,408.00	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, L3, F&I
0684 1 11	3	\$5,615.06	\$95,456.00	17.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH F&I
0684 2 1	9	\$1,007.90	\$110,869.22	110.000	EA	N	DEVICE SERVER, F&I
0684 3 11	1	\$4,540.00	\$4,540.00	1.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684 5 1	16	\$1,424.58	\$86,899.33	61.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	6	\$3,461.16	\$76,145.50	22.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 12	16	\$8,474.70	\$245,766.23	29.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684 6 40	5	\$2,998.19	\$17,989.17	6.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 6 60	2	\$435.00	\$1,305.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684 90100	1	\$2,949.85	\$2,949.85	1.000	EA	N	NETWORK DEVICE, ETHERNET REPEAT
0684 90101	7	\$9,777.11	\$938,602.27	96.000	EA	N	NET DEV MAN HUB ETHER SW, LAY 3
0684 90102	22	\$2,559.69	\$202,215.29	79.000	EA	N	NET DEV, CELLULAR MODEM
0685 1 11	46	\$6,927.30	\$1,156,859.22	167.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	13	\$7,351.50	\$1,418,838.87	193.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 13	37	\$12,674.66	\$1,394,212.82	110.000	EA	N	UPS, F&I, LINE INTERACTIVE W CAB
0685 1 14	14	\$12,794.65	\$473,401.98	37.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 60	3	\$523.80	\$6,809.45	13.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0685 2 1	46	\$1,262.03	\$504,810.46	400.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, F&I
0695 1 1	85	\$2,721.75	\$1,690,204.82	621.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 2 1	1	\$1,300.00	\$3,900.00	3.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 3 11	4	\$4,519.92	\$45,199.20	10.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695 5 1	2	\$5,966.47	\$11,932.94	2.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695 6 11	3	\$1,152.86	\$32,280.00	28.000	EA	N	TMS IND LOOP ASSEMBLY
0695 6 12	85	\$2,229.90	\$1,409,299.28	632.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7131	2	\$10,185.00	\$20,370.00	2.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695 7132	23	\$8,285.57	\$273,423.73	33.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695 7133	1	\$5,980.70	\$5,980.70	1.000	EA	N	TMS CABINET, F&I , TYP 3 POLE MT
0695 7141	1	\$5,631.45	\$16,894.35	3.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7143	1	\$3,536.78	\$3,536.78	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695 7162	15	\$7,733.59	\$139,204.57	18.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695 7171	1	\$10,303.50	\$10,303.50	1.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7600	29	\$1,137.92	\$58,034.12	51.000	EA	N	TMS CABINET, REMOVE
0695 8 11	3	\$1,581.00	\$9,486.00	6.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0695 9 11	1	\$23,763.28	\$380,212.48	16.000	EA	N	TMS WIM ELEC SENSORS, F&I W/FOUND SOCKET
0695 9 12	1	\$3,800.00	\$60,800.00	16.000	EA	N	TMS WEIGH-IN-MOTION ELEC SENSORS, F&I
0700 1 11	298	\$517.07	\$8,028,062.42	15,526.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	230	\$1,719.05	\$7,051,557.94	4,102.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	145	\$2,224.20	\$2,066,281.21	929.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	55	\$2,717.93	\$543,585.08	200.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	34	\$2,840.08	\$573,696.30	202.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	23	\$2,809.10	\$314,618.74	112.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 25	3	\$3,825.44	\$15,301.75	4.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 21-30 SF
0700 1 31	33	\$4,515.85	\$704,472.61	156.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	22	\$2,690.51	\$287,884.30	107.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	11	\$3,406.25	\$64,718.76	19.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 40	9	\$197.51	\$22,911.50	116.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	180	\$310.68	\$341,753.21	1,100.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	291	\$63.62	\$721,529.57	11,341.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	3	\$3,750.00	\$15,000.00	4.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1 80	4	\$382.88	\$27,950.00	73.000	AS	N	SINGLE POST SIGN, REPAIR
0700 2 11	23	\$4,233.06	\$258,216.50	61.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	50	\$5,375.99	\$607,486.40	113.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	69	\$6,165.24	\$1,029,594.88	167.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	84	\$7,419.53	\$1,699,072.51	229.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	63	\$9,063.74	\$1,486,453.84	164.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	33	\$14,411.93	\$1,095,306.58	76.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 17	21	\$20,604.36	\$824,174.25	40.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	8	\$24,338.06	\$243,380.55	10.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 19	2	\$37,500.00	\$75,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 401-500 SF
0700 2 40	4	\$2,344.11	\$21,097.00	9.000	AS	N	MULTI- POST SIGN, INSTALL
0700 2 50	43	\$5,361.77	\$675,583.49	126.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	125	\$1,114.14	\$613,892.86	551.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2 80	3	\$1,147.06	\$19,500.00	17.000	AS	N	MULTI- POST SIGN, REPAIR
0700 3101	114	\$278.93	\$415,052.96	1,488.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	49	\$484.34	\$199,064.13	411.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	35	\$1,124.83	\$332,950.62	296.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	32	\$1,747.93	\$183,532.33	105.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	24	\$2,973.55	\$270,593.20	91.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3106	21	\$4,915.82	\$275,285.65	56.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	14	\$7,215.22	\$165,950.00	23.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3108	9	\$10,409.93	\$166,558.94	16.000	EA	N	SIGN PANEL, F&I GM, 301-400 SF
0700 3109	3	\$9,750.00	\$39,000.00	4.000	EA	N	SIGN PANEL, F&I GM, 401-400 SF
0700 3201	113	\$1,267.41	\$1,199,422.83	946.361	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	54	\$1,772.08	\$446,563.72	252.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	25	\$1,896.20	\$200,997.29	106.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	32	\$2,916.06	\$1,020,620.20	350.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	35	\$4,275.89	\$577,244.84	135.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	40	\$6,984.85	\$1,389,985.54	199.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	31	\$9,883.35	\$1,106,935.02	112.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	14	\$12,382.11	\$544,812.62	44.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	9	\$16,563.61	\$463,781.00	28.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	3	\$15,506.80	\$77,534.00	5.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	6	\$21,698.42	\$499,063.76	23.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3293	1	\$17,089.00	\$51,267.00	3.000	EA	N	SIGN PANEL, F&I OH,51-100SF W/L
0700 3294	1	\$19,262.50	\$154,100.00	8.000	EA	N	SIGN PANEL, F&I OH,101-200SF W/L
0700 3295	1	\$20,194.00	\$40,388.00	2.000	EA	N	SIGN PANEL, F&I OH,201-300SF W/L
0700 3296	1	\$23,736.00	\$23,736.00	1.000	EA	N	SIGN PANEL, F&I OH,301-400SF W/L
0700 3298	1	\$32,357.74	\$32,357.74	1.000	EA	N	SIGN PANEL, F&I OH,501-600SF W/L
0700 3301	6	\$851.82	\$9,370.00	11.000	EA	N	SIGN PANEL, F&I BM, 11870, UP TO 12 SF
0700 3302	5	\$1,299.22	\$11,693.00	9.000	EA	N	SIGN PANEL, F&I BM, 12-20 SF
0700 3401	19	\$407.69	\$33,430.30	82.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3402	11	\$509.49	\$19,869.96	39.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700 3403	9	\$679.17	\$12,225.00	18.000	EA	N	SIGN PANEL, INSTALL, 21-30 SF
0700 3404	5	\$940.91	\$10,350.00	11.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3405	6	\$1,967.50	\$19,675.00	10.000	EA	N	SIGN PANEL, INSTALL, 51-100 SF
0700 3406	4	\$2,478.33	\$19,826.64	8.000	EA	N	SIGN PANEL, INSTALL, 101-200 SF

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3407	2	\$3,000.00	\$6,000.00	2.000	EA	N	SIGN PANEL, INSTALL, 201-300 SF
0700 3408	2	\$3,500.00	\$7,000.00	2.000	EA	N	SIGN PANEL, INSTALL, 301-400 SF
0700 3409	2	\$4,250.00	\$8,500.00	2.000	EA	N	SIGN PANEL, INSTALL, 401-500 SF
0700 3410	1	\$3,000.00	\$3,000.00	1.000	EA	N	SIGN PANEL, INSTALL, 501-600 SF
0700 3501	84	\$234.08	\$314,129.23	1,342.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	16	\$372.28	\$31,643.57	85.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3503	12	\$573.33	\$13,760.00	24.000	EA	N	SIGN PANEL, RELOCATE, 21-30 SF
0700 3504	11	\$814.44	\$15,474.27	19.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	10	\$1,800.72	\$32,413.00	18.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	8	\$2,961.83	\$44,427.50	15.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	3	\$2,176.43	\$10,882.17	5.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3508	2	\$1,766.67	\$5,300.00	3.000	EA	N	SIGN PANEL, RELOCATE, 301-400 SF
0700 3509	1	\$500.00	\$500.00	1.000	EA	N	SIGN PANEL, RELOCATE, 401-500 SF
0700 3511	1	\$1,000.00	\$1,000.00	1.000	EA	N	SIGN PANEL, RELOCATE, 601 SF AND GREATER
0700 3601	146	\$117.52	\$234,678.13	1,997.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	60	\$131.75	\$66,532.70	505.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	41	\$140.71	\$40,664.52	289.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	38	\$278.32	\$32,841.45	118.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	36	\$572.76	\$97,941.93	171.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	32	\$892.84	\$95,534.03	107.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	19	\$1,326.02	\$67,627.07	51.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	11	\$1,500.55	\$31,511.61	21.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	7	\$1,945.76	\$21,403.40	11.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3610	2	\$1,375.00	\$8,250.00	6.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3611	6	\$3,010.75	\$39,139.80	13.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3625	7	\$1,486.00	\$40,122.10	27.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	14	\$2,108.82	\$227,752.30	108.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	12	\$2,596.61	\$181,762.36	70.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	6	\$2,618.67	\$47,135.98	18.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 3629	1	\$4,968.00	\$19,872.00	4.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700 3631	2	\$5,052.34	\$20,209.34	4.000	EA	N	SIGN PANEL, REMOVE, 601 SF GREAT W LIGHT
0700 4111	2	\$142,443.33	\$427,330.00	3.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	3	\$109,951.25	\$439,805.00	4.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	9	\$150,449.02	\$4,513,470.68	30.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	14	\$158,248.38	\$5,538,693.32	35.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	5	\$332,999.49	\$8,990,986.30	27.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	3	\$441,446.15	\$5,738,800.00	13.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	3	\$510,701.60	\$2,553,508.00	5.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	6	\$45,148.33	\$812,670.00	18.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4611	11	\$12,780.54	\$536,782.76	42.000	EA	N	OH STATIC SIGN STR, SHALLOW REMOVE, CANT

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4612	5	\$23,813.50	\$142,881.00	6.000	EA	N	OH STATIC SIGN STR, DEEP REMOVE, CANT
0700 4621	5	\$33,063.10	\$1,124,145.47	34.000	EA	N	OH STATIC SIGN STR, SHALLOW REMOVE, SPAN
0700 4622	3	\$50,159.09	\$551,750.00	11.000	EA	N	OH STATIC SIGN STR, DEEP REMOVE, SPAN
0700 4640	8	\$10,093.57	\$282,620.08	28.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 11	1	\$5,000.00	\$125,000.00	25.000	EA	N	INTERNAL ILLUM SIGN, F&I GM, UP TO 12 SF
0700 5 21	31	\$5,361.00	\$975,701.76	182.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	95	\$5,512.56	\$3,891,864.56	706.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 40	1	\$2,000.00	\$50,000.00	25.000	EA	N	INTERNAL ILLUM SIGN, INSTALL
0700 5 50	17	\$2,154.24	\$215,424.04	100.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	30	\$498.69	\$117,191.28	235.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 5 70	2	\$2,000.00	\$34,000.00	17.000	EA	N	INTERNAL ILLUM SIGN, RETROFIT
0700 7132	1	\$38,449.48	\$922,787.60	24.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	2	\$5,471.68	\$16,415.05	3.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 7600	1	\$2,875.00	\$57,500.00	20.000	EA	N	EMBED DYNAMIC MESS SIGN, REMOVE
0700 8134	1	\$73,691.34	\$1,031,678.80	14.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	3	\$96,583.93	\$1,448,758.92	15.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	3	\$122,567.80	\$367,703.40	3.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8235	2	\$110,703.73	\$664,222.40	6.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8236	1	\$143,336.73	\$143,336.73	1.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8500	1	\$7,000.00	\$14,000.00	2.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	4	\$6,333.71	\$76,004.57	12.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	5	\$144,642.91	\$3,471,429.94	24.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9237	1	\$25,000.00	\$50,000.00	2.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9500	1	\$32,000.00	\$32,000.00	1.000	EA	N	WALK-IN DYN MESS SIGN, RELOCATE
0700 9600	4	\$5,455.23	\$81,828.50	15.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	2	\$247,725.00	\$990,900.00	4.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10122	3	\$108,372.12	\$433,488.46	4.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	4	\$143,330.60	\$2,006,628.33	14.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	4	\$183,137.71	\$1,831,377.08	10.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$15,904.40	\$63,617.60	4.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	4	\$23,374.29	\$163,620.00	7.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 10	1	\$200.00	\$400.00	2.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	41	\$145.54	\$139,859.77	961.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	94	\$202.01	\$969,638.15	4,800.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0700 15 2	6	\$1,001.09	\$39,042.50	39.000	EA	N	IN-STREET SIGN ASSEMBLY, F&I-FIXED BASE
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15' TRIRAIL WAYFINDING SIGN ASSEMBLY,F&I
0700141111	9	\$12,973.66	\$583,814.66	45.000	EA	N	EHSA, AC, GROUND MT, BEACON, <12SF
0700141112	2	\$4,433.33	\$13,300.00	3.000	EA	N	EHSA, AC, GROUND MT, BEACON, 12-20SF
0700141121	4	\$16,954.55	\$373,000.00	22.000	EA	N	EHSA, AC, GROUND MT, 2 BEACONS, <12SF
0700141122	1	\$3,300.00	\$3,300.00	1.000	EA	N	EHSA, AC, GROUND MT, 2 BEACONS, 12-20SF

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141131	3	\$22,000.00	\$220,000.00	10.000	EA	N	EHSA, AC, GROUND MT, EDS, <12SF
0700141132	3	\$23,800.00	\$238,000.00	10.000	EA	N	EHSA, AC, GROUND MT, EDS, 12-20 SF
0700141140	10	\$8,968.20	\$1,121,024.68	125.000	EA	N	EHSA, AC, GROUND MT, HIGHLIGHTED<12
0700141141	2	\$9,546.34	\$190,926.88	20.000	EA	N	EHSA, AC, GROUND MT, HIGHLIGHTED<12, <12SF
0700141142	1	\$30,000.00	\$120,000.00	4.000	EA	N	EHSA, AC, GROUND MT, HIGHLIGHTED<12, 12-20
0700141150	2	\$8,500.00	\$51,000.00	6.000	EA	N	EHSA, AC, GROUND MT, HIGHLIGHTED 12-20
0700141160	4	\$9,450.00	\$132,300.00	14.000	EA	N	EHSA, AC, GROUND MT, BOS < 12SF
0700141190	2	\$9,500.00	\$95,000.00	10.000	EA	N	EHSA, AC, GROUND MT, BOS 12-16 SF
0700141240	1	\$8,500.00	\$17,000.00	2.000	EA	N	EHSA,AC, BARR TOP,HIGHLIGHTED<12 SF
0700141314	1	\$25,300.00	\$50,600.00	2.000	EA	N	EHSA, AC, OVHD MT, BEACON, 31-50SF
0700141330	2	\$11,400.00	\$102,600.00	9.000	EA	N	EHSA, AC, OVHD MT, EDS
0700141331	1	\$10,350.00	\$10,350.00	1.000	EA	N	EHSA, AC, OVHD MT, EDS,<12SF
0700141340	1	\$3,700.00	\$11,100.00	3.000	EA	N	EHSA, AC, OVH MT, HIGHLIGHTED<12
0700141360	12	\$10,758.16	\$753,071.16	70.000	EA	N	EHSA, AC, OVHD MT, BOS <12SF
0700141390	2	\$9,400.00	\$94,000.00	10.000	EA	N	EHSA, AC, OVHD MT, BOS 12-16SF
0700141411	2	\$13,600.00	\$27,200.00	2.000	EA	N	EHSA, AC, BARRIER SIDE MT, BEACON, <12SF
0700141440	2	\$10,375.00	\$166,000.00	16.000	EA	N	EHSA, AC, BARRIER SIDE MT, HIGHLIGHTED<12
0700141610	2	\$9,333.33	\$112,000.00	12.000	EA	N	EHSA, AC POWER, RETROFIT OH, 1 BEACON
0700141620	2	\$13,000.00	\$65,000.00	5.000	EA	N	EHSA, AC POWER, RETROFIT OH, 2 BEACONS
0700141801	1	\$5,000.00	\$50,000.00	10.000	EA	N	EHSA, AC POWER, RELOCATE BEACON SIGN REM
0700141802	2	\$3,330.45	\$6,660.90	2.000	EA	N	EHSA, AC POWER, RELOCATE GROUND MT
0700141901	2	\$666.67	\$8,000.00	12.000	EA	N	EHSA, AC POWER, REMOVE BEACON, SIGN REM
0700141902	5	\$3,101.73	\$46,525.96	15.000	EA	N	EHSA, AC POWER, REMOVE EDS - GM
0700141903	3	\$1,026.70	\$4,106.80	4.000	EA	N	EHSA, AC POWER, REMOVE - OVH MT
0700142111	16	\$13,008.46	\$936,609.30	72.000	EA	N	EHSA, SOL, GROUND MT, BEACON, <12SF
0700142112	8	\$11,313.23	\$203,638.06	18.000	EA	N	EHSA, SOL, GROUND MT, BEACON, 12-20SF
0700142113	3	\$10,993.33	\$76,953.34	7.000	EA	N	EHSA, SOL, GROUND MT, BEACON, 21-30SF
0700142121	11	\$14,807.37	\$710,753.70	48.000	EA	N	EHSA, SOL, GROUND MT, 2 BEACONS, <12SF
0700142122	3	\$11,340.00	\$56,700.00	5.000	EA	N	EHSA, SOL, GROUND MT, 2 BEACONS, 12-20SF
0700142131	8	\$15,916.39	\$525,241.00	33.000	EA	N	EHSA, SOL, GROUND MT, EDS, <12SF
0700142132	7	\$17,295.69	\$449,688.00	26.000	EA	N	EHSA, SOL, GROUND MT, EDS, 12-20 SF
0700142140	5	\$12,756.67	\$191,350.00	15.000	EA	N	EHSA, SOL,GROUND MT, HIGHLIGHTED<12
0700142150	4	\$10,842.92	\$260,230.00	24.000	EA	N	EHSA, SOL,GROUND MT, HIGHLIGHTED12-20
0700142171	2	\$9,162.22	\$100,784.40	11.000	EA	N	EHSA, SOL,GROUND MT, EDS & BEACON, <12SF
0700142172	2	\$16,798.50	\$201,582.00	12.000	EA	N	EHSA, SOL,GROUND MT, EDS&BEACON, 12-20SF
0700142240	1	\$9,900.00	\$168,300.00	17.000	EA	N	EHSA,SOL, BARR TOP,HIGHLIGHTED<12
0700142314	1	\$18,000.00	\$144,000.00	8.000	EA	N	EHSA, SOL, OVHD MT, BEACON, 31-50SF
0700142440	1	\$11,800.00	\$177,000.00	15.000	EA	N	EHSA,SOL, BARR SIDE,HIGHLIGHTED<12
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	EHSA, SOL POWER, RETROFIT GM, 1 BEACON
0700142520	1	\$14,641.99	\$14,641.99	1.000	EA	N	EHSA, SOL POWER, RETROFIT GM, 2 BEACONS

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142801	1	\$5,000.00	\$10,000.00	2.000	EA	N	EHSA,SOL POWER, RELOCATE BEACON SIGN REM
0700142901	4	\$1,437.50	\$23,000.00	16.000	EA	N	EHSA, SOL POWER, REMOVE BEACON, SIGN REM
0700142902	4	\$678.57	\$9,500.00	14.000	EA	N	EHSA, SOL POWER, REMOVE - GM
0700143801	1	\$17,985.00	\$35,970.00	2.000	EA	N	EHSA,SOL,>170, RELOCATE BEACON SIGN REM
0701 16	4	\$1.85	\$23,522.00	12,688.000	SF	N	PROFILED THERMOPLASTIC- REMOV EXIST
0701 17101	13	\$11,653.56	\$383,541.93	32.912	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	11	\$11,353.09	\$361,175.80	31.813	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	6	\$9,271.08	\$30,780.00	3.320	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	15	\$8,123.06	\$742,326.22	91.385	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	13	\$7,791.21	\$528,812.90	67.873	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	8	\$3,051.71	\$34,820.01	11.410	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0704 1 1	57	\$219.41	\$3,033,368.39	13,825.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	94	\$189.94	\$456,423.94	2,403.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	131	\$260.81	\$435,289.94	1,669.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	35	\$158.35	\$113,697.73	718.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	47	\$335.19	\$124,021.28	370.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	16	\$227.47	\$21,382.17	94.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	93	\$131.34	\$876,715.73	6,675.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	24	\$89.93	\$114,385.62	1,272.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 6	17	\$54.00	\$72,737.64	1,347.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXIST
0705 11 10	1	\$75.00	\$375.00	5.000	EA	N	DELINEATOR, INSTALL ONLY
0705 11 11	11	\$52.79	\$107,950.00	2,045.000	EA	N	DELINEATOR POST, FURNISH & INSTALL ON EX
0706 1 3	307	\$4.71	\$5,890,228.80	1,249,951.000	EA	N	RAISED PAVMT MARK, TYPE B
0706 1110	5	\$405.23	\$931,618.50	2,299.000	EA	N	RAISED PAVMT MARK, TYPE F IIRPM
0710 11101	251	\$1,324.12	\$4,102,811.68	3,098.512	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	140	\$1,915.05	\$230,083.37	120.145	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	33	\$3,242.53	\$90,793.97	28.001	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	168	\$1.45	\$692,712.71	479,311.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	151	\$1.74	\$293,816.72	169,163.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	207	\$2.01	\$526,561.50	261,497.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	181	\$729.64	\$1,077,368.45	1,476.583	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	31	\$1,578.23	\$18,864.58	11.953	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	158	\$799.46	\$94,093.58	117.697	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	3	\$7.79	\$577.16	74.092	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	156	\$70.67	\$284,292.37	4,023.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	196	\$40.36	\$855,789.54	21,205.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	16	\$4.06	\$7,675.43	1,892.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	34	\$6.71	\$16,498.90	2,458.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	247	\$1,271.85	\$3,022,614.95	2,376.550	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	27	\$2,012.85	\$22,183.67	11.021	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	150	\$1.75	\$165,577.69	94,787.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	94	\$580.50	\$309,607.72	533.351	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	126	\$841.81	\$72,693.92	86.354	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	121	\$4.04	\$233,279.99	57,701.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	12	\$378.22	\$73,158.61	193.428	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11333	2	\$1,781.58	\$933.55	.524	GM	N	PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11341	1	\$1,000.00	\$120.00	.120	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 11421	2	\$1.22	\$141.36	116.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 12290	55	\$3.60	\$71,020.55	19,712.000	SF	N	PAINTED PAVT MARK,DUR,YELLOW,ISLAND NOSE
0710 90	265	\$35,165.32	\$11,288,066.72	321.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	77	\$6,996.43	\$441,691.34	63.131	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	51	\$14,067.22	\$213,849.81	15.202	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	249	\$3.82	\$2,325,915.28	609,475.024	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	245	\$5.23	\$1,358,898.48	259,932.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	289	\$6.86	\$1,467,219.55	213,973.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11130	6	\$94.79	\$6,540.50	69.000	EA	N	THERMOPLASTIC, STD, WHITE, VERT DEFL
0711 11140	4	\$81.57	\$2,284.00	28.000	EA	N	THERMOPLASTIC, STD, WHITE, VERT ADV WARN
0711 11141	240	\$2,737.61	\$412,051.09	150.515	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	8	\$4,173.73	\$16,260.84	3.896	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	222	\$201.45	\$753,810.40	3,742.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	273	\$88.93	\$2,092,610.93	23,532.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	50	\$11.07	\$72,279.48	6,532.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	238	\$5.24	\$708,469.00	135,291.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	211	\$2,805.91	\$249,375.41	88.875	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	18	\$9.57	\$37,758.78	3,946.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	25	\$2,767.73	\$3,252,620.88	1,175.194	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121	7	\$6.63	\$29,701.25	47,035.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	20	\$1.37	\$65,774.10	47,914.040	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	16	\$2.61	\$282,760.30	108,246.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	14	\$2.71	\$57,865.00	21,349.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	16	\$4.80	\$215,599.50	44,890.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	19	\$1,052.68	\$488,930.82	464.463	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	15	\$1,494.82	\$49,233.50	32.936	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	24	\$91.69	\$83,530.00	911.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	25	\$65.36	\$192,420.00	2,944.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	26	\$2,845.65	\$2,911,285.20	1,023.065	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221	11	\$.65	\$21,383.75	33,095.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	11	\$1.45	\$7,036.75	4,863.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224	14	\$4.20	\$41,252.50	9,826.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12231	24	\$1,139.75	\$500,373.16	439.021	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12241	10	\$1,463.04	\$17,417.50	11.905	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111	5	\$2,469.73	\$22,845.00	9.250	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122	3	\$1.81	\$1,450.00	800.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13123	2	\$2.01	\$1,205.00	600.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,12"
0711 13124	1	\$.01	\$5.00	500.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,18"
0711 13125	1	\$.01	\$5.00	500.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,24"
0711 13131	5	\$1,184.44	\$13,325.00	11.250	GM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13151	2	\$1.00	\$2,500.00	2,500.000	LF	N	THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13160	1	\$.50	\$5.00	10.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE
0711 13170	1	\$.50	\$5.00	10.000	EA	N	THERMOPLASTIC, HOT SPRAY, WHITE, ARROW
0711 13211	4	\$2,536.00	\$25,360.00	10.000	NM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222	2	\$.51	\$258.00	501.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13223	1	\$.01	\$5.00	500.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,12"
0711 13224	1	\$.01	\$5.00	500.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,18"
0711 13225	1	\$.01	\$5.00	500.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,24"
0711 13231	3	\$883.33	\$5,300.00	6.000	GM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251	1	\$.25	\$1,320.00	5,280.000	LF	N	THERMOPLASTIC,HOT SP,YELLOW,DOT/GUIDE,6"
0711 14123	41	\$14.60	\$458,692.97	31,427.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	213	\$17.63	\$4,890,522.04	277,344.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	14	\$1,970.35	\$24,751.58	12.562	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	172	\$328.63	\$1,450,588.96	4,414.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	159	\$195.37	\$857,478.10	4,389.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	22	\$10.08	\$62,071.20	6,155.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14193	22	\$16.12	\$248,635.35	15,423.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14194	4	\$23.20	\$9,650.00	416.000	LF	N	THERMOPLASTIC, PREF, WHITE C, RR DYN ENV
0711 14241	12	\$2,613.07	\$31,458.78	12.039	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14341	8	\$7,388.30	\$17,724.54	2.399	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14421	1	\$5.00	\$2,500.00	500.000	LF	N	THERMOPLASTIC, PREFORM, BLUE, SOLID, 6"
0711 14526	8	\$20.33	\$22,420.28	1,103.000	LF	N	THERMOPLASTIC, PREFORMED, CONTR 32"
0711 14527	7	\$23.39	\$23,693.86	1,013.000	LF	N	THERMOPLASTIC, PREFORMED, CONTR 32"
0711 14528	5	\$12.40	\$21,609.37	1,743.000	LF	N	THERMOPLASTIC, PREFORMED, CONTR 20"
0711 14560	27	\$1,072.73	\$276,763.38	258.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	23	\$826.88	\$262,119.59	317.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	35	\$3,838.59	\$1,220,672.17	318.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	93	\$6,459.96	\$3,764,975.75	582.817	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	61	\$9,049.78	\$431,610.95	47.693	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	89	\$2,172.49	\$1,459,301.94	671.718	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	16	\$5,000.06	\$56,355.73	11.271	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15171	4	\$3,296.47	\$4,974.37	1.509	GM	N	THERMOPLASTIC, STD-OP, WHITE, D, 6" MANG
0711 15201	91	\$6,269.65	\$3,278,244.26	522.875	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15202	19	\$7,618.03	\$80,187.42	10.526	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	24	\$2,677.82	\$90,253.29	33.704	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	267	\$5,704.45	\$8,217,020.23	1,440.459	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	136	\$6,820.43	\$496,997.81	72.869	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	192	\$2,152.67	\$1,169,829.42	543.433	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	54	\$5,110.93	\$62,414.69	12.212	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16171	3	\$3,077.72	\$6,383.20	2.074	GM	N	THERMOPLASTIC, STD OTHER,WHITE,D, 6" MAN
0711 16201	264	\$5,635.56	\$5,187,491.87	920.493	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	32	\$5,825.07	\$119,448.85	20.506	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	109	\$2,136.40	\$562,905.99	263.483	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 1	107	\$1.56	\$1,869,182.80	1,198,799.730	SF	N	THERMOPLASTIC, REMOVE
0711 18101	2	\$7.00	\$770.00	110.000	LF	N	THERMOPLASTIC,PREFORMED,YELLOW,SOLID,18"
0713103101	104	\$35,268.78	\$1,855,243.86	52.603	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	13	\$40,910.00	\$138,234.90	3.379	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	10	\$36,371.34	\$152,796.01	4.201	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	73	\$10,222.22	\$1,094,278.14	107.049	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	20	\$19,807.63	\$184,488.22	9.314	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	98	\$34,144.55	\$1,636,513.91	47.929	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	16	\$7,759.31	\$62,578.85	8.065	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	63	\$9,860.02	\$991,128.85	100.520	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333	15	\$19,275.18	\$178,989.32	9.286	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN,12"
0713107	27	\$2.47	\$198,546.48	80,359.200	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	11	\$1.76	\$59,344.46	33,809.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	126	\$2.79	\$3,629,408.80	1,301,180.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	51	\$3.66	\$2,419,074.10	661,716.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	6	\$6.18	\$303,518.28	49,089.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	6	\$9.40	\$147,824.98	15,727.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	5	\$7.19	\$7,757.25	1,079.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	59	\$.80	\$512,524.47	640,959.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	3	\$.70	\$25,204.05	36,162.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 5 21	22	\$3,685.89	\$434,935.00	118.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 30	2	\$614.31	\$49,758.90	81.000	EA	N	LUMINAIRE & BRACKET ARM, INSTALL
0715 5 31	29	\$3,473.36	\$611,311.58	176.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	3	\$3,946.60	\$19,733.00	5.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	11	\$548.76	\$64,204.52	117.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	63	\$22,108.86	\$3,869,049.75	175.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	3	\$21,273.18	\$63,819.53	3.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	11	\$3,333.74	\$80,009.81	24.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$8,124.50	\$8,124.50	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 41	18	\$1,435.28	\$58,846.43	41.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 7 42	1	\$18,000.00	\$18,000.00	1.000	EA	N	LOAD CENTER, REMOVE, PRIMARY VOLTAGE
0715 10 3	5	\$2,010.26	\$38,194.95	19.000	EA	N	LIGHT POLE FOUNDATION, REPAIR
0715 10 4	4	\$2,062.50	\$8,250.00	4.000	EA	N	LIGHT POLE FOUNDATION, STRAIGHTEN
0715 10 5	4	\$1,312.50	\$5,250.00	4.000	EA	N	LIGHT POLE FOUNDATION, REMOVE
0715 11 39	1	\$1,779.73	\$28,475.68	16.000	EA	N	LUMINAIRE- UNDERDECK PENDANT, F&I
0715 11115	1	\$1,181.44	\$33,080.32	28.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11118	5	\$602.63	\$11,450.00	19.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	18	\$1,944.28	\$396,634.02	204.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11128	4	\$2,187.50	\$8,750.00	4.000	EA	N	LUMINAIRE, F&I, UNDER DECK, FLOOD
0715 11131	1	\$2,500.00	\$10,000.00	4.000	EA	N	LUMINAIRE, F&I- REPL, SIGN, COBRA HEAD
0715 11211	64	\$1,828.02	\$2,451,381.48	1,341.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11212	3	\$4,302.31	\$554,998.29	129.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, HIGH MAS
0715 11213	19	\$2,181.49	\$1,815,003.32	832.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11214	2	\$2,775.68	\$13,878.40	5.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	13	\$3,660.28	\$527,080.00	144.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11219	1	\$4,000.00	\$224,000.00	56.000	EA	N	LUMI-SPEC DESIGN, F&I-REPL EXIST, RDWY
0715 11225	2	\$1,661.23	\$36,547.02	22.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, WALL
0715 11237	1	\$2,500.00	\$2,500.00	1.000	EA	N	LUMINAIRE ,F&I-REP EXIST, SIGN, SIGN MT
0715 11300	1	\$100.00	\$12,200.00	122.000	EA	N	LUMINAIRE, INSTALL
0715 11400	5	\$760.12	\$4,560.74	6.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	20	\$192.26	\$101,900.24	530.000	EA	N	LUMINAIRE, REMOVE
0715 16 5	4	\$617.50	\$2,470.00	4.000	EA	N	LIGHTING - BALLAST, REPLACE
0715 19 3	6	\$298.09	\$46,203.75	155.000	EA	N	LIGHTING - REPLACE EXIS SURGE PROTECTOR
0715 19 12	1	\$116,057.58	\$696,345.48	6.000	EA	N	HIGH MAST LIGHT POLE, F&I, 100'
0715 19 13	5	\$111,221.54	\$8,119,172.24	73.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	2	\$3,769.23	\$98,000.00	26.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 61	2	\$8,733.33	\$26,200.00	3.000	EA	N	HIGH MAST LIGHT POLE, REM POLE- FOUN REM
0715 19 62	4	\$10,737.12	\$85,896.95	8.000	EA	N	HIGH MAST LIGHT POLE, SHALLOW FOUND REM
0715 19 63	2	\$24,086.04	\$915,269.68	38.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUND REM
0715 21 2	6	\$1,068.66	\$71,600.00	67.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 21 4	1	\$2,500.00	\$5,000.00	2.000	EA	N	LIGHTING REP- REPLACE TRANS BASE
0715 36 12	5	\$3,340.00	\$83,500.00	25.000	EA	N	LIGHT POLE, FRANGIBLE BASE, F&I,
0715 36 14	4	\$1,615.00	\$6,460.00	4.000	EA	N	LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEM
0715 50	2	\$136,739.54	\$273,479.08	2.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 61100	4	\$7,287.52	\$225,913.00	31.000	EA	N	LIGHT POLE CMPLT, STD, F&I, 30'MH, 0'ARM L
0715 61111	11	\$10,238.14	\$440,240.15	43.000	EA	N	LIGHT POLE CMPLT, STD, F&I, 30'MH, 8'ARM L
0715 61121	7	\$7,667.53	\$260,696.01	34.000	EA	N	LIGHT POLE CMPLT, STD, F&I, 30'MH, 10'ARM L
0715 61142	8	\$8,278.25	\$480,138.59	58.000	EA	N	LIGHT POLE CMPLT, STD, F&I, 30'MH, 12'ARM L
0715 61152	8	\$8,693.27	\$356,424.00	41.000	EA	N	LIGHT POLE CMPLT, STD, F&I, 30'MH, 15'ARM L

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61200	4	\$10,170.10	\$213,572.04	21.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH, 0'ARM L
0715 61211	7	\$13,282.99	\$252,376.82	19.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH, 8'ARM L
0715 61221	7	\$11,672.41	\$747,034.24	64.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH,10'ARM L
0715 61242	10	\$9,171.97	\$421,910.58	46.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH,12'ARM L
0715 61252	8	\$9,571.25	\$296,708.79	31.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 35'MH,15'ARM L
0715 61300	5	\$11,467.73	\$802,741.26	70.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH, 0'ARM L
0715 61311	18	\$9,356.28	\$1,562,499.15	167.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH, 8'ARM L
0715 61321	7	\$9,592.96	\$287,788.78	30.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH,10'ARM L
0715 61342	13	\$11,417.43	\$1,187,413.07	104.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH,12'ARM L
0715 61352	17	\$11,573.35	\$1,354,082.04	117.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 40'MH,15'ARM L
0715 61400	4	\$10,841.63	\$2,016,543.04	186.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH, 0'ARM L
0715 61411	3	\$12,383.50	\$284,820.41	23.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH, 8'ARM L
0715 61421	7	\$12,621.84	\$214,571.25	17.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH,10'ARM L
0715 61442	10	\$11,869.52	\$2,908,032.35	245.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH,12'ARM L
0715 61452	18	\$11,204.86	\$1,904,825.81	170.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 45'MH,15'ARM L
0715 61500	5	\$10,957.73	\$1,303,970.00	119.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH, 0'ARM L
0715 61511	2	\$11,313.50	\$362,032.07	32.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH, 8'ARM L
0715 61542	3	\$16,231.08	\$81,155.42	5.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH,12'ARM L
0715 61552	6	\$12,436.81	\$261,172.99	21.000	EA	N	LIGHT POLE CMPLT,STD,F&I, 50'MH,15'ARM L
0715 61800	1	\$15,629.48	\$78,147.40	5.000	EA	N	LIGHT POLE CMPLT,STD,F&I,WILD, 25'MH, 0'
0715 62121	1	\$10,000.00	\$20,000.00	2.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 30'MH,10'ARM L
0715 62152	1	\$11,200.00	\$11,200.00	1.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 30'MH,15'ARM L
0715 62242	2	\$13,334.91	\$426,717.15	32.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 35'MH,12'ARM L
0715 62252	3	\$14,286.35	\$114,290.76	8.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 35'MH,15'ARM L
0715 62311	4	\$15,287.64	\$168,164.00	11.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 40'MH, 8'ARM L
0715 62321	3	\$13,993.34	\$55,973.36	4.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 40'MH,10'ARM L
0715 62342	2	\$10,414.35	\$104,143.50	10.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 40'MH,12'ARM L
0715 62352	4	\$16,605.58	\$199,267.00	12.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 40'MH,15'ARM L
0715 62411	3	\$11,369.36	\$216,017.75	19.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH, 8'ARM L
0715 62421	1	\$16,834.49	\$16,834.49	1.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH,10'ARM L
0715 62442	5	\$11,744.72	\$810,385.52	69.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH,12'ARM L
0715 62452	3	\$16,680.00	\$83,400.00	5.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 45'MH,15'ARM L
0715 62542	1	\$12,700.00	\$12,700.00	1.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 50'MH,12'ARM L
0715 62552	3	\$15,083.85	\$60,335.41	4.000	EA	N	LIGHT POLE CMPLT,SPL,F&I, 50'MH,15'ARM L
0715 63321	1	\$16,800.00	\$50,400.00	3.000	EA	N	LIGHT POLE CMPLT,DBL,F&I, 40'MH,10'ARMS
0715 63342	1	\$15,895.00	\$254,320.00	16.000	EA	N	LIGHT POLE CMPLT,DBL,F&I, 40'MH,12'ARMS
0715 65166	4	\$14,760.00	\$147,600.00	10.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 30'MH
0715 65266	12	\$13,414.10	\$710,947.04	53.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 35'MH
0715 65366	3	\$12,833.33	\$77,000.00	6.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 40'MH
0715 65466	4	\$14,608.99	\$175,307.92	12.000	EA	N	LIGHT POLE CMPLT,UTILITY CONF,F&I, 45'MH

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 66166	4	\$15,170.61	\$212,388.60	14.000	EA	N	LIGHT POLE CMPLT,UTI, SPL FND,F&I, 30'MH
0715 66266	5	\$13,585.26	\$679,263.00	50.000	EA	N	LIGHT POLE CMPLT,UTI, SPL FND,F&I, 35'MH
0715 66366	1	\$20,588.00	\$20,588.00	1.000	EA	N	LIGHT POLE CMPLT,UTI, SPL FND,F&I, 40'MH
0715 66466	1	\$16,742.34	\$16,742.34	1.000	EA	N	LIGHT POLE CMPLT,UTI, SPL FND,F&I, 45'MH
0715 68000	27	\$5,568.14	\$840,789.06	151.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	55	\$1,206.88	\$838,783.05	695.000	EA	N	LIGHT POLE COMPLETE, REMV POLE AND FND
0715 69001	11	\$683.49	\$71,766.71	105.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715100 1	4	\$17,875.00	\$357,500.00	20.000	EA	N	LIGHT POLE COMPLETE- 30' TO 50 STANDARD
0715100 2	4	\$18,875.00	\$377,500.00	20.000	EA	N	LIGHT POLE COMPLETE- 30' TO 50 SPEC FOUN
0715100 3	4	\$15,500.00	\$310,000.00	20.000	EA	N	LIGHT POLE REPLACE ON EXIST - 30' TO 50'
0715500 1	114	\$994.40	\$2,808,175.67	2,824.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	5	\$1,738.07	\$132,093.00	76.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	9	\$817.60	\$126,728.12	155.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500 11	8	\$1,982.22	\$124,880.06	63.000	EA	N	POLE CABLE DIST SYS, ALT, CONVENTIONAL
0715511125	2	\$27,892.18	\$55,784.36	2.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	5	\$13,902.31	\$139,023.09	10.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	1	\$13,500.00	\$54,000.00	4.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	2	\$9,250.00	\$55,500.00	6.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	1	\$4,500.00	\$13,500.00	3.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511220	1	\$16,473.98	\$148,265.82	9.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,20'
0715511230	1	\$10,000.00	\$390,000.00	39.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'
0715511320	1	\$29,386.74	\$146,933.70	5.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CON,20'
0715511330	3	\$10,596.57	\$158,948.54	15.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715512140	1	\$12,510.00	\$12,510.00	1.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512145	1	\$14,170.46	\$28,340.92	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMP,F&I,DBL ARM SM, GL,40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 30'
0715515135	1	\$2,500.00	\$7,500.00	3.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715516115	4	\$11,363.47	\$170,452.00	15.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516140	1	\$17,000.00	\$34,000.00	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMP-SP DES, F&I TOP CONC 15
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LI/PL COMP,F&I,POLE TOP MNT,CONCRETE,20'
0715518115	1	\$9,000.00	\$36,000.00	4.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,15'
0715518150	1	\$17,500.00	\$17,500.00	1.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715540000	4	\$8,399.05	\$335,961.97	40.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	4	\$736.26	\$40,494.46	55.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0735 1125	1	\$603,750.00	\$603,750.00	1.000	EA	N	TOLL GANT, NON-ACC, F&I,SPAN 51' TO 100'
0735 74 1	1	\$4,983,157.00	\$4,983,157.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 88	1	\$57,403.38	\$57,403.38	1.000	LS	N	TOLL PLAZA MODIFY EXISTING

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0750 1 11	1	\$590.28	\$8,500,032.00	14,400.000	SF	N	ARCH, BUILDING, NEW, REST AREA
0750 1 60	1	\$6.10	\$60,024.00	9,840.000	SF	N	ARCH, BUILDING,REMOVE
0751 2	2	\$71,988.32	\$215,964.95	3.000	LS	N	ARCHITECTURAL-ELECTRICAL/POWER
0751 11100	1	\$100,000.00	\$200,000.00	2.000	EA	N	ARCHITECTURAL- SPECIAL, F&I
0751 11102	1	\$92.58	\$209,780.00	2,266.000	SF	N	ARCHITECTURAL- SPECIAL, F&I
0751 11611	1	\$250,000.00	\$250,000.00	1.000	LS	N	ARCHITECTURAL- SPECIAL,REMOVE & RELOCATE
0751 30 1	1	\$65,000.00	\$390,000.00	6.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 36 12	1	\$1,500.00	\$3,000.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37	2	\$1,028.33	\$12,340.00	12.000	EA	N	TRASH RECEPTACLE
0751 38 13	1	\$2,400.00	\$7,200.00	3.000	EA	N	BENCH, F&I, CONCRETE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	3	\$2,758.83	\$85,523.62	31.000	EA	N	BENCH, RELOCATE
0770 78	1	\$1,023,977.90	\$2,047,955.80	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0823 11 6	1	\$1.90	\$187,340.00	98,600.000	SF	N	MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEP
0825136110	1	\$197.00	\$1,802,550.00	9,150.000	LF	N	MASS TRANSIT-TRACK,INS, 136 LB/YD, CWR,
0825139 1	1	\$20.00	\$23,640.00	1,182.000	LF	N	MASS TRANSIT-TRACK,INS, INNER GR
0825156110	1	\$17.00	\$67,116.00	3,948.000	LF	N	MASS TRANSIT-TRACK, MOD, 136 LB/YD, CWR,
0825166110	1	\$14.10	\$88,971.00	6,310.000	LF	N	MASS TRANSIT-TRACK, REM, 136 LB/YD, CWR,
0825461 1	1	\$9.90	\$18,216.00	1,840.000	LF	N	MASS TRANSIT-LINE & SURFACE, 136 LB/YD,
0839 1 10	1	\$27.50	\$358,710.00	13,044.000	SF	N	MASS TRANS-RAILROAD, WATERPROOF SYSTEM
0839 1 11	1	\$10.00	\$78,940.00	7,894.000	SF	N	MASS TRANS-RAILROAD, SEALING CONCRETE
0904540 13	1	\$45.16	\$1,871,565.88	41,443.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	1	\$9,164.58	\$164,962.44	18.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	1	\$7,062.37	\$1,016,981.28	144.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 18	1	\$49.89	\$234,981.90	4,710.000	LF	N	HI TNSN CABL BAR SYS,LEN OF NEED,SPECIAL
0906173100	2	\$209.63	\$484,250.00	2,310.000	GA	N	SINGLE COMPONENT POLYURETHANE INJECTION
0906173200	12	\$10.75	\$815,585.20	75,864.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	2	\$47.46	\$371,788.50	7,833.000	SY	N	HIGH FRICTION SURFACE COURSE
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPH CONC, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPH CONC FC, FUEL RESISTANT
0914550 1	1	\$650.00	\$48,750.00	75.000	LF	N	FENCING- PED BAR P1- 4' STEEL LOOP
0914550 3	1	\$29.34	\$7,921.80	270.000	LF	N	FENCING- PED BAR P3- 4' ROPE FENCE
0916351	1	\$12.00	\$91,920.00	7,660.000	LB	N	FIBER REINFORCED POLYMER PATCHING MATERI
0918349100	1	\$33,350.00	\$100,050.00	3.000	CY	N	ULTRA HIGH PERF CONC (UHPC)
0918712100	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGR MULTI-POLYM MARK, WH 6"
0918712110	1	\$22,500.00	\$164,565.00	7.314	GM	N	INTEGR MULTI-POLYM MARK, YL 6"
0919528100	3	\$100.66	\$14,395.00	143.000	SF	N	DIRECTIONAL INDICATORS
0920520100	6	\$298.08	\$171,990.82	577.000	LF	N	RAISED CROSSWALK, TYPE RC W/ PLATE/GRATE
0920530100	1	\$300.00	\$14,100.00	47.000	SY	N	FABRIC FORMED CONCRETE RIPRAP

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0920681100	6	\$15,019.92	\$1,021,354.60	68.000	EA	N	CONNECTED VEHICLE ROAD SIDE UNIT
0920688100	1	\$19,110.00	\$19,110.00	1.000	EA	N	ROAD WEATHER INFO SYSTEM
0920714100	40	\$10.80	\$1,499,177.50	138,877.000	SF	N	GREEN COL PAV MARK, BIKE LANE
0921703100	1	\$26.00	\$572.00	22.000	LF	N	CHANNELIZING CURB, CENTERLINE
0921703200	1	\$138.53	\$28,398.65	205.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 1	4	\$29.07	\$55,489.17	1,909.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	5	\$27.08	\$218,755.55	8,079.000	ED	N	SMART WORK ZONE, PCMS
0922102 5	3	\$23.05	\$91,199.81	3,957.000	ED	N	SMART WORK ZONE, VSL W/ESF SIGN
0922102 6	5	\$29.79	\$289,646.00	9,724.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	4	\$44.16	\$249,992.69	5,661.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	5	\$45.68	\$94,333.85	2,065.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	5	\$17.58	\$68,613.14	3,902.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 2	39	\$882,111.90	\$36,166,587.94	41.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	66	\$8,984.85	\$593,000.00	66.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	28	\$3,882.43	\$2,651,700.00	683.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	30	\$10,436.36	\$574,000.00	55.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	368	\$56,293.16	\$28,540,631.73	507.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	30	\$22,381.69	\$917,649.47	41.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT
1000 5	6	\$1,785,410.83	\$10,712,464.96	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	8	\$1,981,559.96	\$15,852,479.70	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	10	\$398,838.02	\$4,786,056.30	12.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 13001	1	\$37.62	\$77,309.10	2,055.000	LF	N	UTILITY PIPE, INS, 0-1.9"
1050 13003	1	\$200.00	\$199,000.00	995.000	LF	N	UTILITY PIPE,INSTALL, 5-7.9"
1050 13004	1	\$350.00	\$347,900.00	994.000	LF	N	UTILITY PIPE,INSTALL, 8-19.9"
1050 15002	1	\$80.00	\$2,800.00	35.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 15003	1	\$120.00	\$3,600.00	30.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004	1	\$180.00	\$1,800.00	10.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 16002	7	\$21.31	\$179,779.55	8,438.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	5	\$34.05	\$961,095.00	28,223.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	8	\$47.60	\$1,038,057.50	21,809.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16006	1	\$782.00	\$1,055,700.00	1,350.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 50" OR >
1050 18003	1	\$18.60	\$19,288.20	1,037.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	1	\$17.60	\$462,809.60	26,296.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$38.50	\$53,014.50	1,377.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 21260	1	\$3,795.00	\$379,500.00	100.000	LF	N	UTILITY PIPE, PCCP, F&I, WATER/SEWER,60"
1050 21272	1	\$7,147.25	\$8,576,700.00	1,200.000	LF	N	UTILITY PIPE, PCCP, F&I, WATER/SEWER,72"
1050 31202	1	\$110.00	\$6,490.00	59.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$102.55	\$11,280.50	110.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	4	\$65.43	\$68,112.56	1,041.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	7	\$132.48	\$1,104,976.20	8,341.000	LF	N	UTILITY PIPE- PVC, F&I 6"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31208	6	\$105.02	\$4,610,652.50	43,903.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1	\$321.00	\$43,335.00	135.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	4	\$131.17	\$2,040,380.00	15,555.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31215	1	\$251.00	\$142,819.00	569.000	LF	N	UTILITY PIPE- PVC, F&I 15"
1050 31216	1	\$183.00	\$3,845,562.00	21,014.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 41201	4	\$44.22	\$143,236.00	3,239.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	2	\$67.61	\$29,479.84	436.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202	3	\$55.33	\$105,744.60	1,911.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42204	1	\$100.00	\$18,400.00	184.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$157.00	\$194,523.00	1,239.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208	2	\$136.39	\$387,902.52	2,844.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$121.71	\$73,877.97	607.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	1	\$263.00	\$66,276.00	252.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	1	\$271.00	\$92,682.00	342.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42263	1	\$5,244.00	\$262,200.00	50.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 63"
1050 51202	1	\$115.00	\$43,700.00	380.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 2"
1050 51206	2	\$170.76	\$117,142.00	686.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	1	\$119.55	\$7,770.75	65.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51210	1	\$189.00	\$17,388.00	92.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10"
1050 51212	1	\$225.00	\$16,200.00	72.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12"
1050 51216	2	\$288.40	\$108,725.00	377.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16"
1050 61116	1	\$595.53	\$8,337.42	14.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61118	1	\$300.00	\$66,900.00	223.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 18"
1050 61124	1	\$320.00	\$102,400.00	320.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 71201	1	\$63.00	\$5,670.00	90.000	LF	N	UTILITY PIPE- COPPER, F&I, WAT/SEW, 1"
1055 16	1	\$243.80	\$487.60	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 21360	1	\$48,300.00	\$96,600.00	2.000	EA	N	UTIL FIT, PCCP, F&I, BEND,22.5 DEG,60"
1055 21560	1	\$63,250.00	\$126,500.00	2.000	EA	N	UTIL FIT, PCCP, F&I, BEND, 45 DEG,60"
1055 21972	1	\$143,750.00	\$143,750.00	1.000	EA	N	UTIL FIT, PCCP, F&I, BEND,90 DEG,72"
1055 22372	1	\$35,650.00	\$35,650.00	1.000	EA	N	UTIL FIT, PCCP, F&I,CONN,ACCESS MAN,72"
1055 22560	1	\$12,650.00	\$189,750.00	15.000	EA	N	UTIL FIT, PCCP,F&I,RES,HARNES CLAMP,60"
1055 22572	1	\$14,950.00	\$224,250.00	15.000	EA	N	UTIL FIT, PCCP,F&I,RES,HARNES CLAMP,72"
1055 23272	1	\$35,650.00	\$71,300.00	2.000	EA	N	UTIL FIT, PCCP, F&I,VALVE,AIR RELIEF,72"
1055 23360	1	\$13,800.00	\$13,800.00	1.000	EA	N	UTIL FIT, PCCP, F&I,CONN,VALVE,PLUG, 60"
1055 23372	1	\$686,550.00	\$686,550.00	1.000	EA	N	UTIL FIT, PCCP, F&I,CONN,VALVE,PLUG, 72"
1055 25160	1	\$167,900.00	\$167,900.00	1.000	EA	N	UTIL FIT, PCCP, F&I, TEE, 72"-60"
1055 26160	1	\$66,700.00	\$66,700.00	1.000	EA	N	UTIL FIT, PCCP, F&I, ADAPTR,FLG-BELL,60"
1055 26172	1	\$86,250.00	\$86,250.00	1.000	EA	N	UTIL FIT, PCCP, F&I, ADAPTR,FLG-BELL,72"
1055 26260	1	\$25,300.00	\$50,600.00	2.000	EA	N	UTIL FIT, PCCP, F&I, ADAPTR,DBL SPIG,60"
1055 26272	1	\$26,450.00	\$52,900.00	2.000	EA	N	UTIL FIT, PCCP, F&I, ADAPTR,DBL SPIG,72"

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 27160	1	\$92,000.00	\$92,000.00	1.000	EA	N	UTIL FIT, PCCP, F&I, REDUCER, 72"-60"
1055 31208	1	\$1,300.00	\$1,300.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$1,800.00	\$14,400.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31608	2	\$1,633.50	\$98,010.00	60.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 8" WYE
1055 31615	1	\$1,640.00	\$1,640.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 15" WYE
1055 31708	2	\$1,431.29	\$10,019.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, C/O 8"
1055 41416	1	\$1,683.00	\$3,366.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 16"
1055 51108	5	\$1,582.98	\$166,213.24	105.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	1	\$1,640.00	\$8,200.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	4	\$2,278.09	\$264,258.00	116.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51116	3	\$4,146.44	\$680,016.00	164.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51208	4	\$1,693.38	\$143,936.94	85.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	4	\$2,228.50	\$44,570.00	20.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	2	\$4,404.52	\$110,113.00	25.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51308	3	\$1,416.76	\$18,417.82	13.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51312	3	\$2,021.00	\$10,105.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51324	1	\$6,259.00	\$18,777.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 24"
1055 51408	3	\$2,693.28	\$126,584.04	47.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51412	4	\$3,438.67	\$51,580.00	15.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508	3	\$738.72	\$13,297.00	18.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	1	\$420.00	\$840.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	2	\$880.00	\$4,400.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	2	\$2,220.00	\$48,840.00	22.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51812	1	\$3,000.00	\$3,000.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CROSS, 12"
1060 11211	2	\$6,695.24	\$281,200.00	42.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	2	\$10,736.67	\$644,200.00	60.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11222	2	\$13,758.75	\$55,035.00	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	7	\$3,296.95	\$240,677.30	73.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	2	\$2,334.78	\$107,400.00	46.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1070 1 1	1	\$64.00	\$8,320.00	130.000	SF	N	UTILITY AUX, 8" CONC SLAB
1080 21100	1	\$1,350.00	\$2,700.00	2.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1"
1080 21102	1	\$570.00	\$22,230.00	39.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21108	1	\$76,000.00	\$76,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21300	2	\$812.00	\$4,060.00	5.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, INSTAL
1080 21400	3	\$1,188.76	\$24,964.00	21.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, RELOC
1080 21500	9	\$994.80	\$111,417.18	112.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	3	\$413.75	\$3,309.98	8.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$5,500.00	\$5,500.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 2"
1080 22108	1	\$1,200.00	\$1,200.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 8"
1080 22400	1	\$3,392.00	\$3,392.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY RELOCATE

Florida Department of Transportation
Item Average Unit Cost
From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23100	1	\$1,580.67	\$71,130.15	45.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 1"
1080 23102	1	\$2,500.00	\$7,500.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23106	2	\$1,362.76	\$39,520.00	29.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	2	\$893.52	\$72,375.00	81.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$8,500.00	\$17,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	1	\$8,000.00	\$8,000.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	2	\$15,813.33	\$237,200.00	15.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23300	1	\$2,800.00	\$5,600.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, INSTALL
1080 24100	2	\$155.87	\$16,990.00	109.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 1"
1080 24102	2	\$1,394.62	\$18,130.00	13.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	1	\$1,765.00	\$5,295.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	7	\$2,560.08	\$189,445.95	74.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	4	\$3,582.91	\$232,888.93	65.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$5,000.00	\$10,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	5	\$6,857.43	\$240,010.00	35.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	3	\$14,766.67	\$664,500.00	45.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24300	1	\$1,100.00	\$2,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSY, INSTALL
1080 24500	9	\$1,084.41	\$363,278.75	335.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	3	\$658.36	\$7,242.00	11.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	2	\$5,513.75	\$22,055.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 25106	1	\$6,100.00	\$24,400.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 6"
1080 25110	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 10"
1080 25112	3	\$8,500.00	\$25,500.00	3.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 12"
1080 25116	2	\$14,340.00	\$143,400.00	10.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 16"
1080 25600	2	\$1,068.75	\$4,275.00	4.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE
1080 26102	3	\$7,376.11	\$66,385.00	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 27103	1	\$9,500.00	\$104,500.00	11.000	EA	N	UTILITY FIXTURE- LINE STOP AS, F&I,2.5"
1080 27106	3	\$13,955.87	\$320,985.00	23.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27110	1	\$17,000.00	\$34,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	3	\$20,222.22	\$182,000.00	9.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	3	\$26,490.52	\$715,244.00	27.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27124	1	\$36,080.00	\$72,160.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27600	1	\$1,380.00	\$4,140.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, REMOVE
1080 29106	3	\$263.57	\$40,326.12	153.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	1	\$376.15	\$44,761.85	119.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$147.00	\$1,764.00	12.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	1	\$193.62	\$2,904.30	15.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	3	\$1,054.66	\$51,678.40	49.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 32101	1	\$4,325.00	\$12,975.00	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 1"
1080 32106	1	\$1,320.00	\$6,600.00	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"

Florida Department of Transportation
 Item Average Unit Cost
 From 2023/01/01 to 2023/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0100 1 16 To: 9999 21

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 32108	1	\$1,375.00	\$9,625.00	7.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32116	1	\$1,815.00	\$34,485.00	19.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1080 32600	1	\$757.00	\$2,271.00	3.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, REMOVE
1644112 06	1	\$10,000.00	\$120,000.00	12.000	EA	N	FIRE HYDRANT,F&I,STD, 2 HOSE, 6"
1644113 08	2	\$7,846.87	\$462,965.15	59.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	1	\$6,100.00	\$12,200.00	2.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	1	\$7,400.00	\$22,200.00	3.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	1	\$7,920.00	\$150,480.00	19.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 09	1	\$8,690.00	\$8,690.00	1.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,8"
1644400	2	\$1,275.98	\$19,139.64	15.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	5	\$4,265.00	\$42,650.00	10.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	2	\$5,455.93	\$21,823.70	4.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	2	\$956.98	\$41,150.00	43.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.