



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	39	\$2,059.80	\$36,575,907.50	17,757.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	9	\$21.84	\$5,446,570.04	249,347.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	6	\$19.26	\$2,344,756.00	121,736.500	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	7	\$84.25	\$72,759.96	863.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	10	\$15.49	\$186,021.41	12,013.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	30	\$72.59	\$3,151,588.79	43,414.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 14	1	\$15,000.00	\$15,000.00	1.000	LS	Y	ITS MAINTENANCE, NEWLY INSTALLED AND EXISITING
0102 30	2	\$774.01	\$1,892,447.47	2,445.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	39	\$.23	\$244,215.74	1,077,025.000	ED	N	WORK ZONE SIGN
0102 61	6	\$53.71	\$6,928.10	129.000	EA	N	BUSINESS SIGN
0102 62 12	1	\$.88	\$4,625.28	5,256.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	4	\$.42	\$16,887.55	40,685.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	15	\$10.82	\$592,971.97	54,815.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	7	\$3.54	\$409,437.84	115,652.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	7	\$3.00	\$197,103.84	65,648.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	11	\$10.89	\$345,969.64	31,768.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	5	\$1.73	\$237,002.81	137,010.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	6	\$1.27	\$118,788.95	93,747.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	39	\$.11	\$514,527.41	4,809,405.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 74 8	32	\$.06	\$56,426.65	1,007,689.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$22.00	\$19,008.00	864.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	33	\$6.63	\$242,853.34	36,611.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	3	\$4.08	\$14,984.00	3,674.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	8	\$963.11	\$169,507.22	176.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	38	\$10.57	\$1,175,873.82	111,294.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	28	\$14.31	\$695,955.94	48,620.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	25	\$10.60	\$475,809.22	44,899.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102112	4	\$300.48	\$451,924.00	1,504.000	DA	N	EXISTING ITS MAINTENANCE
0102115	32	\$.28	\$33,787.33	122,777.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$6.55	\$111,604.94	17,028.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$6.49	\$94,884.14	14,620.000	ED	N	RADAR SPEED DISPLAY UNIT
0102913 12	1	\$6,050.00	\$6,806.25	1.125	GM	N	REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0102913 21	4	\$8,180.50	\$44,755.50	5.471	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	3	\$5,753.76	\$12,151.95	2.112	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$10.00	\$3,000.00	300.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	1	\$6.00	\$1,002.00	167.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	4	\$7,789.90	\$43,343.00	5.564	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	29	\$2.08	\$735,629.09	353,808.000	LF	N	SEDIMENT BARRIER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 11	13	\$2.57	\$234,439.99	91,251.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	2	\$6.81	\$6,377.36	936.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	7	\$6,347.24	\$285,625.73	45.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	32	\$161.73	\$407,727.44	2,521.000	EA	N	INLET PROTECTION SYSTEM
0107 1	28	\$24.81	\$640,712.95	25,827.790	AC	N	LITTER REMOVAL
0107 2	28	\$32.04	\$604,651.52	18,874.620	AC	N	MOWING
0108 1	23	\$11,702.40	\$292,560.00	25.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	16	\$18,293.60	\$310,991.28	17.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	34	\$69,042.22	\$22,498,787.05	325.870	AC	N	CLEARING & GRUBBING
0110 2 2	10	\$41,625.16	\$150,266.84	3.610	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$118.04	\$2,675,515.00	22,666.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	36	\$43.22	\$4,178,552.69	96,685.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$371.14	\$27,093.44	73.000	EA	N	MAILBOX, F&I SINGLE
0110 21	15	\$8.13	\$308,836.90	38,000.000	LF	N	TREE PROTECTION BARRIER
0110 22	19	\$1,246.45	\$931,098.58	747.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	2	\$802.63	\$15,250.00	19.000	EA	N	TREE REMOVAL
0110 73	1	\$797.18	\$15,943.60	20.000	LF	N	REMOVE EXISTING BULKHEAD
0110 86	1	\$18,449.51	\$36,899.02	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	21	\$17.31	\$5,910,533.36	341,432.300	CY	N	REGULAR EXCAVATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 4	7	\$16.82	\$1,605,555.88	95,441.000	CY	N	SUBSOIL EXCAVATION
0120 5	4	\$10.70	\$521,450.22	48,729.800	CY	N	CHANNEL EXCAVATION
0120 6	21	\$22.83	\$15,059,813.34	659,585.100	CY	N	EMBANKMENT
0120 6107	1	\$53.48	\$47,586.50	889.800	CY	Y	EMBANKMENT, SPECIFIED A-3 SOIL
0120 71	2	\$205,821.31	\$411,642.61	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72	1	\$139.21	\$160,202.87	1,150.800	CY	N	GRAVEL FILL
0145 2	2	\$4.93	\$84,818.12	17,217.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	19	\$3.65	\$2,265,702.98	621,271.000	SY	N	TYPE B STABILIZATION
0285701	9	\$40.33	\$2,443,416.18	60,579.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	4	\$28.66	\$148,583.11	5,185.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	2	\$5.02	\$469,420.00	93,504.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$25.98	\$155,846.00	5,998.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285705	1	\$196.00	\$11,564.00	59.000	SY	N	OPTIONAL BASE, BASE GROUP 05
0285706	3	\$23.42	\$1,357,137.11	57,947.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	3	\$31.81	\$404,069.34	12,702.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	10	\$30.20	\$3,262,254.95	108,030.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	5	\$27.26	\$4,612,312.46	169,206.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	7	\$36.19	\$3,444,932.89	95,191.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	3	\$43.48	\$393,052.66	9,039.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	2	\$96.43	\$72,419.16	751.000	SY	N	OPTIONAL BASE, BASE GROUP 13



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285715	4	\$114.00	\$2,052,952.10	18,008.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	4	\$93.11	\$387,790.36	4,165.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$537.18	\$31,855.00	59.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	7	\$6.65	\$177,550.15	26,691.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$2.00	\$57,376.00	28,688.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	3	\$1.53	\$134,740.70	88,058.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	6	\$4.26	\$1,167,365.85	273,815.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	16	\$2.96	\$2,152,932.90	726,190.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	2	\$4.05	\$178,227.00	44,004.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	8	\$3.87	\$1,830,424.48	472,818.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$10.00	\$16,090.00	1,609.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 11	6	\$3.30	\$2,059,426.88	623,355.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	12	\$1.98	\$1,616,519.65	815,242.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	3	\$1.88	\$112,351.14	59,801.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$4.47	\$792,019.96	177,121.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 17	2	\$2.94	\$737,914.32	251,336.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	3	\$3.53	\$42,054.00	11,915.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$7.16	\$259,442.01	36,231.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 34	1	\$34.00	\$11,866.00	349.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 8" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 12	11	\$151.19	\$10,460,125.85	69,183.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	15	\$163.78	\$10,840,064.29	66,188.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	4	\$166.36	\$8,050,023.14	48,389.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	3	\$235.38	\$624,957.66	2,655.100	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	8	\$157.78	\$6,374,003.04	40,398.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	5	\$159.00	\$18,821,677.86	118,376.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$186.00	\$1,187,424.00	6,384.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0337 7 25	7	\$201.60	\$11,126,167.05	55,190.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	4	\$215.60	\$2,265,833.35	10,509.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	7	\$214.25	\$2,582,013.18	12,051.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	11	\$199.74	\$14,570,035.33	72,946.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	13	\$186.20	\$13,681,320.17	73,476.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	1	\$193.00	\$739,267.20	3,830.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	12	\$184.93	\$3,449,680.25	18,653.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	2	\$98.42	\$50,587.34	514.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 6	1	\$105.39	\$64,287.90	610.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8.5"
0350 3 9	1	\$112.18	\$3,825,450.18	34,101.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 10"
0350 3200	1	\$281.58	\$211,185.00	750.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3201	1	\$281.58	\$183,027.00	650.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK
0350 3202	1	\$505.40	\$116,242.00	230.000	SY	Y	CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK
0350 3203	1	\$128.51	\$18,890.97	147.000	EA	Y	CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND
0350 5	1	\$5.79	\$264,666.69	45,711.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0400 0 11	7	\$854.09	\$600,767.84	703.400	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 1 30	1	\$2,200.00	\$503,360.00	228.800	CY	N	CONCRETE, CLASS I (SEAL)
0400 2 4	1	\$1,200.00	\$281,520.00	234.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$696.37	\$322,835.20	463.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 12	1	\$1,800.00	\$4,680.00	2.600	CY	N	CONCRETE, CLASS II, TRENCH SLAB
0400 4 1	1	\$2,300.00	\$24,257,640.00	10,546.800	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$2,200.00	\$649,660.00	295.300	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	5	\$2,151.78	\$862,434.68	400.800	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$4,950.00	\$100,485.00	20.300	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$500.00	\$950,500.00	1,901.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$2,700.00	\$124,200.00	46.000	CY	N	CONCRETE CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,100.00	\$550,440.00	500.400	CY	N	CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 7 1	2	\$19.57	\$48,257.00	2,466.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$5.00	\$6,260.00	1,252.000	SY	N	BRIDGE DECK PLANING
0400147	1	\$2,300.00	\$19,320.00	8.400	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$1,552.68	\$63,660.00	41.000	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$1,100.00	\$22,000.00	20.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0401 70 3	1	\$20,000.00	\$2,000.00	.100	CF	N	RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC
0411 1	1	\$1,100.00	\$37,400.00	34.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$1,100.00	\$108,900.00	99.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	2	\$0.03	\$48,639.99	1,816,035.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.00	\$108,555.00	108,555.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	1	\$1.65	\$222,400.20	134,788.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.86	\$156,661.75	84,428.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	2	\$8.30	\$4,944.60	596.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 8	1	\$3.30	\$2,933.70	889.000	LB	N	REINFORCING STEEL- BULKHEAD
0415 1 9	3	\$1.64	\$132,135.00	80,711.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$10,104.00	1,684.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0415 10 4	1	\$2.00	\$11,192.00	5,596.000	LF	N	FIBER REINFORCED POLYMER BARS, #4 BAR
0415 10 5	1	\$3.00	\$406,455.00	135,485.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0415 10 6	1	\$4.00	\$800.00	200.000	LF	N	FIBER REINFORCED POLYMER BARS, #6 BAR
0415 10 8	1	\$5.00	\$23,080.00	4,616.000	LF	N	FIBER REINFORCED POLYMER BARS, #8 BAR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1201	2	\$9,560.00	\$38,240.00	4.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	3	\$11,538.43	\$46,153.70	4.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$9,890.12	\$29,670.36	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	2	\$13,520.46	\$108,163.67	8.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$9,493.55	\$37,974.20	4.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	3	\$10,529.47	\$42,117.87	4.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	2	\$8,430.00	\$16,860.00	2.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1339	1	\$14,800.00	\$59,200.00	4.000	EA	N	INLETS, CURB, TYPE P-3, MODIFY
0425 1345	1	\$9,840.00	\$9,840.00	1.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1349	1	\$14,400.00	\$28,800.00	2.000	EA	N	INLETS, CURB, TYPE P-4, MODIFY
0425 1351	11	\$8,751.94	\$507,612.53	58.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1359	1	\$8,820.00	\$8,820.00	1.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	8	\$8,925.81	\$374,884.04	42.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$17,821.50	\$35,643.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$9,440.00	\$18,880.00	2.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1415	1	\$18,679.62	\$18,679.62	1.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1421	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1425	1	\$20,105.54	\$20,105.54	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1441	1	\$9,360.00	\$9,360.00	1.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$20,000.00	\$20,000.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1451	4	\$15,706.08	\$219,885.18	14.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$11,600.00	\$11,600.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	5	\$9,983.02	\$59,898.10	6.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	4	\$16,908.16	\$101,448.93	6.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	2	\$11,159.09	\$44,636.36	4.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	1	\$11,500.00	\$23,000.00	2.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$7,958.59	\$15,917.18	2.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1501	1	\$6,563.64	\$6,563.64	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1511	1	\$8,000.00	\$16,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$6,900.00	\$6,900.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	9	\$5,409.81	\$313,769.18	58.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	3	\$10,280.74	\$61,684.44	6.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	3	\$4,546.67	\$27,280.00	6.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$4,600.00	\$50,600.00	11.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	3	\$9,134.44	\$36,537.74	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	1	\$7,752.00	\$7,752.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'
0425 1541	6	\$7,140.88	\$157,099.32	22.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	5	\$15,049.51	\$406,336.90	27.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1544	2	\$16,651.01	\$33,302.02	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	2	\$6,176.84	\$129,713.60	21.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	3	\$8,360.54	\$41,802.68	5.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$9,433.39	\$18,866.77	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1559	1	\$14,057.57	\$28,115.14	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$22,208.12	\$22,208.12	1.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1571	2	\$12,688.51	\$88,819.56	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1572	1	\$11,412.16	\$11,412.16	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, >10'
0425 1581	1	\$13,724.05	\$123,516.45	9.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	1	\$10,667.22	\$10,667.22	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	1	\$12,300.00	\$24,600.00	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1611	1	\$15,034.38	\$15,034.38	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE K, <10'
0425 1701	3	\$7,028.43	\$1,061,292.54	151.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	2	\$12,831.95	\$38,495.84	3.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1705	2	\$4,398.03	\$30,786.20	7.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	5	\$10,011.74	\$180,211.36	18.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	2	\$12,800.00	\$64,000.00	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	1	\$14,000.00	\$14,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOTTOM, >10'
0425 1715	2	\$8,786.42	\$26,359.25	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1781	1	\$5,679.07	\$17,037.21	3.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1783	1	\$8,243.35	\$799,604.95	97.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1785	1	\$5,077.01	\$50,770.10	10.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, PARTIAL
0425 1790	1	\$7,600.00	\$258,400.00	34.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1793	1	\$11,200.00	\$22,400.00	2.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'
0425 1910	6	\$13,280.95	\$451,552.21	34.000	EA	N	INLETS, CLOSED FLUME
0425 1921	4	\$7,789.13	\$451,769.63	58.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1923	2	\$12,828.83	\$307,891.90	24.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1925	1	\$6,529.59	\$26,118.36	4.000	EA	N	INLETS, ADJACENT BARRIER, PARTIAL
0425 2 41	6	\$7,223.87	\$144,477.36	20.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$11,000.00	\$11,000.00	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	5	\$3,915.76	\$133,135.92	34.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	9	\$7,918.19	\$467,173.00	59.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	3	\$5,201.27	\$20,805.09	4.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$8,898.73	\$151,278.38	17.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	2	\$15,000.00	\$45,000.00	3.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	4	\$4,666.71	\$32,666.98	7.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 75	1	\$108,606.38	\$108,606.38	1.000	EA	N	MANHOLES, J-7, >10' CONTROL STRUCTURE
0425 2 91	5	\$14,355.37	\$86,132.19	6.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	4	\$22,368.69	\$313,161.60	14.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$15,949.20	\$47,847.60	3.000	EA	N	MANHOLES, J-8, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 4	5	\$2,063.37	\$41,267.38	20.000	EA	N	INLETS, ADJUST
0425 5	19	\$996.19	\$368,589.98	370.000	EA	N	MANHOLE, ADJUST
0425 5 1	17	\$886.12	\$313,687.77	354.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	23	\$724.23	\$600,384.91	829.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	4	\$531.80	\$23,931.20	45.000	EA	N	METER BOXES, ADJUST
0425 10	2	\$5,646.75	\$22,587.00	4.000	EA	N	YARD DRAIN
0425 11	1	\$7,630.60	\$15,261.20	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$1,050.00	\$25,200.00	24.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 82	1	\$608.00	\$608.00	1.000	EA	N	REPLACE GRATE
0430 94 1	3	\$23.60	\$49,934.62	2,116.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$6.77	\$1,367.54	202.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 5	1	\$200.00	\$132,000.00	660.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430173115	1	\$129.45	\$19,158.60	148.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN
0430173118	1	\$136.12	\$60,709.52	446.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174115	1	\$152.39	\$1,219.12	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	6	\$180.68	\$265,415.10	1,469.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$224.71	\$29,886.08	133.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174172	1	\$815.00	\$381,420.00	468.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 72"SD
0430174230	1	\$538.00	\$6,456.00	12.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175112	3	\$103.48	\$106,379.88	1,028.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD
0430175115	10	\$126.43	\$859,224.04	6,796.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	12	\$121.43	\$3,711,140.78	30,561.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	8	\$143.86	\$1,412,294.56	9,817.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	6	\$288.37	\$615,959.17	2,136.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	5	\$270.63	\$424,350.76	1,568.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	4	\$508.24	\$1,135,415.68	2,234.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$276.26	\$976,302.76	3,534.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	2	\$559.30	\$945,214.40	1,690.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$595.19	\$73,208.37	123.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175166	1	\$1,095.10	\$5,300,284.00	4,840.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD
0430175218	5	\$217.66	\$477,758.64	2,195.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$265.00	\$63,070.00	238.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$316.72	\$175,147.25	553.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$555.00	\$33,300.00	60.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430185118	2	\$2,219.19	\$3,817,000.80	1,720.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$2,250.00	\$5,838,750.00	2,595.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185130	2	\$2,336.87	\$1,231,528.08	527.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	2	\$2,540.66	\$2,007,122.80	790.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185154	1	\$6,527.88	\$4,373,679.60	670.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 54", STORM AND CROSS DRAIN
0430185166	1	\$5,663.66	\$3,670,051.68	648.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN
0430515100	1	\$3,800.00	\$3,800.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND
0430518100	1	\$3,900.00	\$35,100.00	9.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430530100	2	\$6,633.33	\$19,900.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430536100	1	\$10,756.59	\$21,513.18	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536200	1	\$8,950.00	\$8,950.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430554100	1	\$26,160.91	\$104,643.64	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430572100	1	\$39,000.00	\$312,000.00	8.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 72", SINGLE, 0 DEGREES, ROUND
0430610029	1	\$6,300.00	\$6,300.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE
0430610325	1	\$5,836.97	\$29,184.85	5.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611325	1	\$4,500.00	\$13,500.00	3.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430613123	1	\$5,721.29	\$5,721.29	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,15"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430613125	1	\$8,812.64	\$44,063.20	5.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,18"PIPE
0430613323	1	\$4,977.08	\$4,977.08	1.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,15"PIPE
0430613325	1	\$7,859.27	\$78,592.70	10.000	EA	N	U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:2 SLOPE,18"PIPE
0430830	3	\$517.57	\$254,488.51	491.700	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430886 30	1	\$2,200.00	\$4,400.00	2.000	EA	N	MANATEE GRATE FOR 30" PIPE, UNHINGED
0430950	1	\$567.05	\$321,290.53	566.600	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$51.74	\$3,311.36	64.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$2,575.02	\$12,875.10	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	3	\$3,446.59	\$272,280.83	79.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	2	\$5,171.43	\$149,971.56	29.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	2	\$6,940.02	\$62,460.16	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	2	\$7,305.15	\$29,220.58	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982141	1	\$6,962.35	\$13,924.70	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982142	1	\$19,826.25	\$19,826.25	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 54" CD
0430982143	1	\$30,583.48	\$61,166.96	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982144	1	\$25,804.98	\$103,219.92	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 66" CD
0430982638	1	\$4,050.00	\$8,100.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984125	4	\$4,349.34	\$43,493.38	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$4,577.32	\$36,618.54	8.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	1	\$5,000.00	\$5,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984633	1	\$6,400.00	\$12,800.00	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0431 1112	1	\$100.17	\$32,855.76	328.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	2	\$204.45	\$217,334.00	1,063.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	4	\$208.85	\$340,015.00	1,628.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	2	\$186.86	\$72,688.33	389.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	2	\$334.35	\$155,136.31	464.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1154	1	\$654.04	\$258,999.84	396.000	LF	N	PIPE LINER, CURED IN PLACE, 54"
0432 3 1	1	\$1,652.76	\$11,569.32	7.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 5	1	\$8,250.00	\$8,250.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0433 1	1	\$4,600.00	\$4,600.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	3	\$595.60	\$93,508.96	157.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 3	2	\$216.83	\$395,706.00	1,825.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	5	\$287.60	\$637,326.53	2,216.000	LF	N	FRENCH DRAIN, 24"
0443 70 5	1	\$500.00	\$24,000.00	48.000	LF	N	FRENCH DRAIN, 30"
0443 70 7	1	\$673.00	\$23,555.00	35.000	LF	N	FRENCH DRAIN, 42"
0443 72 10	1	\$47.25	\$269,372.25	5,701.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9' DEPTH
0443 72 13	1	\$86.27	\$9,489.70	110.000	SY	N	FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9' DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0446 1 1	1	\$39.67	\$98,619.62	2,486.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$118.16	\$19,496.40	165.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	1	\$465.00	\$444,540.00	956.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 8 62	1	\$710.00	\$2,468,670.00	3,477.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15" CFRP/SS, WIDTH 52-54"
0450 82	1	\$468.63	\$1,163,608.29	2,483.000	LF	N	BEAM REPAIR
0451 70	1	\$1,925.00	\$848,925.00	441.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$100.00	\$4,400.00	44.000	EA	N	PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$100.00	\$2,300.00	23.000	EA	N	PRESTRESSED SOIL ANCHOR, CREEP TEST
0455 34 3	1	\$248.00	\$227,168.00	916.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34400	1	\$257.00	\$494,468.00	1,924.000	LF	Y	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"
0455 34405	1	\$260.00	\$1,132,560.00	4,356.000	LF	Y	PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" W/FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455 35 6	1	\$100.00	\$96,100.00	961.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 11	1	\$50.00	\$72,600.00	1,452.000	LF	N	STEEL PILING, HP 12 X 74
0455 35116	1	\$5,823.53	\$1,287,000.13	221.000	LF	Y	STEEL PILING, HP 18 X 204
0455113 24	2	\$642.13	\$949,707.00	1,479.000	LF	N	AUGER CAST PILE FOR BRIDGES, 24" DIAMETER
0455119103	2	\$47,769.75	\$95,539.50	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TONS
0455133 2	2	\$44.08	\$5,706,104.00	129,460.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455133 3	1	\$22.50	\$2,447,482.50	108,777.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$366.00	\$131,028.00	358.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 23	1	\$600.00	\$381,600.00	636.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ W/ FRP OR STAINLESS STEEL STRAND AND REINFORCING
0455144 6	1	\$300.00	\$54,000.00	180.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455148	1	\$1,330.00	\$21,280.00	16.000	EA	N	THERMAL INTEGRITY TESTING FOR AUGER CAST PILES
0458 1 11	3	\$113.37	\$113,258.00	999.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	2	\$59.42	\$51,876.00	873.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$1,170.18	\$261,769.30	223.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 2 1	1	\$13.19	\$41,000.00	3,108.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$2.32	\$336,400.00	145,260.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	1	\$4.54	\$110,000.00	24,203.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 7	1	\$506.00	\$856,152.00	1,692.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0460 71 4	3	\$194.37	\$577,660.12	2,972.000	LF	N	METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT
0470 1	1	\$3,072.00	\$153,292.80	49.900	MB	N	TREATED TIMBER, STRUCTURAL
0515 1 1	2	\$230.59	\$9,223.52	40.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	7	\$61.57	\$191,618.67	3,112.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$305.97	\$2,141.79	7.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2311	3	\$286.70	\$118,122.00	412.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0515 2314	2	\$278.28	\$205,094.00	737.000	LF	N	PEDESTRIAN / BICYCLE RAILING, ALUMINUM, 42" TYPE 4
0515 4 1	2	\$95.95	\$22,356.80	233.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$109.00	\$13,080.00	120.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$1,446.41	\$2,892.82	2.000	EA	N	BOLLARDS
0520 1 7	8	\$33.71	\$247,080.60	7,330.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	31	\$40.75	\$3,413,924.49	83,779.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$69.00	\$24,702.00	358.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 2	3	\$47.59	\$16,467.58	346.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	17	\$39.39	\$285,309.98	7,244.000	LF	N	CONCRETE CURB, TYPE D
0520 2 10	1	\$23.62	\$1,795.12	76.000	LF	N	CONCRETE CURB, TOLL HEADER CURB
0520 3	4	\$81.11	\$32,770.12	404.000	LF	N	VALLEY GUTTER- CONCRETE
0520 4	1	\$7.14	\$39,327.12	5,508.000	LF	N	CURB-CONCRETE PAVEMENT JOINT
0520 5 11	1	\$23.50	\$19,199.50	817.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	2	\$68.61	\$37,050.00	540.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 41	3	\$82.86	\$22,536.59	272.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$526.92	\$4,215.36	8.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 5 51	1	\$140.15	\$4,204.50	30.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	4	\$37.20	\$870,608.13	23,402.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	9	\$117.03	\$485,224.68	4,146.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 11	2	\$201.73	\$681,448.80	3,378.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	3	\$334.51	\$3,732,502.27	11,158.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	2	\$376.97	\$2,630,900.32	6,979.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	2	\$569.52	\$1,443,173.41	2,534.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 13	3	\$166.63	\$219,950.00	1,320.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 8 7	2	\$485.08	\$2,355,552.10	4,856.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 27	1	\$853.80	\$5,352,472.20	6,269.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL
0521 72 40	3	\$274.25	\$930,240.44	3,392.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$398.00	\$1,697,868.00	4,266.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	1	\$560.00	\$11,200.00	20.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$477.31	\$149,875.34	314.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0521 72 56	3	\$593.36	\$1,602,072.60	2,700.000	LF	N	SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL
0521 72 60	1	\$124.63	\$66,801.68	536.000	LF	N	SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER
0522 1	25	\$66.84	\$2,686,801.86	40,195.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	31	\$81.77	\$4,669,235.59	57,102.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$90.72	\$3,900.96	43.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$157.61	\$23,956.50	152.000	SY	N	BUS SHELTER PAD- CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0523 3	3	\$152.80	\$190,084.00	1,244.000	SY	N	PATTERNED PAVEMENT
0524 1 1	1	\$88.00	\$10,120.00	115.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	3	\$82.68	\$25,632.10	310.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$89.15	\$73,634.75	826.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$103.87	\$192,055.63	1,849.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	1	\$87.14	\$98,642.48	1,132.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 3	1	\$965.23	\$8,687.07	9.000	CY	N	CONC CORE DITCH BLOCKS
0526 1 2	1	\$370.00	\$8,880.00	24.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1101	6	\$94.85	\$265,873.96	2,803.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	28	\$43.18	\$635,693.69	14,721.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$630.00	\$12,096.00	19.200	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	3	\$146.66	\$1,209,677.45	8,248.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	2	\$231.66	\$125,117.59	540.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	1	\$630.00	\$17,010.00	27.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 74	5	\$163.98	\$489,917.64	2,987.600	TN	N	BEDDING STONE
0534 72101	2	\$56.62	\$42,480,384.32	750,242.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	5	\$18.76	\$145,363.22	7,747.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	11	\$19.33	\$5,428,879.65	280,867.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$30.30	\$1,099,958.30	36,304.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$14.07	\$25,832.52	1,836.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 5 2	1	\$21.00	\$435,036.00	20,716.000	LF	N	RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL
0536 6	3	\$21.75	\$7,871.95	362.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	3	\$98.57	\$744,628.62	7,554.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	3	\$297.19	\$3,566.28	12.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	5	\$110.27	\$15,216.88	138.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 7 4	1	\$140.00	\$5,040.00	36.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8111	1	\$2,267.00	\$4,534.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	2	\$2,742.60	\$63,079.82	23.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$1,204.57	\$3,613.71	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	5	\$3,306.30	\$119,026.87	36.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	4	\$1,641.80	\$52,537.54	32.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	13	\$.97	\$182,073.46	187,513.000	LF	N	GUARDRAIL REMOVAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 20	11	\$1,264.35	\$217,467.69	172.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	12	\$3,117.99	\$190,197.56	61.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$2,794.41	\$86,626.82	31.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$11,000.00	\$66,000.00	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	1	\$1,500.00	\$9,000.00	6.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	1	\$8.00	\$150,224.00	18,778.000	LF	N	GUARDRAIL RESET
0542 70	1	\$400.00	\$5,200.00	13.000	EA	N	BUMPER GUARDS, CONCRETE
0544 2 1	1	\$22,000.00	\$88,000.00	4.000	EA	N	CRASH CUSHION, TL-2, NARROW
0544 3 1	3	\$32,675.89	\$130,703.56	4.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 71 1	1	\$1,300.00	\$36,400.00	28.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	6	\$2,180.43	\$218,099.92	100.026	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	1	\$1,109.17	\$40,222.94	36.264	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	2	\$73.35	\$4,353,920.94	59,361.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0550 10220	2	\$20.48	\$435,317.43	21,253.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	2	\$26.46	\$668,225.25	25,255.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10222	1	\$38.19	\$8,860.08	232.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING
0550 10228	2	\$46.14	\$13,334.09	289.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10231	1	\$26.25	\$608,895.00	23,196.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT
0550 60234	3	\$5,908.60	\$23,634.41	4.000	EA	N	FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60537	1	\$13,200.00	\$13,200.00	1.000	EA	N	FENCE GATE, TUBULAR METAL PIPE, SLIDING/CANTILEVER, GREATER THAN 30' OPENNING
0570 1 1	3	\$4.63	\$98,904.77	21,374.000	SY	N	PERFORMANCE TURF
0570 1 2	30	\$3.25	\$3,871,675.57	1,190,257.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	5	\$5.29	\$89,267.81	16,878.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 12	1	\$5.00	\$31,995.00	6,399.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	1	\$118,500.00	\$118,500.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$281,700.00	\$281,700.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 12 50	1	\$125,400.00	\$125,400.00	1.000	LS	N	LANDSCAPE- TREE WELL SYSTEM RESTORATION
0581 1 1	3	\$1,112.31	\$281,415.40	253.000	EA	Y	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0581 1 2	3	\$3,175.32	\$247,674.78	78.000	EA	N	RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK
0581 1 3	1	\$5,250.00	\$5,250.00	1.000	EA	Y	RELOCATE TREES AND PALMS, MULTI-TRUNK OR CLUSTERING
0581 1 4	1	\$3,334.00	\$23,338.00	7.000	EA	Y	RELOCATE TREES AND PALMS, TREES, <5" DIAMETER AT BREAST HEIGHT
0581 1 5	1	\$4,200.00	\$25,200.00	6.000	EA	Y	RELOCATE TREES AND PALMS, TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT
0581 1 7	1	\$1,667.00	\$1,667.00	1.000	EA	N	RELOCATE TREES AND PALMS, PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY
0581 1 8	2	\$1,648.60	\$8,243.00	5.000	EA	N	RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0590 1 4	1	\$112.00	\$672.00	6.000	EA	N	LANDSCAPE IRRIGATION SYSTEM- REPLACE EXISTING POP-UP SPRAYER
0590 70 1	1	\$17,556.00	\$17,556.00	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0590 70 5	3	\$73,333.33	\$220,000.00	3.000	LS	N	IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM
0611 1 1	8	\$2,598.05	\$109,998.76	42.339	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	3	\$2,207.68	\$61,815.12	28.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	6	\$1,143.88	\$110,955.95	97.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0611 2 3	2	\$3,937.71	\$11,813.13	3.000	EA	N	ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING
0630 2 11	30	\$15.93	\$3,395,432.50	213,191.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	32	\$40.94	\$7,255,958.28	177,235.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	9	\$47.93	\$96,193.88	2,007.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	5	\$43.99	\$556,119.09	12,643.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	4	\$15.05	\$553,397.72	36,768.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 17	2	\$62.54	\$26,141.88	418.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT
0630 2 65	1	\$1.30	\$403.00	310.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0630 2 91	1	\$8.90	\$11,908.20	1,338.000	LF	Y	CONDUIT, INSTALL, OPEN TRENCH
0630 2 92	1	\$26.50	\$5,989.00	226.000	LF	Y	CONDUIT, INSTALL, DIRECTIONAL BORE
0630 2100	1	\$18.65	\$466.25	25.000	LF	Y	CONDUIT, RELOCATE CONDUIT WITH FIBER/WIRE REMAINING OPERATIONAL
0630 3 1	1	\$350.00	\$3,150.00	9.000	EA	N	REPLACE ROUTE MARKER FOR EXISTING CONDUIT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 1	22	\$10,904.54	\$883,267.71	81.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	6	\$9.06	\$17,238.52	1,902.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 4	1	\$2,192.89	\$39,472.02	18.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	15	\$1,518.74	\$66,824.48	44.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1112	1	\$6.00	\$558.00	93.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS
0633 1121	6	\$5.04	\$192,787.34	38,238.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	5	\$5.19	\$165,537.53	31,874.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	2	\$7.27	\$23,601.10	3,247.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	3	\$5.30	\$1,005,367.29	189,735.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	4	\$4.93	\$5,434.50	1,102.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	4	\$1.45	\$115,226.62	79,579.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	9	\$56.56	\$196,383.04	3,472.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	7	\$94.65	\$120,393.12	1,272.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$1,458.69	\$128,364.80	88.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	6	\$64.88	\$17,062.66	263.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 13	4	\$74.76	\$86,272.54	1,154.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	3	\$128.15	\$1,153.38	9.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 15	3	\$1,832.30	\$56,801.17	31.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	5	\$2,493.82	\$289,282.60	116.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	5	\$140.51	\$19,249.29	137.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 42	1	\$30.00	\$60.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE TRAY
0633 3 43	1	\$50.00	\$1,800.00	36.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PRETERMINATED CONNECTOR ASSEMBLY
0633 3 46	1	\$600.00	\$1,200.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	2	\$891.42	\$16,045.60	18.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	2	\$19.40	\$213.42	11.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	11	\$147.48	\$1,298,111.45	8,802.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$6.62	\$12,890.48	1,946.000	LF	Y	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4153	1	\$40,000.00	\$40,000.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	1	\$3,530.00	\$3,530.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	33	\$1,446.98	\$4,280,179.27	2,958.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	14	\$2,990.83	\$789,578.01	264.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 13	1	\$4,900.15	\$259,707.95	53.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	7	\$2,219.62	\$896,727.63	404.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0635 2 15	4	\$4,097.13	\$61,456.94	15.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE
0635 2 30	1	\$1,630.00	\$19,560.00	12.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2118	1	\$12,076.50	\$156,994.50	13.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 2121	1	\$8,633.31	\$17,266.62	2.000	EA	N	PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"
0635 3 11	1	\$1,161.99	\$8,133.93	7.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	5	\$923.72	\$60,042.10	65.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	4	\$817.60	\$72,766.72	89.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 4 11	2	\$9,168.48	\$229,212.00	25.000	EA	N	FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D
0639 1112	4	\$6,638.26	\$46,467.79	7.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$6,180.33	\$12,360.66	2.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	21	\$5,157.95	\$588,005.78	114.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	3	\$1,381.88	\$5,527.53	4.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	11	\$947.22	\$33,152.83	35.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	21	\$8.26	\$834,828.27	101,053.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 6	10	\$.93	\$41,770.13	44,927.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	17	\$2,795.95	\$363,473.13	130.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,142.25	\$2,284.50	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	6	\$1,037.12	\$15,556.75	15.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 5 51	1	\$49,490.58	\$49,490.58	1.000	EA	N	EMERGENCY GENERATOR-PERMANENT, RELOCATE
0639 6 1	1	\$4,870.00	\$4,870.00	1.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 6111	3	\$2,134.43	\$76,839.64	36.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6112	2	\$1,959.55	\$52,907.84	27.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6121	2	\$2,053.91	\$8,215.65	4.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6122	1	\$3,950.00	\$3,950.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, ALUMINUM WINDINGS
0639 6141	1	\$15,672.77	\$15,672.77	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS
0639 6201	1	\$2,699.94	\$5,399.88	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE, <25 KVA, COPPER WINDINGS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 8130	4	\$22,175.00	\$88,700.00	4.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID)
0641 2 11	3	\$2,795.83	\$8,387.50	3.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	21	\$2,600.60	\$390,089.84	150.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	2	\$8,221.35	\$172,648.35	21.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 60	10	\$1,247.37	\$31,184.33	25.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	5	\$4,316.81	\$73,385.80	17.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	6	\$5,620.69	\$219,206.74	39.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	2	\$32,606.82	\$163,034.12	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3169	3	\$30,975.73	\$278,781.60	9.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3175	1	\$44,318.05	\$88,636.10	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'
0641 3180	1	\$44,354.19	\$266,125.14	6.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3275	1	\$36,663.59	\$36,663.59	1.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 75'
0641 3700	1	\$4,289.87	\$8,579.74	2.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0641 3800	2	\$5,938.83	\$35,633.00	6.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	1	\$2,673.00	\$2,673.00	1.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	20	\$2,511.25	\$725,752.22	289.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	9	\$2,455.06	\$90,837.13	37.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$3,141.61	\$21,991.25	7.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	17	\$488.87	\$56,220.38	115.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2112	1	\$10,900.00	\$21,800.00	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 12'
0646 2115	1	\$3,000.00	\$69,000.00	23.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 15'
0646 2120	1	\$3,400.19	\$3,400.19	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0646 2400	1	\$2,960.21	\$2,960.21	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, RELOCATE
0646 2600	2	\$1,235.22	\$9,881.76	8.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 1 17	1	\$82,000.00	\$328,000.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 21 1	1	\$49,794.80	\$49,794.80	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	4	\$62,092.49	\$372,554.91	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	4	\$68,544.19	\$342,720.97	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 10	7	\$85,102.73	\$1,106,335.50	13.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 15	6	\$90,660.11	\$997,261.26	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 16	1	\$106,915.60	\$106,915.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'
0649 21 20	2	\$121,622.88	\$243,245.75	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'
0649 21 21	3	\$102,152.93	\$510,764.65	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 25	1	\$110,000.00	\$110,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'
0649 21140	1	\$117,151.74	\$117,151.74	1.000	EA	Y	STEEL MAST ARM ASSEMBLY, SPECIAL DESIGN, FURNISH AND INSTALL, SINGLE ARM 90'
0649 26 3	3	\$4,114.44	\$24,686.64	6.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$13,081.20	\$39,243.60	3.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	13	\$1,858.38	\$434,859.78	234.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	6	\$2,254.92	\$49,608.28	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 18	3	\$2,850.99	\$11,403.97	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 19	1	\$3,250.00	\$6,500.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	7	\$237.02	\$15,406.38	65.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	3	\$1,043.71	\$14,612.00	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$1,450.56	\$13,055.04	9.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	9	\$811.22	\$197,938.59	244.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	20	\$1,233.88	\$359,058.03	291.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	11	\$1,960.33	\$56,849.60	29.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	14	\$276.11	\$43,073.26	156.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 22	1	\$22,400.00	\$134,400.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 40	1	\$10,001.45	\$40,005.80	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE SIGN ASSEMBLY
0660 1109	4	\$344.87	\$23,795.73	69.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	2	\$460.94	\$18,898.48	41.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$33.21	\$398.52	12.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$866.75	\$6,934.00	8.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2102	3	\$1,970.19	\$33,493.26	17.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	12	\$2,402.65	\$432,477.01	180.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	1	\$2,032.36	\$18,291.24	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	1	\$12,772.87	\$114,955.83	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	10	\$18,556.60	\$1,020,612.97	55.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	9	\$6,557.94	\$885,322.21	135.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 42	1	\$15,000.00	\$15,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	6	\$647.27	\$34,305.50	53.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	2	\$3,110.33	\$9,331.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	2	\$10,435.95	\$31,307.84	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 7 21	2	\$44,637.54	\$312,462.76	7.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 7 22	3	\$48,124.88	\$1,154,997.14	24.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 8 11	3	\$2,878.61	\$103,629.92	36.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 8 12	3	\$10,236.91	\$368,528.93	36.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1111	1	\$8,432.44	\$177,081.24	21.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS
0663 1112	1	\$2,958.28	\$62,123.88	21.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR
0663 1121	1	\$7,800.00	\$7,800.00	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	2	\$8,509.45	\$34,037.81	4.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	1	\$10,361.27	\$31,083.80	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1600	1	\$548.22	\$11,512.62	21.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	19	\$519.14	\$202,463.94	390.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	2	\$3,917.24	\$113,600.00	29.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 13	1	\$7,500.00	\$330,000.00	44.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD BUTTON WITH PASSIVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 50	2	\$356.82	\$1,784.12	5.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	14	\$148.30	\$30,698.06	207.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	5	\$55,934.68	\$447,477.47	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	1	\$50,000.00	\$50,000.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5140	4	\$47,117.76	\$329,824.34	7.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070
0670 5141	1	\$4,400.00	\$4,400.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION
0670 5142	1	\$56,380.25	\$958,464.25	17.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 2 PREEMPTION
0670 5500	1	\$7,700.00	\$7,700.00	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	12	\$4,900.91	\$161,730.19	33.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 11	1	\$9,000.00	\$45,000.00	5.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	5	\$5,153.64	\$118,533.82	23.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$100.00	\$500.00	5.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 1500	2	\$2,934.29	\$41,080.00	14.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY
0676 1600	1	\$3,269.04	\$3,269.04	1.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2111	1	\$7,300.00	\$14,600.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2121	1	\$10,308.48	\$20,616.96	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D
0676 2122	4	\$8,349.44	\$350,676.27	42.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2132	1	\$12,551.71	\$251,034.20	20.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2143	6	\$11,903.93	\$440,445.51	37.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2147	1	\$13,800.00	\$13,800.00	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D
0676 2400	1	\$3,349.32	\$6,698.64	2.000	EA	N	ITS CABINET, RELOCATE
0676 2500	1	\$1,180.72	\$4,722.88	4.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	4	\$805.21	\$4,831.28	6.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,900.00	\$1,900.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 30	1	\$2,602.58	\$2,602.58	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL, >10" W x 13" H x 11" D
0678 1102	1	\$3,000.00	\$15,000.00	5.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0680 1112	2	\$19,902.68	\$577,177.86	29.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0680 1113	1	\$9,844.96	\$689,147.20	70.000	EA	N	SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT
0682 1113	5	\$9,566.58	\$86,099.20	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	5	\$5,243.38	\$214,978.46	41.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1153	1	\$3,620.78	\$3,620.78	1.000	EA	N	ITS CCTV CAMERA, F&I, STATIONARY, IP, HIGH DEFINITION
0682 1400	1	\$641.33	\$1,282.66	2.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	2	\$188.29	\$753.16	4.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	11	\$6,215.39	\$845,292.57	136.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	3	\$985.47	\$36,462.42	37.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	1	\$1,022.23	\$8,177.84	8.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	2	\$5,539.50	\$11,079.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0685 1 11	6	\$4,593.87	\$436,417.36	95.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$9,821.28	\$19,642.56	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	1	\$11,840.72	\$11,840.72	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 2 1	5	\$1,180.04	\$112,104.23	95.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	13	\$2,878.56	\$402,998.43	140.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	3	\$10,134.73	\$60,808.38	6.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 5 1	1	\$3,098.99	\$6,197.98	2.000	EA	N	TRAFFIC MONITORING SITE SOLAR POWER UNIT, FURNISH & INSTALL
0695 6 12	14	\$2,815.29	\$399,771.57	142.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7131	1	\$4,962.51	\$14,887.53	3.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT
0695 7132	4	\$7,270.39	\$65,433.54	9.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7133	1	\$7,658.79	\$15,317.58	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, POLE MOUNT
0695 7162	1	\$8,397.40	\$16,794.80	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	8	\$740.79	\$8,889.43	12.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$3,331.20	\$6,662.40	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	19	\$513.08	\$339,660.01	662.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 12	13	\$1,226.48	\$304,165.84	248.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	10	\$1,960.76	\$52,940.50	27.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	4	\$1,709.09	\$18,800.00	11.000	AS	Y	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	2	\$1,681.00	\$3,362.00	2.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 22	1	\$1,600.00	\$8,000.00	5.000	AS	Y	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF
0700 1 31	2	\$2,150.00	\$4,300.00	2.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 33	1	\$2,016.50	\$2,016.50	1.000	AS	Y	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 21-30 SF
0700 1 50	11	\$300.49	\$20,132.55	67.000	AS	Y	SINGLE POST SIGN, RELOCATE
0700 1 60	19	\$66.99	\$46,822.74	699.000	AS	Y	SINGLE POST SIGN, REMOVE
0700 1111	14	\$526.99	\$509,602.69	967.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF
0700 1112	8	\$1,791.53	\$356,515.29	199.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 1113	6	\$2,148.57	\$88,091.41	41.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 1211	3	\$2,890.73	\$92,503.50	32.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1311	1	\$3,521.42	\$21,128.52	6.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF
0700 1500	10	\$421.85	\$36,701.00	87.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 1600	14	\$57.67	\$54,271.96	941.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 1870	1	\$500.00	\$500.00	1.000	EA	N	SINGLE COLUMN GROUND SIGN ASSEMBLY, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL
0700 2 14	5	\$4,773.75	\$76,380.00	16.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	1	\$6,200.00	\$74,400.00	12.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$7,850.00	\$78,500.00	10.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	1	\$27,225.00	\$27,225.00	1.000	AS	Y	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 50	2	\$4,455.00	\$71,280.00	16.000	AS	Y	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	7	\$834.56	\$29,209.50	35.000	AS	Y	MULTI- POST SIGN, REMOVE
0700 2112	2	\$2,750.00	\$33,000.00	12.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF
0700 2113	1	\$5,390.00	\$5,390.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF
0700 2114	5	\$7,727.94	\$146,830.80	19.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF
0700 2115	4	\$6,480.76	\$149,057.45	23.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2116	2	\$7,594.55	\$167,080.00	22.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF
0700 2117	1	\$11,990.00	\$11,990.00	1.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200.1-300.0 SF
0700 2214	1	\$8,500.00	\$25,500.00	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF
0700 2500	2	\$6,780.16	\$20,340.49	3.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE
0700 2600	7	\$1,047.93	\$79,642.40	76.000	EA	N	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE
0700 3101	13	\$277.23	\$18,851.76	68.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	2	\$241.58	\$9,180.05	38.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$272.50	\$1,090.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3104	1	\$545.00	\$2,180.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF
0700 3106	1	\$6,490.00	\$6,490.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF
0700 3201	8	\$1,021.79	\$27,588.33	27.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	1	\$750.00	\$5,250.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	3	\$1,630.67	\$39,136.00	24.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	2	\$2,845.00	\$5,690.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	2	\$5,300.00	\$63,600.00	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	3	\$7,365.22	\$169,400.00	23.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	4	\$9,434.17	\$113,210.00	12.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3209	1	\$10,900.00	\$21,800.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3211	1	\$17,050.00	\$68,200.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER
0700 3301	1	\$635.00	\$1,270.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 3401	3	\$757.35	\$18,933.70	25.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3404	1	\$425.00	\$6,375.00	15.000	EA	N	SIGN PANEL, INSTALL, 31-50 SF
0700 3501	8	\$334.43	\$7,023.10	21.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	19	\$140.78	\$21,398.74	152.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	5	\$138.85	\$7,498.00	54.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	4	\$213.38	\$5,121.20	24.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	5	\$206.23	\$4,537.00	22.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$1,080.00	\$7,560.00	7.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	3	\$1,688.57	\$23,640.00	14.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	4	\$1,741.25	\$13,930.00	8.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$2,500.00	\$2,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3611	1	\$4,290.00	\$12,870.00	3.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3625	1	\$1,500.00	\$1,500.00	1.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 3626	3	\$2,352.27	\$25,875.00	11.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING
0700 3627	1	\$2,805.00	\$2,805.00	1.000	EA	N	SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3628	1	\$2,750.00	\$5,500.00	2.000	EA	N	SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING
0700 3631	1	\$5,390.00	\$5,390.00	1.000	EA	N	SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING
0700 4111	1	\$89,500.40	\$89,500.40	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	2	\$106,075.22	\$530,376.10	5.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	2	\$115,423.27	\$692,539.62	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	3	\$129,521.49	\$906,650.44	7.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4126	1	\$253,858.00	\$253,858.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4611	3	\$14,421.67	\$86,530.00	6.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4612	3	\$16,221.36	\$178,435.00	11.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER
0700 4621	1	\$8,250.00	\$8,250.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4640	2	\$5,760.00	\$17,280.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	12	\$4,544.70	\$309,039.48	68.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$850.00	\$1,700.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 5 60	3	\$395.25	\$4,347.80	11.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 8134	1	\$59,670.05	\$119,340.10	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 31-50 SF
0700 8500	1	\$6,776.94	\$6,776.94	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 9137	1	\$150,000.00	\$150,000.00	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF
0700 9237	1	\$159,165.20	\$159,165.20	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 9600	2	\$5,635.75	\$11,271.50	2.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, REMOVE
0700 10115	1	\$247,100.00	\$247,100.00	1.000	EA	N	DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 10123	1	\$99,884.32	\$199,768.64	2.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10400	1	\$50,379.00	\$50,379.00	1.000	EA	N	DMS SUPPORT STRUCTURE, RELOCATE
0700 10600	1	\$15,000.00	\$15,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 13 12	5	\$117.73	\$20,013.76	170.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	11	\$119.88	\$53,348.61	445.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700 15 2	2	\$860.83	\$23,242.50	27.000	EA	N	IN-STREET SIGN ASSEMBLY, FURNISH AND INSTALL- FIXED BASE CONNECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 25 12	1	\$46,000.00	\$92,000.00	2.000	EA	N	15FT TRI-RAIL WAYFINDING SIGN PANEL ASSEMBLY, FURNISH AND INSTALL
0700 25 17	1	\$4,700.00	\$18,800.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, INSTALL, BRIDGE MOUNT
0700141111	1	\$11,037.33	\$22,074.66	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700141121	1	\$12,000.00	\$24,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141140	2	\$8,194.46	\$204,861.55	25.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700141141	3	\$7,403.04	\$140,657.75	19.000	EA	N	ENHANCED HWY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS
0700141160	1	\$14,527.15	\$14,527.15	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF
0700141221	1	\$18,000.00	\$18,000.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700141314	2	\$13,557.55	\$27,115.09	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS
0700141360	1	\$12,002.13	\$24,004.26	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141440	1	\$10,078.25	\$30,234.75	3.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700141802	1	\$4,310.90	\$4,310.90	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, RELOCATE - GROUND MOUNT
0700141902	1	\$1,162.98	\$2,325.96	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT
0700141903	1	\$769.78	\$769.78	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142111	1	\$15,000.00	\$30,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142112	1	\$14,715.00	\$73,575.00	5.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0700142121	1	\$13,500.00	\$27,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142140	2	\$8,268.61	\$264,595.40	32.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF
0700142240	1	\$9,465.65	\$18,931.30	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF
0700142314	1	\$18,382.65	\$18,382.65	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700142440	1	\$9,501.63	\$104,517.93	11.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF
0700142802	1	\$3,343.54	\$3,343.54	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT
0700142902	2	\$1,076.58	\$7,536.06	7.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT
0701 17101	2	\$21,352.59	\$5,530.32	.259	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, WHITE, SOLID,6"
0701 17201	1	\$21,648.00	\$5,412.00	.250	GM	N	PROFILED THERMOPLASTIC,STANDARD- CONCRETE SURFACES, YELLOW, SOLID,6"
0701 18101	1	\$9,000.00	\$205,587.00	22.843	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"
0701 18201	1	\$9,000.00	\$228,222.00	25.358	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"
0704 1 1	8	\$141.33	\$13,285.15	94.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	8	\$106.63	\$24,843.84	233.000	EA	Y	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	9	\$244.13	\$25,145.80	103.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$425.00	\$1,700.00	4.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$428.01	\$12,412.28	29.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	2	\$287.86	\$2,015.00	7.000	EA	N	OBJECT MARKER, TYPE 4



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 1	7	\$99.52	\$42,993.00	432.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	31	\$4.59	\$631,814.91	137,714.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	25	\$1,869.87	\$542,521.64	290.138	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	11	\$2,418.85	\$26,484.04	10.949	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	4	\$4,090.59	\$14,362.06	3.511	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	20	\$1.10	\$68,459.86	62,511.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	13	\$1.80	\$41,378.70	22,944.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	23	\$2.03	\$55,064.46	27,186.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	16	\$741.12	\$172,631.78	232.933	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	3	\$1,537.06	\$2,941.94	1.914	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	21	\$672.46	\$15,849.77	23.570	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	14	\$99.74	\$47,076.94	472.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	20	\$55.77	\$149,357.69	2,678.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	1	\$2.48	\$255.44	103.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	26	\$1,878.43	\$401,919.09	213.965	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$2,090.00	\$94.05	.045	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	15	\$2.04	\$15,816.19	7,746.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	5	\$528.86	\$4,630.74	8.756	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	12	\$713.91	\$2,277.38	3.190	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	5	\$2.76	\$3,431.85	1,243.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$660.00	\$832.26	1.261	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 12290	10	\$3.99	\$8,536.04	2,142.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	29	\$47,023.64	\$1,504,756.43	32.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	4	\$6,277.42	\$20,188.18	3.216	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11103	2	\$9,511.24	\$1,759.58	.185	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	26	\$2.86	\$249,581.42	87,274.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	23	\$4.28	\$117,364.20	27,448.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	30	\$6.19	\$134,072.33	21,661.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	27	\$2,515.34	\$61,424.66	24.420	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	20	\$256.53	\$96,453.62	376.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	28	\$114.49	\$303,966.36	2,655.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$21.34	\$3,308.00	155.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	26	\$3.63	\$98,785.43	27,179.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	20	\$5,309.84	\$18,892.40	3.558	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	2	\$3.48	\$675.48	194.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"
0711 14123	3	\$10.65	\$18,725.26	1,758.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	26	\$18.87	\$849,036.57	44,994.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14141	2	\$11,577.05	\$2,824.80	.244	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	23	\$347.28	\$309,771.45	892.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	20	\$199.58	\$124,340.16	623.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	3	\$10.96	\$3,200.20	292.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE
0711 14193	3	\$20.12	\$37,678.73	1,873.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14341	1	\$10,580.00	\$95.22	.009	GM	N	THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14527	1	\$38.00	\$2,774.00	73.000	LF	N	THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"
0711 14560	3	\$434.68	\$20,430.00	47.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	4	\$384.11	\$21,510.00	56.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	5	\$3,574.97	\$71,499.40	20.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	7	\$6,802.21	\$275,761.49	40.540	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	6	\$7,901.84	\$31,149.04	3.942	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	7	\$2,477.18	\$236,055.08	95.292	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$4,000.00	\$6,668.00	1.667	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15171	1	\$3,200.00	\$160.00	.050	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING
0711 15201	6	\$6,737.83	\$266,232.01	39.513	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	2	\$3,031.51	\$221.30	.073	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	30	\$6,025.46	\$997,990.86	165.629	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	20	\$7,194.84	\$34,434.51	4.786	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	22	\$2,323.16	\$200,686.35	86.385	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	4	\$3,869.30	\$990.54	.256	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16171	2	\$2,457.96	\$1,482.15	.603	GM	N	THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16201	30	\$6,066.95	\$469,788.49	77.434	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	2	\$6,666.67	\$360.00	.054	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	11	\$1,883.51	\$33,200.58	17.627	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$5.74	\$3,539.39	617.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	11	\$38,560.27	\$150,924.89	3.914	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$49,289.95	\$29,524.68	.599	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	3	\$55,098.12	\$5,564.91	.101	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	10	\$11,302.17	\$37,760.55	3.341	GM	Y	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	2	\$33,165.08	\$2,089.40	.063	GM	Y	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES
0713103201	11	\$37,271.96	\$64,517.77	1.731	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$43,809.52	\$1,840.00	.042	GM	Y	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	7	\$10,595.37	\$26,318.91	2.484	GM	Y	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	1	\$33,400.00	\$868.40	.026	GM	Y	PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103341	1	\$15,260.00	\$396.76	.026	GM	N	PERMANENT TAPE, BLACK, 6-10 DOTTED EXTENSION, 6" FOR CONCRETE SURFACES
0713107	5	\$.57	\$19,777.78	34,840.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	3	\$1.19	\$21,575.21	18,133.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	22	\$2.44	\$1,589,677.56	650,314.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	13	\$5.13	\$1,296,247.59	252,884.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$4.50	\$886,441.50	196,987.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 1 15	2	\$7.52	\$4,901.52	652.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 60	9	\$.38	\$194,034.20	515,747.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	3	\$4,110.46	\$57,546.46	14.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 32	1	\$2,498.86	\$4,997.72	2.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	2	\$625.00	\$5,000.00	8.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	16	\$23,591.97	\$1,014,454.84	43.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	2	\$4,021.40	\$12,064.20	3.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	6	\$1,242.81	\$22,370.64	18.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	3	\$1,900.53	\$133,037.10	70.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11211	13	\$1,716.68	\$654,056.03	381.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	1	\$2,658.60	\$127,612.80	48.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11213	6	\$1,528.96	\$573,358.33	375.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP
0715 11216	3	\$3,540.63	\$226,600.00	64.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP
0715 11500	2	\$220.74	\$10,816.27	49.000	EA	N	LUMINAIRE, REMOVE
0715 19 51	1	\$8,459.31	\$33,837.24	4.000	EA	Y	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT FIXTURE ON EXISTING POLE
0715 19 63	2	\$19,889.75	\$198,897.48	10.000	EA	N	HIGH MAST LIGHT POLE, DEEP FOUNDATION REMOVAL
0715 61100	1	\$11,033.00	\$22,066.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61111	1	\$13,016.38	\$39,049.14	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61121	2	\$9,527.81	\$28,583.44	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61152	1	\$9,500.00	\$19,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61200	1	\$5,786.10	\$104,149.80	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61221	2	\$9,900.00	\$29,700.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61252	2	\$10,942.50	\$21,885.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61300	3	\$7,440.58	\$587,805.88	79.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61311	1	\$8,310.00	\$149,580.00	18.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61321	1	\$13,400.00	\$187,600.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61352	3	\$11,105.22	\$99,947.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61400	1	\$8,107.21	\$48,643.26	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH
0715 61452	3	\$9,690.00	\$145,350.00	15.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	3	\$8,449.96	\$4,292,578.31	508.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 61521	1	\$13,587.70	\$95,113.90	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 10' ARM LENGTH
0715 61552	2	\$10,634.56	\$31,903.68	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62100	1	\$10,650.11	\$479,254.95	45.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH
0715 62111	1	\$13,006.00	\$65,030.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62211	1	\$13,397.00	\$93,779.00	7.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62242	1	\$16,500.00	\$33,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62252	2	\$13,000.00	\$52,000.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62311	1	\$15,000.00	\$45,000.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 62321	4	\$16,089.74	\$1,174,551.01	73.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH
0715 62352	1	\$14,850.00	\$29,700.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62452	3	\$16,515.38	\$214,700.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 62552	2	\$14,166.67	\$42,500.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH
0715 65266	2	\$12,333.33	\$111,000.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65366	1	\$12,729.00	\$12,729.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH
0715 65466	1	\$11,000.00	\$22,000.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66166	1	\$16,602.52	\$83,012.60	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH
0715 66266	1	\$13,500.00	\$432,000.00	32.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 68000	2	\$5,420.55	\$10,841.10	2.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	16	\$999.11	\$718,356.63	719.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715 69001	2	\$494.81	\$3,958.48	8.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS
0715500 1	24	\$787.76	\$1,308,470.28	1,661.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	2	\$3,332.64	\$46,656.90	14.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715500 3	3	\$604.05	\$69,465.95	115.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT
0715510130	1	\$4,544.74	\$13,634.22	3.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 30'
0715510150	1	\$6,536.17	\$71,897.87	11.000	EA	N	LIGHT POLE- SPECIAL DESIGN, F&I NEW POLE ON EXISTING FOUNDATION, ALUMINUM, 50'
0715511330	1	\$14,100.00	\$14,100.00	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0715512240	1	\$36,000.00	\$216,000.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 40'
0715512315	1	\$24,000.00	\$48,000.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15'
0715515130	1	\$18,800.00	\$37,600.00	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SIGLE ARM BRIDGE MOUNT-ALUMINUM, 30'
0715516150	1	\$22,537.20	\$946,562.40	42.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 50'
0715516315	1	\$17,600.00	\$176,000.00	10.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'
0715516320	1	\$30,083.00	\$180,498.00	6.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 20'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516330	1	\$9,693.93	\$116,327.16	12.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 30'
0715516350	1	\$13,466.64	\$121,199.76	9.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-CONCRETE, 50'
0715540000	2	\$10,231.32	\$163,701.05	16.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE
0715550000	1	\$1,744.46	\$1,744.46	1.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE
0750 1 19	1	\$558.97	\$751,254.84	1,344.000	SF	N	ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING
0750 1 60	1	\$60.10	\$75,125.48	1,250.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$416,508.27	\$416,508.27	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 11600	1	\$4,382.32	\$4,382.32	1.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE
0751 11610	1	\$11,815.85	\$23,631.70	2.000	EA	N	ARCHITECTURAL- SPECIAL, REMOVE & RELOCATE
0751 32 13	1	\$280.00	\$5,600.00	20.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 37	1	\$170.00	\$340.00	2.000	EA	N	TRASH RECEPTACLE
0751 38 30	1	\$200.00	\$1,200.00	6.000	EA	N	BENCH, INSTALL
0751 38 50	1	\$2,850.00	\$74,100.00	26.000	EA	N	BENCH, RELOCATE
0751 46 11	1	\$22,509.78	\$45,019.56	2.000	EA	Y	WINDSHIELD WASH STATION, FURNISH & INSTALL, STATION ASSEMBLY
0908333100	1	\$53.85	\$128,916.90	2,394.000	SY	N	HIGH FRICTION SURFACE COURSE
0920714100	17	\$10.01	\$1,097,877.78	109,720.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0921703200	1	\$50.00	\$120,200.00	2,404.000	LF	N	CHANNELIZING CURB, BIKE LANE
0922102 1	1	\$8.17	\$37,206.18	4,554.000	ED	N	SMART WORK ZONE, ARROW BOARD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0922102 2	2	\$15.01	\$420,372.12	28,002.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 3	1	\$14.00	\$48,272.00	3,448.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN
0922102 5	1	\$5.00	\$8,750.00	1,750.000	ED	N	SMART WORK ZONE, VARIABLE SPEED LIMIT SIGN WITH ELECTRONIC SPEED FEEDBACK SIGN
0922102 6	2	\$6.41	\$193,691.00	30,197.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 8	1	\$6.00	\$25,224.00	4,204.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	2	\$1.79	\$25,295.42	14,156.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 16	31	\$9,193.55	\$285,000.00	31.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	6	\$3,900.00	\$491,400.00	126.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	6	\$4,500.00	\$54,000.00	12.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	39	\$53,839.33	\$3,068,841.69	57.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 26	22	\$9,594.66	\$335,813.10	35.000	LS	N	LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID)
1050 16002	2	\$20.85	\$16,822.23	807.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	2	\$37.77	\$47,590.65	1,260.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 16004	4	\$31.40	\$106,792.75	3,401.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"
1050 18002	1	\$21.28	\$4,851.84	228.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"
1050 18003	1	\$37.56	\$11,042.64	294.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"
1050 18004	1	\$36.31	\$20,841.94	574.000	LF	N	UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"
1050 31201	1	\$33.80	\$28,932.80	856.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 1.5"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31206	1	\$105.18	\$86,773.50	825.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	2	\$116.77	\$70,996.00	608.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 31210	2	\$191.16	\$98,256.68	514.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"
1050 31212	1	\$240.00	\$11,040.00	46.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51204	1	\$475.00	\$38,000.00	80.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 4"
1050 51206	1	\$172.78	\$82,070.50	475.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"
1050 51208	2	\$138.67	\$297,318.72	2,144.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"
1050 51212	2	\$225.55	\$183,150.00	812.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"
1050 51216	1	\$300.00	\$3,000.00	10.000	LF	N	UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"
1050 61116	1	\$440.73	\$21,155.04	48.000	LF	N	UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"
1055 31706	1	\$1,000.00	\$8,000.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CLEANOUT 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51108	3	\$1,490.35	\$77,498.07	52.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51110	1	\$2,400.00	\$52,800.00	22.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"
1055 51112	2	\$3,404.76	\$71,500.00	21.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"
1055 51208	1	\$2,400.00	\$7,200.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51210	1	\$2,700.00	\$2,700.00	1.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"
1055 51212	2	\$3,666.67	\$11,000.00	3.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"
1055 51408	2	\$1,745.99	\$33,173.88	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1055 51410	1	\$3,000.00	\$33,000.00	11.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"
1055 51412	1	\$3,300.00	\$6,600.00	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"
1055 51508	1	\$776.29	\$1,552.58	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 11221	1	\$13,500.00	\$13,500.00	1.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'
1060 11222	1	\$14,148.64	\$28,297.28	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'
1060 15	1	\$500.00	\$1,500.00	3.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY
1060 16	2	\$1,751.67	\$3,503.34	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP
1060 21 11	1	\$4,000.00	\$4,000.00	1.000	EA	N	UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITH COVER
1080 21101	1	\$6,385.67	\$12,771.34	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5"
1080 21112	1	\$1,000.00	\$6,000.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 12"
1080 21500	3	\$1,114.27	\$28,970.90	26.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$350.00	\$2,450.00	7.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22101	1	\$3,380.64	\$6,761.28	2.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 1"
1080 22400	1	\$5,000.00	\$5,000.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, RELOCATE
1080 23102	1	\$2,378.97	\$7,136.91	3.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"
1080 23108	2	\$11,434.83	\$22,869.66	2.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"
1080 24101	1	\$2,191.16	\$8,764.64	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1.5"
1080 24106	1	\$3,756.27	\$15,025.08	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	2	\$5,367.86	\$26,839.32	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 24110	1	\$4,140.00	\$8,280.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/07/01 to 2024/06/30
 Statewide

Market Area: 12
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24500	2	\$912.00	\$5,472.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY
1080 24600	1	\$500.00	\$3,500.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 26101	1	\$24,666.21	\$24,666.21	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 1"
1080 26102	2	\$16,992.13	\$33,984.25	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"
1080 27104	1	\$14,000.00	\$28,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"
1080 27108	1	\$17,500.00	\$35,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"
1080 27112	1	\$20,000.00	\$20,000.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"
1080 29106	1	\$626.04	\$25,041.60	40.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	2	\$717.53	\$106,194.90	148.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1080 29112	1	\$1,000.00	\$51,000.00	51.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"
1080 32102	1	\$2,000.00	\$10,000.00	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"
1080 32600	1	\$200.00	\$1,000.00	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, REMOVE
1080 33112	1	\$10,000.00	\$60,000.00	6.000	EA	N	UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12"
1501 1	1	\$1,155,664.34	\$1,155,664.34	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	1	\$9,007.88	\$63,055.16	7.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644133 08	1	\$9,641.10	\$9,641.10	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"
1644136 08	1	\$17,000.00	\$17,000.00	1.000	EA	N	FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"



Florida Department of Transportation
Item Average Unit Cost
From 2023/07/01 to 2024/06/30
Statewide

Market Area: 12
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644700	2	\$1,359.69	\$19,035.66	14.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	2	\$12,881.47	\$51,525.89	4.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	2	\$763.23	\$1,526.46	2.000	EA	N	FIRE HYDRANT, REMOVE