



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	33	\$875.40	\$9,226,758.97	10,540.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	8	\$34.83	\$2,181,723.99	62,632.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	6	\$87.87	\$824,412.69	9,382.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$182.13	\$57,226.00	314.200	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	10	\$219.36	\$161,231.06	735.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	21	\$53.09	\$948,025.16	17,858.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	33	\$.24	\$154,446.22	650,826.000	ED	N	WORK ZONE SIGN
0102 61	8	\$47.27	\$8,934.18	189.000	EA	N	BUSINESS SIGN
0102 62 12	2	\$.45	\$1,765.00	3,946.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	5	\$1.16	\$20,198.00	17,344.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	9	\$39.60	\$716,523.62	18,094.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	7	\$29.82	\$672,875.55	22,564.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	4	\$20.46	\$153,646.05	7,509.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	8	\$13.88	\$443,899.28	31,975.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	7	\$12.17	\$279,418.25	22,954.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	4	\$6.07	\$28,428.80	4,681.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	33	\$.14	\$263,001.31	1,929,444.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	20	\$.15	\$71,718.22	494,350.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 75 1	1	\$12.00	\$22,272.00	1,856.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 76	26	\$5.99	\$101,744.23	16,984.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 89 1	8	\$1,172.11	\$85,563.98	73.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	33	\$10.54	\$336,038.03	31,885.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	17	\$15.86	\$313,554.60	19,769.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	15	\$4.24	\$82,360.85	19,444.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	16	\$ .38	\$14,845.52	38,905.000	ED	N	TYPE III BARRICADE
0102150 1	5	\$4.08	\$19,336.00	4,736.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	5	\$4.08	\$19,336.00	4,736.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$7.86	\$5,816.00	740.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	6	\$9,120.87	\$37,505.03	4.112	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	4	\$4,106.92	\$8,682.03	2.114	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 23	1	\$20.00	\$2,120.00	106.000	LF	N	REMOVABLE TAPE, WHITE, 24" STOP BAR
0102913 24	2	\$9.39	\$1,512.00	161.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 29	1	\$225.00	\$6,750.00	30.000	EA	N	REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW
0102913 31	6	\$9,548.67	\$39,130.44	4.098	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$3,750.00	\$123.75	.033	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	14	\$2.42	\$36,871.61	15,234.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$33.00	\$12,012.00	364.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 10 3	24	\$3.31	\$511,025.95	154,211.000	LF	N	SEDIMENT BARRIER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 11	11	\$18.61	\$266,257.60	14,310.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$7.87	\$45,557.50	5,790.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	6	\$4,513.58	\$103,812.40	23.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	27	\$158.39	\$187,054.43	1,181.000	EA	N	INLET PROTECTION SYSTEM
0107 1	27	\$73.42	\$640,029.44	8,717.650	AC	N	LITTER REMOVAL
0107 2	27	\$102.50	\$704,880.91	6,876.710	AC	N	MOWING
0108 1	7	\$22,926.46	\$160,485.23	7.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$6,700.00	\$6,700.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	29	\$47,121.87	\$9,506,365.09	201.740	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$16,904.95	\$6,592.93	.390	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	4	\$131.38	\$1,975,280.00	15,035.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	26	\$32.10	\$808,640.11	25,192.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	6	\$363.57	\$12,725.12	35.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$7,500.00	\$195,000.00	26.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	2	\$6.35	\$25,170.00	3,964.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$5,998.30	\$11,996.60	2.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$4,340.53	\$4,340.53	1.000	EA	N	TREE REMOVAL
0110 82	1	\$55,685.00	\$5,568.50	.100	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0120 1	13	\$13.94	\$3,739,816.86	268,203.400	CY	N	REGULAR EXCAVATION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 2 2	8	\$34.41	\$150,479.46	4,373.500	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$65.00	\$107,575.00	1,655.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	9	\$58.72	\$3,001,132.14	51,109.200	CY	N	SUBSOIL EXCAVATION
0120 6	11	\$13.58	\$3,541,345.31	260,761.500	CY	N	EMBANKMENT
0120 71	8	\$17,141.77	\$137,134.12	8.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$2,000.00	\$80,000.00	40.000	CY	N	FLOWABLE FILL
0125 1	1	\$85.00	\$36,805.00	433.000	CY	N	EXCAVATION FOR STRUCTURES
0145 2	1	\$21.50	\$6,342.50	295.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	13	\$16.35	\$2,644,622.08	161,734.000	SY	N	TYPE B STABILIZATION
0173 76	1	\$31.00	\$1,103,662.00	35,602.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$500.00	\$1,225,600.00	2,451.200	CY	N	SUBSURFACE PRESSURE GROUTING, SAND CEMENT
0285701	7	\$20.92	\$590,390.77	28,220.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$28.44	\$100,693.00	3,541.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$18.50	\$49,191.50	2,659.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	2	\$39.49	\$247,740.00	6,274.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	3	\$24.03	\$118,091.64	4,914.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285708	2	\$52.59	\$1,135,108.00	21,583.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	11	\$30.24	\$1,342,350.40	44,391.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	3	\$48.06	\$1,169,732.80	24,340.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285713	3	\$60.23	\$2,759,295.00	45,815.000	SY	N	OPTIONAL BASE, BASE GROUP 13



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285715	1	\$60.00	\$451,860.00	7,531.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	2	\$35.54	\$59,845.36	1,684.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$520.00	\$15,080.00	29.000	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	4	\$3.64	\$264,540.60	72,668.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	2	\$5.44	\$89,145.85	16,374.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	2	\$4.28	\$292,797.09	68,427.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	8	\$3.75	\$2,440,152.20	650,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$2.42	\$227,080.03	94,004.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	19	\$3.26	\$896,804.36	275,483.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	2	\$2.06	\$519,084.01	252,094.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	1	\$6.50	\$739,869.00	113,826.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 10	1	\$1.00	\$80,539.00	80,539.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	4	\$1.94	\$335,892.21	173,320.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 15	1	\$7.00	\$58,779.00	8,397.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$.56	\$14,946.96	26,691.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 19	5	\$3.11	\$347,338.21	111,577.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	2	\$6.41	\$302,951.50	47,275.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 27	1	\$1.00	\$13,861.00	13,861.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0327 70 28	1	\$48.00	\$45,024.00	938.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 12	2	\$170.18	\$44,347.80	260.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	6	\$126.53	\$3,966,744.70	31,350.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$150.00	\$486,915.00	3,246.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	2	\$212.64	\$175,318.42	824.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	16	\$132.63	\$16,750,854.03	126,296.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	3	\$168.92	\$7,407,826.76	43,855.200	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 57	1	\$137.00	\$5,263,992.10	38,423.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER
0334 1 59	1	\$175.70	\$7,642,774.30	43,499.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	5	\$216.71	\$2,248,110.85	10,373.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	2	\$192.17	\$2,630,662.03	13,689.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	1	\$269.92	\$62,270.54	230.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	19	\$137.78	\$13,861,334.58	100,607.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	2	\$182.61	\$2,011,198.25	11,013.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 92	1	\$279.48	\$386,353.15	1,382.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, HIGH POLYMER
0337 7 93	1	\$136.00	\$915,824.00	6,734.000	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0337 7 95	1	\$193.60	\$204,189.92	1,054.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0339 1	11	\$399.05	\$567,334.75	1,421.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 7	1	\$187.00	\$107,899.00	577.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0400 0 11	4	\$1,813.72	\$624,828.01	344.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 10	1	\$530.00	\$113,738.00	214.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 3 20	1	\$340.00	\$59,160.00	174.000	CY	N	CONC CLASS III, SEAL
0400 4 1	1	\$3,060.00	\$1,071,000.00	350.000	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 4	1	\$1,185.00	\$612,408.00	516.800	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 4 5	1	\$1,970.00	\$375,285.00	190.500	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 8	1	\$6,200.00	\$59,520.00	9.600	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$1,825.00	\$512,825.00	281.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 8107	1	\$1,800.00	\$2,912,400.00	1,618.000	CY	N	CONC CLASS V, MICROSILICA SUBSTRUCTURE MASS
0400 9 1	1	\$5.00	\$8,875.00	1,775.000	SY	N	BRIDGE DECK PLANING
0400 32	1	\$20,000.00	\$112,000.00	5.600	CY	N	CONCRETE FOR JOINT REPAIR
0400147	1	\$1,425.00	\$24,795.00	17.400	CF	N	COMPOSITE NEOPRENE PADS
0401 70 4	1	\$2,000.00	\$40,000.00	20.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0415 1 1	1	\$.01	\$718.58	71,858.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.15	\$55,328.80	48,112.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	1	\$1.15	\$126,633.40	110,116.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.15	\$231,199.40	200,390.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	1	\$1.15	\$47,541.00	41,340.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 1	1	\$7.00	\$27,944.00	3,992.000	LB	N	STAINLESS REINFORCING STEEL, ROADWAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 10 5	1	\$4.00	\$5,420.00	1,355.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	2	\$8,020.00	\$40,100.00	5.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	3	\$10,995.14	\$395,825.00	36.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$6,350.00	\$95,250.00	15.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	3	\$11,107.73	\$166,616.00	15.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$7,300.00	\$21,900.00	3.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	2	\$11,666.67	\$35,000.00	3.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	2	\$14,597.27	\$43,791.82	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	1	\$9,412.00	\$47,060.00	5.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	4	\$10,229.65	\$102,296.50	10.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	3	\$6,461.54	\$84,000.00	13.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$11,000.00	\$22,000.00	2.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$5,600.00	\$16,800.00	3.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	2	\$17,696.67	\$53,090.00	3.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$18,205.50	\$36,411.00	2.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$12,988.00	\$38,964.00	3.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1451	2	\$28,500.00	\$57,000.00	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$24,700.00	\$49,400.00	2.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1471	2	\$11,200.00	\$44,800.00	4.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1485	1	\$7,200.00	\$7,200.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1501	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1511	1	\$11,000.00	\$55,000.00	5.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$8,000.00	\$48,000.00	6.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	2	\$6,415.00	\$102,640.00	16.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$6,514.00	\$13,028.00	2.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1525	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	2	\$6,050.00	\$12,100.00	2.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	4	\$7,823.64	\$477,241.90	61.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$11,900.00	\$107,100.00	9.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	1	\$15,000.00	\$105,000.00	7.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	1	\$15,900.00	\$31,800.00	2.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	1	\$5,400.00	\$27,000.00	5.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	2	\$14,408.00	\$43,224.00	3.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$8,400.00	\$25,200.00	3.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	1	\$6,400.00	\$12,800.00	2.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$25,000.00	\$25,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'
0425 1581	1	\$8,300.00	\$8,300.00	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$16,500.00	\$16,500.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	5	\$7,626.21	\$221,160.00	29.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1705	2	\$7,750.00	\$31,000.00	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1781	1	\$13,200.00	\$52,800.00	4.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, <=10'
0425 1921	1	\$8,540.00	\$25,620.00	3.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	5	\$8,064.14	\$169,346.88	21.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$4,895.72	\$19,582.89	4.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	6	\$10,046.20	\$100,462.00	10.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$9,617.00	\$19,234.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$6,178.67	\$37,072.00	6.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$13,500.00	\$27,000.00	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$29,500.00	\$29,500.00	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	5	\$11,583.69	\$150,588.00	13.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$14,800.00	\$44,400.00	3.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$6,598.13	\$39,588.78	6.000	EA	N	MANHOLES, J-8, PARTIAL
0425 4	1	\$4,349.50	\$4,349.50	1.000	EA	N	INLETS, ADJUST
0425 5	8	\$2,263.51	\$115,439.13	51.000	EA	N	MANHOLE, ADJUST
0425 5 1	11	\$1,418.93	\$147,568.98	104.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	11	\$829.66	\$173,399.50	209.000	EA	N	VALVE BOXES, ADJUST
0425 10	1	\$2,985.00	\$5,970.00	2.000	EA	N	YARD DRAIN
0425 11	1	\$1,292.00	\$10,336.00	8.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	1	\$1,225.00	\$13,475.00	11.000	EA	N	REPLACE GRATE
0430173118	1	\$129.00	\$53,535.00	415.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174115	1	\$174.83	\$4,370.75	25.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	3	\$153.10	\$19,290.88	126.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	2	\$199.62	\$40,324.00	202.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	1	\$135.00	\$47,115.00	349.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175112	1	\$625.00	\$5,000.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"S/CD
0430175115	6	\$149.35	\$205,956.20	1,379.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	9	\$137.01	\$1,893,535.68	13,820.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$162.09	\$701,840.00	4,330.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	6	\$186.22	\$875,602.00	4,702.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	5	\$208.42	\$589,001.00	2,826.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$277.00	\$16,620.00	60.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$800.00	\$51,200.00	64.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175160	1	\$455.00	\$256,620.00	564.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175215	2	\$319.40	\$26,510.00	83.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD
0430175218	5	\$152.53	\$497,567.28	3,262.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	4	\$204.51	\$580,595.94	2,839.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	2	\$278.85	\$311,750.00	1,118.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	1	\$383.00	\$166,222.00	434.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185118	2	\$548.91	\$484,136.00	882.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	1	\$680.00	\$37,400.00	55.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	2	\$642.91	\$497,610.00	774.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	1	\$740.00	\$105,820.00	143.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430518100	4	\$4,678.28	\$23,391.40	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430530100	1	\$2,990.00	\$2,990.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530102	1	\$3,000.00	\$3,000.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL
0430536100	1	\$10,000.00	\$20,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430600125	1	\$6,800.00	\$6,800.00	1.000	EA	N	U-ENDWALL, INDEX 260/430-010, 1:4 SLOPE, 18"PIPE
0430610325	1	\$4,500.00	\$4,500.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430611125	1	\$3,633.00	\$3,633.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611225	2	\$3,907.25	\$15,629.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE
0430611325	2	\$4,359.19	\$8,718.37	2.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE
0430821 43	1	\$3,000.00	\$24,000.00	8.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 60", STORM SEWER
0430830	2	\$509.00	\$7,380.50	14.500	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430982123	1	\$1,784.00	\$7,136.00	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982125	7	\$3,219.96	\$83,719.08	26.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	5	\$3,229.82	\$35,528.00	11.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	5	\$4,643.69	\$60,368.00	13.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	3	\$5,712.13	\$39,984.88	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$7,598.00	\$7,598.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430982143	1	\$23,000.00	\$23,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD
0430982625	2	\$2,421.43	\$16,950.00	7.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	2	\$2,784.10	\$22,272.77	8.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430982633	2	\$3,700.00	\$11,100.00	3.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982638	1	\$5,900.00	\$11,800.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD
0430984123	1	\$1,624.80	\$3,249.60	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	5	\$2,457.12	\$24,571.24	10.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$2,940.00	\$17,640.00	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984141	1	\$6,630.00	\$26,520.00	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 48" SD
0430984625	1	\$2,500.00	\$20,000.00	8.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430991	2	\$1,191.70	\$51,243.17	43.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0436 1 1	2	\$410.69	\$423,015.81	1,030.000	LF	N	TRENCH DRAIN, STANDARD
0450 1 1	1	\$185.00	\$515,410.00	2,786.000	LF	N	PRESTRESSED BEAMS, TYPE II
0455 14 23	1	\$500.00	\$230,000.00	460.000	LF	N	CONCRETE SHEET PILING, CFRP/GFRP 10" X 30" w/FRP STRAND & REINFORCING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 5	1	\$175.00	\$555,275.00	3,173.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 14	1	\$79.00	\$30,652.00	388.000	LF	N	STEEL PILING, HP 16 X 141
0455 88 5	1	\$1,100.00	\$2,398,000.00	2,180.000	LF	N	DRILLED SHAFT, 48" DIA
0455107 5	1	\$430.00	\$592,110.00	1,377.000	LF	N	DRILLED SHAFT CASING, 48" DIAMETER
0455122 5	1	\$300.00	\$604,500.00	2,015.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 48" DIA
0455133 2	3	\$42.20	\$895,055.00	21,210.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 5	1	\$550.00	\$170,500.00	310.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455147 1	1	\$4,900.00	\$137,200.00	28.000	EA	N	THERMAL INTEGRITY TESTING, UP TO 4' SHAFT DIAMETER
0457 2221	2	\$1,124.45	\$3,109,100.00	2,765.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 11	1	\$110.00	\$20,020.00	182.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	5	\$76.75	\$289,739.00	3,775.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	2	\$800.00	\$113,600.00	142.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 1 13	1	\$20.00	\$354,440.00	17,722.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	1	\$29.00	\$3,873,472.00	133,568.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 2	1	\$.94	\$29,000.00	30,891.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 71 1	1	\$55.00	\$15,015.00	273.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0460 81	1	\$200.00	\$562,600.00	2,813.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0462 2 23	1	\$16.00	\$1,700,160.00	106,260.000	LB	N	POST TENSIONING TENDONS, SUBSTRUCTURE STRAND FLEXIBLE FILLER
0471 1 2	1	\$472,995.00	\$47,299.50	.100	MB	N	FENDER SYSTEM, PLASTIC MARINE LUMBER, NON-REINFORCED
0515 1 1	2	\$98.16	\$91,094.44	928.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	8	\$67.09	\$58,838.00	877.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$116.00	\$3,480.00	30.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM
0515 2211	2	\$183.39	\$580,976.00	3,168.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	1	\$100.00	\$36,500.00	365.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY, 42" TYPE 1
0519 78	1	\$411.65	\$823.30	2.000	EA	N	BOLLARDS
0520 1 7	8	\$41.68	\$454,367.75	10,901.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	18	\$40.68	\$1,446,103.78	35,552.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$45.00	\$6,165.00	137.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	3	\$56.14	\$63,382.00	1,129.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	8	\$92.60	\$101,949.54	1,101.000	LF	N	CONCRETE CURB, TYPE D
0520 3	4	\$35.35	\$21,245.00	601.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	4	\$52.76	\$145,418.00	2,756.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$141.14	\$8,468.40	60.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 22	1	\$87.00	\$8,265.00	95.000	LF	N	TRAFFIC SEPARATOR - CONCRETE, TYPE II, 6' WIDE
0520 5 41	2	\$135.90	\$11,280.00	83.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 6	7	\$30.59	\$199,822.58	6,533.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	4	\$208.43	\$277,009.34	1,329.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 1 11	2	\$170.77	\$190,926.00	1,118.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	1	\$200.00	\$127,600.00	638.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	1	\$657.00	\$329,157.00	501.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	1	\$1,318.00	\$75,126.00	57.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 12	1	\$110.00	\$28,600.00	260.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" MEDIAN SINGLE SLOPE
0521 5 13	1	\$100.00	\$52,000.00	520.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 8 7	1	\$255.00	\$59,415.00	233.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	2	\$545.43	\$338,712.00	621.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0522 1	14	\$56.08	\$785,523.18	14,007.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	20	\$74.76	\$506,999.09	6,782.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	2	\$151.88	\$36,300.00	239.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$63.00	\$129,780.00	2,060.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	3	\$99.73	\$141,522.71	1,419.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 1	2	\$230.67	\$84,195.00	365.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3"
0524 2 2	3	\$129.19	\$539,628.00	4,177.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0526 1 2	1	\$200.00	\$19,200.00	96.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	21	\$35.58	\$200,056.63	5,622.000	SF	N	DETECTABLE WARNINGS
0530 1100	2	\$1,808.83	\$65,841.50	36.400	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	3	\$204.24	\$1,256,876.55	6,153.800	TN	N	RIPRAP- RUBBLE, BANK AND SHORE





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 3 4	4	\$205.88	\$72,119.56	350.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	1	\$222.50	\$475,260.00	2,136.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"
0530 74	6	\$153.64	\$139,919.25	910.700	TN	N	BEDDING STONE
0536 1 1	10	\$27.50	\$727,061.98	26,434.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$42.00	\$4,032.00	96.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	3	\$28.29	\$20,848.00	737.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	3	\$336.35	\$16,144.70	48.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$425.00	\$850.00	2.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	3	\$4,599.00	\$27,594.00	6.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	2	\$1,666.67	\$5,000.00	3.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	7	\$3,999.26	\$107,980.03	27.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	6	\$2,972.22	\$35,666.58	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	10	\$3.47	\$75,064.24	21,649.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	7	\$1,719.00	\$34,380.00	20.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	10	\$3,494.41	\$174,720.71	50.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 26	1	\$2,150.00	\$2,150.00	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$12,250.00	\$12,250.00	1.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0538 1	1	\$40.00	\$82,000.00	2,050.000	LF	N	GUARDRAIL RESET
0544 3 1	1	\$27,650.00	\$55,300.00	2.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	4	\$3,155.58	\$41,902.93	13.279	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	1	\$900.00	\$9,756.00	10.840	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	4	\$1,888.95	\$124,848.16	66.094	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10120	1	\$12.00	\$16,272.00	1,356.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	2	\$43.70	\$563,176.00	12,887.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10228	1	\$27.00	\$1,080.00	40.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 60226	1	\$11,000.00	\$11,000.00	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING
0561 2	1	\$80.00	\$782,960.00	9,787.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	5	\$1.63	\$292,913.17	179,173.000	SY	N	PERFORMANCE TURF
0570 1 2	26	\$5.55	\$1,548,067.46	279,125.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	6	\$4.53	\$980,010.38	216,401.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$7.00	\$4,130.00	590.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0591 1400	1	\$200.00	\$8,000.00	40.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0611 1 1	4	\$4,641.54	\$14,964.32	3.224	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$1,566.67	\$4,700.00	3.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0611 2 2	2	\$988.21	\$16,799.50	17.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	15	\$16.44	\$518,009.00	31,511.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	17	\$26.56	\$1,169,276.35	44,018.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	4	\$37.72	\$11,881.85	315.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	3	\$31.99	\$214,993.20	6,720.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	1	\$13.00	\$27,040.00	2,080.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	2	\$8.24	\$3,907.74	474.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	14	\$10,489.47	\$325,173.50	31.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	6	\$7.49	\$33,080.85	4,417.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	8	\$1,241.25	\$21,101.28	17.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	6	\$2.79	\$33,458.30	11,976.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	5	\$3.30	\$57,128.08	17,336.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	3	\$3.20	\$53,374.30	16,668.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1620	1	\$1.00	\$3,463.00	3,463.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	7	\$42.62	\$26,124.96	613.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	9	\$88.98	\$56,771.96	638.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	6	\$1,039.04	\$30,132.23	29.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	5	\$61.49	\$3,197.69	52.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 14	8	\$141.30	\$6,358.45	45.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$4,604.00	\$9,208.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	9	\$1,510.07	\$58,892.65	39.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	3	\$165.45	\$1,158.15	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 46	2	\$753.50	\$1,507.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED
0633 3 51	2	\$485.86	\$1,457.57	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	2	\$246.04	\$738.13	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 55	1	\$578.00	\$578.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 6	10	\$167.03	\$541,165.00	3,240.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$5.51	\$2,068.00	375.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4153	2	\$8,520.00	\$42,600.00	5.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	1	\$2,200.00	\$4,400.00	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	18	\$1,084.96	\$658,567.94	607.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	10	\$2,380.74	\$197,601.37	83.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 13	4	\$3,931.05	\$78,621.09	20.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 30	1	\$720.00	\$2,880.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 12	3	\$565.19	\$34,476.76	61.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$425.00	\$5,100.00	12.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1122	7	\$2,864.88	\$40,108.29	14.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	8	\$2,971.11	\$41,595.53	14.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED
0639 1610	2	\$827.65	\$2,482.94	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	2	\$847.22	\$1,694.43	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	12	\$6.96	\$100,787.24	14,474.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$1.13	\$768.00	682.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	5	\$1,333.86	\$36,014.34	27.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	2	\$255.22	\$1,020.86	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	3	\$2,177.42	\$26,129.00	12.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	1	\$3,000.00	\$3,000.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	13	\$1,644.99	\$64,154.72	39.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$3,463.72	\$3,463.72	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 18	1	\$18,741.00	\$224,892.00	12.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	6	\$307.80	\$4,924.82	16.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	5	\$3,743.49	\$101,074.28	27.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$30,545.77	\$152,728.85	5.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'
0641 3263	1	\$21,748.75	\$43,497.50	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'
0646 1 11	16	\$2,185.03	\$231,612.66	106.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	8	\$1,743.83	\$24,413.68	14.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 60	7	\$312.45	\$5,624.09	18.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 1	4	\$45,138.75	\$180,555.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	3	\$51,336.06	\$205,344.22	4.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	6	\$59,476.25	\$475,810.00	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 7	1	\$83,830.00	\$83,830.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'
0649 21 10	6	\$66,744.59	\$734,190.48	11.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 11	1	\$77,800.00	\$77,800.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'
0649 21 13	2	\$95,724.64	\$191,449.27	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 15	5	\$77,355.54	\$618,844.28	8.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 19	1	\$109,000.00	\$109,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	3	\$76,296.00	\$381,480.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 23	1	\$85,509.18	\$85,509.18	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'
0649 21 24	2	\$96,187.26	\$192,374.51	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'
0649 21 26	1	\$111,000.00	\$111,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 3	5	\$3,709.71	\$70,484.46	19.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 7	3	\$2,452.50	\$9,810.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS
0650 1 14	14	\$1,129.40	\$342,209.26	303.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 15	1	\$2,133.00	\$2,133.00	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	6	\$1,365.25	\$51,879.40	38.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	8	\$1,824.99	\$40,149.68	22.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	1	\$10,000.00	\$20,000.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 60	6	\$103.62	\$13,678.00	132.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	3	\$775.06	\$3,875.28	5.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2109	5	\$481.75	\$68,889.72	143.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	14	\$735.90	\$92,723.92	126.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	9	\$1,358.27	\$42,106.42	31.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	4	\$1,466.68	\$96,801.00	66.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 12	1	\$12,000.00	\$24,000.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 22	1	\$15,000.00	\$30,000.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0654 2 60	1	\$2,000.00	\$4,000.00	2.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY
0654 3 10	1	\$2,500.00	\$10,000.00	4.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1109	1	\$298.00	\$2,086.00	7.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	4	\$423.70	\$29,658.67	70.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$40.00	\$160.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	8	\$768.75	\$164,512.52	214.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	11	\$933.86	\$205,449.82	220.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	5	\$6,035.41	\$66,389.52	11.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	5	\$11,285.14	\$383,694.83	34.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	1	\$22,700.00	\$68,100.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	1	\$13,200.00	\$39,600.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 42	1	\$1,570.00	\$4,710.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT
0660 4 60	1	\$1,400.00	\$1,400.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	5	\$2,128.77	\$27,674.07	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	5	\$7,615.03	\$98,995.34	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 7 22	1	\$91,085.00	\$91,085.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0663 1121	3	\$7,403.93	\$37,019.65	5.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	3	\$6,270.39	\$31,351.97	5.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	14	\$274.06	\$51,523.64	188.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$3,000.00	\$6,000.00	2.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 60	6	\$81.67	\$5,880.58	72.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	5	\$34,955.78	\$384,513.60	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	5	\$33,721.47	\$236,050.30	7.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5600	6	\$950.00	\$12,349.95	13.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2122	3	\$8,629.67	\$94,926.37	11.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2142	1	\$13,160.73	\$13,160.73	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2143	1	\$13,787.73	\$27,575.46	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2500	1	\$1,892.29	\$1,892.29	1.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 3 10	1	\$962.99	\$1,925.98	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0682 1113	2	\$6,778.33	\$61,005.00	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	5	\$6,630.33	\$59,672.95	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1300	1	\$3,657.50	\$14,630.00	4.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	1	\$3,055.00	\$12,220.00	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	10	\$3,282.56	\$128,019.70	39.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 2 1	1	\$992.71	\$2,978.13	3.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 6 11	1	\$697.57	\$697.57	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 30	1	\$4,083.11	\$16,332.44	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, INSTALL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0684 6 40	1	\$1,975.00	\$15,800.00	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	2	\$6,221.26	\$55,991.31	9.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	2	\$8,225.46	\$24,676.38	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	2	\$10,808.50	\$21,617.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	4	\$1,011.47	\$20,229.43	20.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	2	\$1,423.82	\$24,205.00	17.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 2 1	1	\$1,767.31	\$8,836.55	5.000	EA	N	TRAFFIC MONITORING SITE NON-INTRUSIVE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$7,980.00	\$15,960.00	2.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	3	\$1,069.03	\$31,001.90	29.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	2	\$6,750.00	\$27,000.00	4.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7600	1	\$1,200.00	\$2,400.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 8 11	1	\$1,870.00	\$3,740.00	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	23	\$454.17	\$429,193.09	945.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	19	\$1,404.36	\$217,675.18	155.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	12	\$2,107.97	\$145,450.00	69.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 21	1	\$1,510.00	\$4,530.00	3.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 31	1	\$1,568.00	\$6,272.00	4.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 32	1	\$1,800.00	\$1,800.00	1.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF
0700 1 50	14	\$216.33	\$8,436.92	39.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	25	\$39.69	\$29,767.08	750.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,234.38	\$6,468.76	2.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 2 12	2	\$4,033.33	\$12,100.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	1	\$5,000.00	\$15,000.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$6,000.00	\$12,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$9,135.43	\$63,948.00	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	2	\$14,412.33	\$43,237.00	3.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	2	\$1,800.00	\$3,600.00	2.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	4	\$518.00	\$7,770.00	15.000	AS	N	MULTI- POST SIGN, REMOVE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3101	6	\$235.26	\$3,999.44	17.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3201	11	\$710.09	\$59,647.48	84.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$1,050.00	\$6,300.00	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3205	1	\$2,500.00	\$5,000.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	1	\$7,153.00	\$35,765.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	2	\$7,957.75	\$31,831.00	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3209	1	\$10,500.00	\$10,500.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF
0700 3501	8	\$182.02	\$10,921.29	60.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	3	\$504.00	\$12,600.00	25.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	7	\$500.03	\$19,501.28	39.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$164.00	\$1,640.00	10.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3606	2	\$1,059.50	\$6,357.00	6.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$1,029.75	\$4,119.00	4.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3609	1	\$1,000.00	\$1,000.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 4112	1	\$88,484.00	\$88,484.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT
0700 4113	1	\$93,727.00	\$187,454.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	1	\$135,000.00	\$270,000.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4125	1	\$240,000.00	\$240,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4126	1	\$210,998.00	\$210,998.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT
0700 4640	2	\$3,016.50	\$6,033.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	2	\$4,383.60	\$21,918.00	5.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	11	\$4,892.35	\$303,325.92	62.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$640.00	\$2,560.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE
0700 6 11	2	\$8,255.00	\$82,550.00	10.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 8135	1	\$87,184.77	\$87,184.77	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 9237	1	\$113,683.46	\$113,683.46	1.000	EA	N	WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 201-300 SF
0700 10123	1	\$94,889.34	\$94,889.34	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT
0700 10124	1	\$111,818.34	\$111,818.34	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT
0700 11121	1	\$15,000.00	\$30,000.00	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, UP TO 12 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11251	1	\$14,000.00	\$28,000.00	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWE, ELECT REGULATORY W/FLASHING BEACON, UP TO 12 SF
0700 11500	1	\$1,579.68	\$1,579.68	1.000	AS	N	ELECTRONIC DISPLAY SIGN, RELOCATE
0700 12 11	1	\$10,000.00	\$20,000.00	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 21	2	\$7,500.00	\$60,000.00	8.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	1	\$100.00	\$800.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	3	\$170.83	\$2,050.00	12.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	1	\$6,000.00	\$58,494.00	9.749	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	1	\$6,030.00	\$47,124.45	7.815	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0701 18221	1	\$1,950.00	\$2,589.60	1.328	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SKIP, 6"
0704 1 1	3	\$209.64	\$7,337.50	35.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	3	\$189.22	\$1,703.00	9.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	12	\$218.17	\$41,234.00	189.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$73.56	\$1,250.55	17.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	1	\$220.67	\$220.67	1.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	10	\$86.48	\$26,634.58	308.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	26	\$3.79	\$387,113.99	102,132.000	EA	N	RAISED PAVEMENT MARKER, TYPE B





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11101	21	\$1,247.86	\$295,285.48	236.634	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	7	\$1,448.26	\$10,850.40	7.492	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	3	\$5,667.06	\$29,990.06	5.292	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	14	\$1.28	\$29,682.69	23,262.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	10	\$1.41	\$22,213.15	15,717.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	18	\$2.16	\$24,249.47	11,205.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	16	\$496.43	\$54,662.64	110.112	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	2	\$1,175.09	\$1,119.86	.953	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	13	\$709.82	\$4,130.42	5.819	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	13	\$39.13	\$12,403.03	317.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	17	\$33.26	\$53,112.30	1,597.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11180	5	\$3.57	\$10,490.70	2,939.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	1	\$4.55	\$345.80	76.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	20	\$1,222.89	\$198,706.91	162.490	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	2	\$1,903.68	\$108.51	.057	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	10	\$1.53	\$11,343.60	7,414.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	7	\$591.47	\$13,181.57	22.286	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	10	\$804.48	\$2,976.59	3.700	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	14	\$5.02	\$13,315.50	2,655.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	23	\$29,539.44	\$708,946.55	24.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	4	\$5,871.09	\$6,499.30	1.107	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	4	\$12,566.90	\$29,934.36	2.382	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	20	\$3.36	\$117,167.82	34,833.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	17	\$4.05	\$65,737.68	16,251.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS



Florida Department of Transportation  
Item Average Unit Cost  
From 2021/07/01 to 2022/06/30  
Statewide

Market Area: 05  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	23	\$5.80	\$55,719.29	9,609.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	16	\$2,340.03	\$18,612.57	7.954	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	14	\$146.10	\$19,723.50	135.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	23	\$88.21	\$114,410.52	1,297.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	7	\$10.89	\$13,616.70	1,250.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	20	\$5.25	\$38,857.41	7,399.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	15	\$2,472.94	\$9,931.32	4.016	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	18	\$17.62	\$340,246.30	19,311.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	13	\$207.40	\$65,954.40	318.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	11	\$118.08	\$37,076.65	314.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	1	\$398.00	\$398.00	1.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	1	\$324.00	\$648.00	2.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	2	\$1,710.53	\$32,500.00	19.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	7	\$5,086.11	\$176,101.59	34.624	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	4	\$6,051.50	\$13,283.05	2.195	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	6	\$1,733.76	\$53,810.79	31.037	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	2	\$4,594.30	\$3,923.53	.854	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	7	\$5,056.14	\$142,815.60	28.246	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	23	\$4,476.64	\$446,486.22	99.737	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	10	\$5,915.75	\$22,379.30	3.783	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	16	\$1,704.07	\$75,021.72	44.025	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	3	\$4,816.62	\$2,437.21	.506	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	22	\$4,477.11	\$270,900.95	60.508	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$5,750.00	\$207.00	.036	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	6	\$1,626.64	\$24,202.74	14.879	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17 1	17	\$2.27	\$70,607.24	31,049.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	10	\$29,569.50	\$255,125.63	8.628	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103103	1	\$60,000.00	\$5,460.00	.091	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	9	\$7,772.48	\$82,831.30	10.657	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	1	\$13,700.00	\$2,767.40	.202	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	11	\$28,467.65	\$251,056.24	8.819	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103231	1	\$8,000.00	\$376.00	.047	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	8	\$7,184.49	\$73,597.95	10.244	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	1	\$12,800.00	\$2,585.60	.202	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0713107	1	\$3.00	\$3,579.00	1,193.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	1	\$1.10	\$3,410.00	3,100.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <
0715 1 12	5	\$2.27	\$58,281.01	25,625.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	3	\$3.81	\$104,172.90	27,312.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 40	1	\$5.00	\$28,000.00	5,600.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	3	\$.97	\$39,591.30	40,713.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 05  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 51	1	\$386.15	\$386.15	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	2	\$16,966.67	\$50,900.00	3.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$993.00	\$993.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	1	\$730.00	\$1,460.00	2.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11115	1	\$986.23	\$9,862.30	10.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11125	1	\$1,610.00	\$19,320.00	12.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	1	\$1,335.60	\$1,335.60	1.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	3	\$3,222.76	\$389,953.80	121.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11500	1	\$300.00	\$1,200.00	4.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	2	\$110,348.67	\$331,046.00	3.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 43	2	\$44,002.00	\$132,006.00	3.000	EA	N	HIGH MAST LIGHT POLE, RELOCATE POLE- NEW FOUNDATION, 120'
0715500 1	4	\$722.80	\$18,070.00	25.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	3	\$3,317.57	\$46,445.96	14.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0999 16	1	\$10,000.00	\$10,000.00	1.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	1	\$3,900.00	\$117,000.00	30.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$4,500.00	1.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID



Florida Department of Transportation  
Item Average Unit Cost  
From 2021/07/01 to 2022/06/30  
Statewide

Market Area: 05  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 25	33	\$60,872.35	\$2,617,510.85	43.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	3	\$536,829.33	\$1,610,488.00	3.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	6	\$656,853.03	\$4,597,971.21	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	9	\$111,352.16	\$1,113,521.64	10.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER