



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	14	\$651.19	\$3,059,951.24	4,699.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	6	\$24.00	\$744,973.32	31,040.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$66.62	\$265,210.77	3,981.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	2	\$78.75	\$35,933.10	456.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	5	\$15.07	\$134,062.16	8,894.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	9	\$80.06	\$253,314.36	3,164.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	14	\$.21	\$91,663.82	429,692.000	ED	N	WORK ZONE SIGN
0102 61	2	\$41.14	\$576.00	14.000	EA	N	BUSINESS SIGN
0102 71 13	4	\$35.92	\$129,818.44	3,614.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	4	\$23.05	\$662,926.75	28,759.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 23	1	\$10.30	\$3,223.90	313.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	3	\$11.90	\$205,241.00	17,248.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 74 1	14	\$.10	\$130,074.75	1,302,581.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	11	\$.04	\$76,857.58	2,112,723.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	14	\$5.72	\$26,168.58	4,574.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	4	\$3.56	\$39,390.90	11,079.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	4	\$935.38	\$89,796.00	96.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	14	\$10.22	\$163,578.54	16,006.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	9	\$17.19	\$116,435.30	6,774.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102107 1	9	\$11.82	\$82,167.95	6,954.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	9	\$.33	\$28,339.24	86,768.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$5.19	\$18,592.30	3,580.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$5.19	\$18,592.30	3,580.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$22.56	\$25,536.00	1,132.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 11	1	\$10,000.00	\$2,450.00	.245	GM	N	REMOVABLE TAPE, BLACK, SOLID 6"
0102913 21	2	\$13,728.09	\$7,674.00	.559	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	2	\$3,668.61	\$975.85	.266	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	3	\$10,898.00	\$9,830.00	.902	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$6,980.00	\$104.70	.015	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	2	\$4.85	\$3,503.30	723.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 10 3	13	\$1.56	\$160,057.48	102,465.000	LF	N	SEDIMENT BARRIER
0104 11	3	\$9.17	\$57,628.70	6,284.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$4.46	\$183,207.10	41,036.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	5	\$2,733.87	\$43,741.96	16.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	12	\$126.02	\$59,857.77	475.000	EA	N	INLET PROTECTION SYSTEM
0107 1	14	\$21.74	\$247,549.50	11,385.990	AC	N	LITTER REMOVAL
0107 2	14	\$52.75	\$473,664.65	8,980.010	AC	N	MOWING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	2	\$17,400.00	\$34,800.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	2	\$22,200.00	\$44,400.00	2.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	13	\$16,048.08	\$4,761,143.43	296.680	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$894,602.00	\$8,946.02	.010	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	11	\$33.16	\$602,114.38	18,157.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	4	\$366.89	\$14,308.58	39.000	EA	N	MAILBOX, F&I SINGLE
0110 21	2	\$12.39	\$8,214.00	663.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$673.26	\$2,019.78	3.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	11	\$5.94	\$1,712,656.21	288,274.200	CY	N	REGULAR EXCAVATION
0120 4	3	\$6.73	\$957,781.75	142,303.000	CY	N	SUBSOIL EXCAVATION
0120 6	12	\$8.24	\$10,470,445.88	1,271,021.600	CY	N	EMBANKMENT
0141 70	1	\$650.00	\$13,650.00	21.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0160 4	9	\$5.26	\$2,907,306.51	552,306.000	SY	N	TYPE B STABILIZATION
0210 1 9	1	\$100.00	\$2,200.00	22.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	6	\$10.93	\$1,339,093.30	122,501.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	1	\$28.38	\$146,298.90	5,155.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285704	1	\$8.70	\$369,375.90	42,457.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	3	\$14.55	\$120,295.82	8,265.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	6	\$13.79	\$3,712,367.84	269,209.000	SY	N	OPTIONAL BASE, BASE GROUP 09



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285711	1	\$45.00	\$291,960.00	6,488.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285713	1	\$48.25	\$120,094.25	2,489.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0285715	4	\$67.25	\$146,192.28	2,174.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	2	\$38.99	\$106,363.58	2,728.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	1	\$256.76	\$75,282.03	293.200	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	3	\$1.70	\$685,473.12	402,319.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	3	\$3.03	\$281,855.87	92,881.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	2	\$3.35	\$174,036.92	51,902.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	3	\$3.92	\$44,312.01	11,302.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	8	\$3.47	\$259,848.80	74,928.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	2	\$2.79	\$109,612.22	39,332.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	1	\$2.03	\$141,645.28	69,776.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	2	\$1.98	\$185,117.95	93,594.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 15	2	\$3.63	\$168,306.06	46,396.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 19	2	\$4.53	\$105,659.89	23,330.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	1	\$5.95	\$7,544.60	1,268.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 31	1	\$20.13	\$6,159.78	306.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 7 1/2" AVG DEPTH
0334 1 12	2	\$254.54	\$499,892.20	1,963.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	6	\$113.64	\$5,157,354.52	45,381.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 15	1	\$161.00	\$53,387.60	331.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 53	7	\$126.03	\$2,735,655.32	21,705.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	1	\$144.00	\$287,971.20	1,999.800	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	8	\$168.38	\$7,627,041.76	45,296.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 82	2	\$191.87	\$174,567.01	909.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	7	\$148.54	\$2,102,864.15	14,157.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	1	\$165.00	\$35,821.50	217.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	5	\$254.54	\$167,969.25	659.900	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$81.20	\$57,164.80	704.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0400 0 11	3	\$860.56	\$414,529.64	481.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	3	\$1,050.90	\$1,237,221.08	1,177.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$2,300.00	\$777,400.00	338.000	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	3	\$633.03	\$268,911.88	424.800	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	1	\$630.00	\$204,750.00	325.000	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 2 25	1	\$2,200.00	\$497,420.00	226.100	CY	N	CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 4 1	3	\$1,622.36	\$1,035,715.20	638.400	CY	N	CONCRETE CLASS IV, CULVERTS
0400 4 5	2	\$1,004.47	\$407,314.28	405.500	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 4 11	1	\$1,088.44	\$288,872.00	265.400	CY	N	CONC CLASS IV, RETAINING WALLS
0400 7 1	2	\$9.07	\$23,139.00	2,552.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	2	\$6.53	\$16,672.40	2,552.000	SY	N	BRIDGE DECK PLANING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400147	2	\$1,354.03	\$34,257.00	25.300	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$780.00	\$16,068.00	20.600	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	3	\$1.40	\$181,392.48	129,620.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 3	1	\$1.20	\$79,147.20	65,956.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	3	\$1.28	\$374,968.50	293,759.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.28	\$220,412.20	172,205.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$1.20	\$20,840.40	17,367.000	LB	N	REINFORCING STEEL- MISCELLANEOUS
0415 1 9	3	\$1.21	\$98,591.18	81,699.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1203	1	\$9,800.00	\$9,800.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1331	3	\$7,263.86	\$29,055.45	4.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$10,622.41	\$31,867.23	3.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$11,859.33	\$35,577.99	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	2	\$9,968.66	\$109,655.27	11.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	4	\$6,564.32	\$124,722.12	19.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	1	\$4,900.00	\$4,900.00	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1471	2	\$4,259.48	\$34,075.83	8.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	5	\$3,088.82	\$30,888.19	10.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1531	1	\$7,600.00	\$106,400.00	14.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1533	1	\$8,200.00	\$8,200.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1535	1	\$15,000.00	\$15,000.00	1.000	EA	N	INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL
0425 1541	3	\$4,503.16	\$171,120.00	38.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$6,590.00	\$59,310.00	9.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	1	\$7,500.00	\$67,500.00	9.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1544	2	\$2,938.46	\$38,200.00	13.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'
0425 1545	2	\$4,293.33	\$12,880.00	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	2	\$4,640.19	\$18,560.77	4.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	5	\$5,798.77	\$255,146.08	44.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$7,000.00	\$14,000.00	2.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$8,365.00	\$16,730.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$7,900.00	\$15,800.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	1	\$8,490.00	\$8,490.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1571	1	\$3,730.00	\$3,730.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'
0425 1581	1	\$5,840.00	\$5,840.00	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1701	3	\$4,106.09	\$176,562.00	43.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$6,120.00	\$6,120.00	1.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$7,620.00	\$30,480.00	4.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	2	\$8,430.00	\$16,860.00	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	1	\$2,210.00	\$2,210.00	1.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1711	1	\$6,400.00	\$19,200.00	3.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$9,900.00	\$9,900.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1910	3	\$5,004.38	\$35,030.69	7.000	EA	N	INLETS, CLOSED FLUME
0425 1921	2	\$8,100.00	\$97,200.00	12.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 2 41	1	\$6,000.00	\$66,000.00	11.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$4,600.00	\$27,600.00	6.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$3,535.81	\$63,644.58	18.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$4,360.00	\$13,080.00	3.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$3,782.87	\$15,131.47	4.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$11,250.00	\$22,500.00	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$10,100.00	\$20,200.00	2.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	3	\$9,317.72	\$111,812.69	12.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$7,500.00	\$52,500.00	7.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$5,688.01	\$5,688.01	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 43	1	\$4,600.00	\$4,600.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	2	\$2,966.31	\$8,898.94	3.000	EA	N	INLETS, ADJUST
0425 5	4	\$2,792.85	\$120,092.60	43.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$2,175.68	\$15,229.79	7.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$1,020.91	\$1,020.91	1.000	EA	N	VALVE BOXES, ADJUST
0425 82	4	\$1,546.85	\$37,124.39	24.000	EA	N	REPLACE GRATE





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174115	1	\$144.00	\$1,152.00	8.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	4	\$77.24	\$50,672.22	656.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$115.60	\$16,299.33	141.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174218	3	\$100.29	\$75,819.32	756.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$180.43	\$18,764.23	104.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174248	1	\$288.50	\$16,444.50	57.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 48"SD
0430175115	3	\$155.60	\$7,779.94	50.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	7	\$93.81	\$1,292,113.46	13,773.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$115.64	\$986,097.42	8,527.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	6	\$141.35	\$733,439.58	5,189.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$191.97	\$1,255,282.40	6,539.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$190.40	\$183,354.30	963.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$196.75	\$301,231.40	1,531.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175154	1	\$225.90	\$322,359.30	1,427.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD
0430175160	1	\$278.00	\$319,700.00	1,150.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD
0430175166	1	\$396.00	\$174,240.00	440.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD
0430175218	2	\$191.02	\$74,881.52	392.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$112.40	\$22,704.80	202.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175230	3	\$209.20	\$80,751.00	386.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430175236	2	\$192.53	\$142,468.80	740.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD
0430175242	1	\$231.70	\$38,230.50	165.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430175248	1	\$285.60	\$118,524.00	415.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD
0430175254	1	\$315.50	\$174,156.00	552.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD
0430175260	1	\$419.00	\$196,092.00	468.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD
0430175266	1	\$672.00	\$51,072.00	76.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 66"S/CD
0430185118	1	\$818.00	\$39,264.00	48.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430518100	2	\$2,060.00	\$16,480.00	8.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430518102	1	\$6,400.00	\$25,600.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL
0430524100	3	\$3,806.00	\$19,030.00	5.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430530100	3	\$3,918.69	\$27,430.82	7.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530102	1	\$6,500.00	\$6,500.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL
0430530110	1	\$3,260.00	\$9,780.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 15 DEGREES, ROUND
0430530200	1	\$4,360.00	\$8,720.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND
0430536100	2	\$4,690.00	\$28,140.00	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536102	2	\$3,732.50	\$14,930.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL
0430536110	2	\$4,400.00	\$13,200.00	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 15 DEGREES, ROUND
0430536120	1	\$4,940.00	\$4,940.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 30 DEGREES, ROUND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430536200	1	\$5,780.00	\$11,560.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND
0430542102	1	\$5,150.00	\$10,300.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL
0430542200	1	\$7,880.00	\$15,760.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430548100	1	\$7,520.00	\$30,080.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430548102	1	\$6,830.00	\$27,320.00	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48" SINGLE, 0 DEGREES, ELLIPTICAL
0430548110	1	\$7,520.00	\$15,040.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 15 DEGREES, ROUND
0430548200	1	\$12,600.00	\$12,600.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND
0430554100	1	\$11,000.00	\$22,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND
0430554200	1	\$17,800.00	\$35,600.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", DOUBLE, 0 DEGREES, ROUND
0430554322	1	\$11,640.00	\$23,280.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 54", TRIPLE, 30 DEGREES, ELLIPTICAL
0430560102	1	\$9,120.00	\$54,720.00	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ELLIPTICAL
0430610329	1	\$6,400.00	\$6,400.00	1.000	EA	N	U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 24"PIPE
0430611125	2	\$2,514.40	\$10,057.61	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430830	1	\$360.00	\$37,908.00	105.300	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 1	2	\$139.48	\$6,416.00	46.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	6	\$1,909.08	\$38,181.64	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$1,836.27	\$9,181.35	5.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	2	\$2,930.00	\$5,860.00	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$3,250.00	\$3,250.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982143	1	\$8,790.00	\$8,790.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 60" CD



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982625	2	\$2,022.01	\$4,044.02	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982633	1	\$2,300.00	\$4,600.00	2.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD
0430982644	1	\$13,200.00	\$13,200.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 66" CD
0430984123	1	\$1,736.18	\$1,736.18	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	2	\$1,747.60	\$33,204.45	19.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$1,697.08	\$11,879.58	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984625	3	\$1,670.88	\$55,139.00	33.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$3,167.49	\$12,669.96	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0432 3 2	1	\$4,300.00	\$4,300.00	1.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 5	1	\$3,100.00	\$12,400.00	4.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	1	\$3,700.00	\$7,400.00	2.000	EA	N	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 36"
0433 1	1	\$995.00	\$995.00	1.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	1	\$310.00	\$53,630.00	173.000	LF	N	TRENCH DRAIN, STANDARD
0443 70 4	1	\$210.00	\$81,060.00	386.000	LF	N	FRENCH DRAIN, 24"
0450 1 1	1	\$209.90	\$367,325.00	1,750.000	LF	N	PRESTRESSED BEAMS, TYPE II
0450 2 78	1	\$389.86	\$543,464.84	1,394.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0455 34 5	1	\$151.20	\$567,302.40	3,752.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 8	1	\$200.00	\$526,000.00	2,630.000	LF	N	STEEL PILING, HP 14 X 117
0455143 5	1	\$286.50	\$85,950.00	300.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455144 8	1	\$310.00	\$178,250.00	575.000	LF	N	TEST PILES - STEEL, HP 14 x 117



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0457 1 22	1	\$1,730.00	\$259,500.00	150.000	LF	N	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"
0458 1 11	3	\$70.60	\$31,489.27	446.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0459 71	2	\$7.65	\$6,501.00	850.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 7	1	\$540.00	\$3,853,980.00	7,137.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0515 1 2	1	\$67.28	\$15,339.84	228.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$120.69	\$615,653.30	5,101.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 4 2	1	\$66.20	\$21,581.20	326.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	10	\$32.86	\$643,929.01	19,598.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	8	\$55.47	\$636,517.83	11,474.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$42.84	\$2,184.84	51.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	2	\$29.05	\$7,145.86	246.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	2	\$51.19	\$21,601.00	422.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$61.00	\$20,801.00	341.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	3	\$44.08	\$28,301.60	642.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 6	3	\$25.67	\$203,062.60	7,911.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	5	\$125.23	\$295,052.34	2,356.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	2	\$127.07	\$196,190.40	1,544.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 6 11	2	\$88.66	\$48,053.20	542.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT
0521 6 12	1	\$267.00	\$651,213.00	2,439.000	LF	N	CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 42" HEIGHT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 8 7	1	\$299.00	\$991,783.00	3,317.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 72 40	2	\$247.81	\$621,998.00	2,510.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 43	1	\$211.00	\$6,541.00	31.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0522 1	10	\$48.78	\$1,865,088.48	38,238.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	9	\$72.11	\$863,634.77	11,976.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	2	\$351.24	\$11,590.80	33.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	2	\$91.23	\$3,101.70	34.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	1	\$140.00	\$81,760.00	584.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	1	\$170.00	\$10,710.00	63.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	2	\$80.41	\$14,634.25	182.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 2 2	1	\$140.00	\$15,260.00	109.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 49	1	\$560.00	\$18,480.00	33.000	SY	N	CONCRETE SLOPE PAVEMENT, 6", REINFORCED
0527 2	11	\$35.32	\$214,288.43	6,067.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$870.00	\$14,181.00	16.300	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	1	\$151.00	\$235,560.00	1,560.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	4	\$136.59	\$28,710.40	210.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$331.78	\$220,901.75	665.800	TN	N	BEDDING STONE
0536 1 0	1	\$45.00	\$21,645.00	481.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	4	\$31.86	\$268,315.84	8,421.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	2	\$49.87	\$35,259.25	707.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 6	2	\$23.09	\$12,791.80	554.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	1	\$400.00	\$1,600.00	4.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$250.00	\$250.00	1.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8112	2	\$3,372.50	\$26,980.00	8.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,240.00	\$1,240.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	1	\$4,020.00	\$8,040.00	2.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 8123	1	\$1,980.00	\$1,980.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	4	\$3.55	\$11,216.60	3,161.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	5	\$1,860.41	\$13,022.84	7.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$3,374.55	\$37,120.00	11.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$2,900.00	\$2,900.00	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	2	\$11,950.00	\$47,800.00	4.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0546 72 1	1	\$5,700.00	\$7,592.40	1.332	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	3	\$1,130.30	\$33,505.39	29.643	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0548 12	2	\$53.25	\$7,716,086.34	144,905.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 13	1	\$19.46	\$1,495,792.90	76,865.000	SF	N	RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER
0550 10110	2	\$17.57	\$44,012.64	2,505.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10220	2	\$28.14	\$51,693.04	1,837.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$41.00	\$7,052.00	172.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT
0550 10334	1	\$260.00	\$168,480.00	648.000	LF	N	FENCING, TYPE R, 6.1-7.0', PARTIAL ENCLOSURE
0550 10344	1	\$260.00	\$56,160.00	216.000	LF	N	FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE
0550 60124	1	\$1,990.00	\$9,950.00	5.000	EA	N	FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING
0550 60133	1	\$6,500.00	\$13,000.00	2.000	EA	N	FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING
0570 1 1	1	\$4.41	\$96,420.52	235,172.000	SY	N	PERFORMANCE TURF
0570 1 2	12	\$3.12	\$1,829,787.88	587,241.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	2	\$2.48	\$3,923.44	1,582.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	5	\$4.72	\$260,459.66	55,132.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0580 1 1	1	\$10,000.00	\$10,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$36,883.59	\$36,883.59	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 1	1	\$1,550.00	\$29,450.00	19.000	EA	N	RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK
0591 1400	1	\$23.39	\$17,144.87	733.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0591 1600	1	\$29.04	\$21,286.32	733.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	3	\$667.55	\$16,962.55	25.410	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	2	\$1,684.00	\$8,420.00	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0611 2 2	1	\$1,300.00	\$6,500.00	5.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	10	\$13.88	\$1,043,691.48	75,206.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	10	\$26.12	\$694,249.96	26,584.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	3	\$32.19	\$6,245.50	194.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	2	\$13.47	\$192,160.20	14,264.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	9	\$11,366.93	\$204,604.79	18.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$4.75	\$1,805.00	380.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	5	\$3,057.04	\$30,570.42	10.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	4	\$3.02	\$10,714.32	3,551.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	2	\$4.39	\$19,507.60	4,439.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	3	\$3.50	\$195,876.03	55,915.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1124	1	\$6.15	\$7,072.50	1,150.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS
0633 1420	2	\$3.46	\$2,840.42	822.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	3	\$.82	\$10,418.19	12,742.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	5	\$51.86	\$40,761.54	786.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	3	\$70.73	\$8,911.68	126.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	5	\$1,468.88	\$22,033.24	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	4	\$64.38	\$1,545.19	24.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 13	2	\$60.29	\$10,128.00	168.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY
0633 3 14	2	\$91.49	\$365.96	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	1	\$1,751.01	\$1,751.01	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	5	\$1,899.04	\$28,485.60	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	2	\$363.75	\$1,818.73	5.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 51	1	\$900.00	\$900.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$463.15	\$463.15	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 3 56	1	\$475.00	\$475.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL
0633 6	3	\$328.29	\$262,300.00	799.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	1	\$6.75	\$6,304.50	934.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4153	4	\$7,822.19	\$31,288.77	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	1	\$448.44	\$448.44	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	2	\$66.71	\$6,270.42	94.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	10	\$1,027.05	\$551,526.36	537.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	6	\$2,012.41	\$197,216.66	98.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 13	4	\$3,417.91	\$41,014.95	12.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2118	1	\$10,600.00	\$21,200.00	2.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 FOR TPE, 54" X 54"
0635 3 12	1	\$742.00	\$742.00	1.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	2	\$503.08	\$26,663.00	53.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	3	\$5,029.95	\$20,119.79	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	5	\$3,623.83	\$28,990.62	8.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$675.00	\$675.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	9	\$9.98	\$73,186.35	7,334.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	4	\$.65	\$2,023.65	3,126.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	5	\$1,002.00	\$8,015.96	8.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 6 1	1	\$2,200.00	\$4,400.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0639 8100	1	\$10,000.00	\$10,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID)
0639 8110	1	\$5,000.00	\$5,000.00	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), SECO (DO NOT BID)
0641 2 11	1	\$2,163.32	\$2,163.32	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	7	\$1,785.33	\$23,209.34	13.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 17	1	\$40,376.18	\$161,504.72	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII
0641 2 18	3	\$17,916.28	\$179,162.82	10.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	1	\$230.26	\$460.52	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	4	\$5,062.66	\$60,751.94	12.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$8,201.14	\$41,005.70	5.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0646 1 11	9	\$2,171.29	\$232,328.45	107.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$1,409.25	\$1,409.25	1.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$1,671.45	\$10,028.70	6.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	6	\$334.64	\$8,365.89	25.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$2,564.93	\$5,129.86	2.000	EA	N	ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 20'
0649 21 1	2	\$46,825.00	\$93,650.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 3	1	\$49,970.00	\$149,910.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 6	1	\$66,100.00	\$66,100.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 15	2	\$79,193.57	\$158,387.14	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 21	1	\$84,623.62	\$169,247.24	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 27	1	\$115,098.70	\$115,098.70	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'
0649 26 3	2	\$3,625.00	\$7,250.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0650 1 14	8	\$1,184.74	\$106,626.31	90.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	3	\$1,374.03	\$10,992.26	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	3	\$1,853.01	\$11,118.04	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 60	3	\$352.48	\$5,639.68	16.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$490.00	\$1,960.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 2102	1	\$293.77	\$5,287.86	18.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	1	\$427.00	\$13,237.00	31.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	9	\$723.05	\$75,196.88	104.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$1,391.36	\$8,348.13	6.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	3	\$82.85	\$579.98	7.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 22	1	\$10,600.00	\$63,600.00	6.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK
0660 1104	1	\$283.86	\$1,135.44	4.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY
0660 1105	1	\$326.22	\$652.44	2.000	EA	N	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED
0660 1109	1	\$172.03	\$2,752.48	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$272.00	\$1,632.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2102	3	\$985.79	\$47,317.94	48.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	1	\$1,522.33	\$15,223.30	10.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	3	\$8,839.90	\$88,398.97	10.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	3	\$8,129.70	\$268,280.18	33.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 4 11	6	\$15,034.75	\$195,451.70	13.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	8	\$5,431.48	\$244,416.81	45.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 51	1	\$1,800.00	\$3,600.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 4 60	3	\$352.57	\$4,936.03	14.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 7 22	1	\$72,500.00	\$217,500.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0660 9 11	1	\$23,565.00	\$47,130.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT
0660 9 12	1	\$6,445.00	\$12,890.00	2.000	EA	N	TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT
0663 1121	2	\$6,390.00	\$19,170.00	3.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	2	\$2,958.00	\$14,790.00	5.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0665 1 11	8	\$267.49	\$21,666.73	81.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	1	\$1,381.50	\$44,208.00	32.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	1	\$273.92	\$273.92	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	3	\$36.93	\$258.54	7.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$27,450.05	\$54,900.09	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	4	\$34,381.79	\$275,054.33	8.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	1	\$40,400.00	\$121,200.00	3.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	5	\$916.67	\$10,083.35	11.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0676 1500	2	\$2,796.76	\$5,593.51	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2143	1	\$8,300.00	\$16,600.00	2.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0682 1113	2	\$5,920.71	\$11,841.41	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	1	\$10,125.00	\$10,125.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	7	\$6,470.99	\$90,593.88	14.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 5	1	\$981.44	\$981.44	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 5 1	1	\$2,250.00	\$4,500.00	2.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 40	1	\$595.47	\$595.47	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	3	\$7,510.84	\$45,065.06	6.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$10,000.00	\$20,000.00	2.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	3	\$6,602.39	\$39,614.36	6.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 2 1	4	\$1,151.52	\$8,060.66	7.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	4	\$1,786.85	\$32,163.24	18.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 6 12	4	\$1,237.46	\$22,274.20	18.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	2	\$5,045.35	\$10,090.70	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7162	2	\$6,610.00	\$13,220.00	2.000	EA	N	TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT
0695 7600	4	\$570.28	\$2,851.41	5.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0695 8 11	1	\$5,450.00	\$10,900.00	2.000	EA	N	TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL
0700 1 11	12	\$416.80	\$202,145.87	485.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	10	\$1,396.02	\$187,066.56	134.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	4	\$2,403.30	\$21,629.67	9.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	1	\$2,975.99	\$2,975.99	1.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 31	1	\$2,458.00	\$4,916.00	2.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	10	\$228.33	\$23,974.19	105.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	12	\$41.65	\$12,743.72	306.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 11	1	\$4,373.54	\$4,373.54	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 2 12	4	\$4,362.95	\$26,177.67	6.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	4	\$4,570.89	\$31,996.24	7.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 14	3	\$6,145.00	\$55,305.00	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	2	\$10,765.00	\$43,060.00	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	1	\$9,732.00	\$9,732.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 60	9	\$1,013.50	\$23,310.52	23.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	7	\$199.32	\$15,148.03	76.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$365.00	\$730.00	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$1,847.39	\$1,847.39	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	3	\$838.30	\$5,868.10	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3203	1	\$2,300.00	\$2,300.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	1	\$2,621.16	\$2,621.16	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	1	\$3,662.76	\$14,651.04	4.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3207	1	\$13,000.00	\$13,000.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3501	2	\$223.90	\$2,239.00	10.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	6	\$67.94	\$4,551.92	67.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3624	1	\$1,030.15	\$1,030.15	1.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIGHTING
0700 3625	1	\$1,259.07	\$5,036.28	4.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING
0700 4113	1	\$135,000.00	\$135,000.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 5 21	1	\$2,640.00	\$5,280.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 22	7	\$5,838.38	\$128,444.37	22.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 6 11	1	\$5,700.00	\$45,600.00	8.000	AS	N	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 11231	1	\$10,000.00	\$20,000.00	2.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, UP TO 12 SF
0700 11321	1	\$5,214.22	\$5,214.22	1.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF
0700 11391	1	\$4,490.00	\$17,960.00	4.000	AS	N	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 21	1	\$6,500.00	\$13,000.00	2.000	AS	N	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 12	1	\$80.00	\$800.00	10.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	4	\$83.56	\$14,455.74	173.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0701 18101	2	\$7,730.03	\$74,494.26	9.637	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0701 18201	2	\$7,743.17	\$74,497.04	9.621	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6"
0704 1 1	1	\$180.00	\$3,060.00	17.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	3	\$177.53	\$3,195.46	18.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	7	\$167.62	\$5,699.19	34.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$112.14	\$112.14	1.000	EA	N	OBJECT MARKER, TYPE 2



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 1	5	\$93.85	\$9,948.10	106.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$67.97	\$135.94	2.000	EA	N	DELINEATOR, NON-FLEXIBLE
0706 1 3	12	\$3.55	\$147,446.19	41,529.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	11	\$1,214.14	\$134,040.60	110.400	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	3	\$1,555.53	\$1,329.98	.855	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	2	\$2,487.42	\$2,798.35	1.125	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	6	\$.58	\$11,059.47	19,095.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	6	\$.98	\$4,777.62	4,881.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	9	\$1.05	\$12,420.59	11,796.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	10	\$520.95	\$28,137.29	54.011	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$650.00	\$63.05	.097	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	5	\$639.28	\$4,557.45	7.129	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11160	6	\$47.20	\$2,879.06	61.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	10	\$29.04	\$25,933.53	893.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	1	\$4.49	\$4,166.72	928.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	4	\$3.76	\$428.78	114.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	11	\$1,204.25	\$121,552.08	100.936	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$1,495.38	\$19.44	.013	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11224	4	\$.87	\$4,281.04	4,899.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	2	\$966.15	\$2,968.98	3.073	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	3	\$626.36	\$539.30	.861	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	8	\$2.41	\$3,151.34	1,309.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	13	\$24,713.81	\$321,279.49	13.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$6,100.00	\$713.70	.117	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	3	\$10,782.41	\$6,706.66	.622	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	10	\$3.04	\$64,751.98	21,271.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	11	\$3.76	\$43,014.22	11,439.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	12	\$5.36	\$42,427.29	7,922.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	12	\$1,601.11	\$10,892.37	6.803	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	11	\$158.40	\$12,672.20	80.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	13	\$67.23	\$60,570.65	901.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	3	\$4.67	\$2,416.43	517.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	11	\$3.67	\$31,588.80	8,601.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	10	\$1,758.55	\$4,028.83	2.291	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	8	\$16.05	\$151,395.48	9,430.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	6	\$242.17	\$38,504.90	159.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$143.51	\$32,720.34	228.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	2	\$587.50	\$1,175.00	2.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	7	\$5,626.61	\$293,197.23	52.109	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	5	\$7,111.01	\$13,852.24	1.948	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	6	\$1,654.82	\$73,216.01	44.244	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	1	\$2,470.00	\$91.39	.037	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	7	\$5,648.57	\$241,922.43	42.829	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$6,414.66	\$372.05	.058	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	10	\$4,669.43	\$55,949.06	11.982	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	8	\$5,762.07	\$3,947.02	.685	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	10	\$1,565.49	\$23,587.19	15.067	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 16133	4	\$4,497.26	\$1,394.15	.310	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	10	\$4,643.77	\$47,645.12	10.260	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$6,250.00	\$81.25	.013	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2021/07/01 to 2022/06/30  
 Statewide

Market Area: 07  
 Contract Type: CC  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16231	3	\$1,760.38	\$2,526.15	1.435	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	2	\$4.33	\$2,842.68	656.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	3	\$30,306.52	\$12,637.82	.417	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	3	\$9,228.86	\$3,396.22	.368	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	3	\$30,306.52	\$12,637.82	.417	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	3	\$9,078.83	\$3,322.85	.366	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	4	\$1.95	\$135,117.00	69,315.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	3	\$2.81	\$119,722.45	42,569.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 60	1	\$.60	\$2,583.60	4,306.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 31	1	\$1,950.00	\$7,800.00	4.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 32	1	\$1,900.00	\$1,900.00	1.000	EA	N	LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 7 11	3	\$16,912.50	\$101,475.00	6.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$1,300.00	\$1,300.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715500 1	4	\$722.42	\$116,310.00	161.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0922102 4	1	\$2.96	\$199,800.00	67,500.000	SF	N	TEMPORARY PORTABLE ACCESS MAT
0999 16	2	\$9,000.00	\$18,000.00	2.000	LS	N	PARTNERING, DO NOT BID





Florida Department of Transportation  
Item Average Unit Cost  
From 2021/07/01 to 2022/06/30  
Statewide

Market Area: 07  
Contract Type: CC  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 20 1	3	\$3,900.00	\$187,200.00	48.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	3	\$4,500.00	\$27,000.00	6.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	14	\$72,000.00	\$1,080,000.00	15.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID