ORIGINATION FORM

Proposed Revisions to the Specifications

(Please provide all information - incomplete forms will be returned)

Date:	Office:			
Originator:	Specification Section:			
Telephone:	Article/Subarticle:			
email:	Associated Section(s) Revisions:			
Will the proposed revision require changes to:				
Publication	Yes	No	Office Staff Contacted	
Standard Plans Index				
Traffic Engineering Manual				
FDOT Design Manual				
Construction Project Administration Manual				
Basis of Estimate/Pay Items				
Structures Design Guidelines				
Approved Product List				
Materials Manual				
Maintenance Specs				
Will this revision necessitate any of the followir	ng:	,		
Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin				
Have all references to internal and external pub	olications	in this Secti	ion been verified for accuracy?	
Synopsis: Summarize the changes:				
- ,				
Justification: Why does the existing language need to be changed?				
Do the changes affect either of the following types of specifications (Hover over type to go to site.):				
Special Provisions Developmental Specifications				
List Specifications Affected: (ex. SP3270301, Dev330TL, Dev334TL etc.)				

PROSECUTION AND PROGRESS (REV 7-7-22)

ARTICLE 8-10 is deleted and the following substituted:

8-10 Liquidated Damages for Failure to Complete the Work.

8-10.1 Highway Code Requirements Pertaining to Liquidated Damages:

Section 337.18, paragraph (2) of the Florida Statutes, requires that the Department adopt regulations for the determination of default and provides that the Contractor pay liquidated damages to the Department for any failure of the Contractor to complete the Contract work within the Contract Time. These Code requirements govern, and are herewith made a part of the Contract.

8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the amounts established in the following schedule:

Original Contract Amount Daily Charge Per Calendar Day			
\$ <u>299,999</u> 50,000 and under\$ <u>1,015</u> 980			
Over \$50,000 300,000 but less than \$250,000 2,000,000 \$1,045 1,699			
$\frac{250,000}{2,000,000}$ but less than $\frac{5,0}{0}$,000,000 $\frac{1,170}{2,650}$			
\$5,000,000 but less than \$2,500,000 10,000,000 \$1,690 3,819			
\$2,500,000 but less than \$5,000,000\$2,579			
\$5,000,000 but less than \$10,000,000\$3,756			
\$10,000,000 but less than \$2015,000,000\$4,3444,687			
\$ <u>20</u> 15,000,000 but less than \$ <u>40</u> 20,000,000\$ <u>5,574</u> 7,625			
\$420,000,000 and over \$10,203,467 plus 0.00005 of any			
amount over \$420 million (Round to nearest whole dollar)			

- **8-10.3 Determination of Number of Days of Default:** For all Contracts, regardless of whether the Contract Time is stipulated in calendar days or working days, the Engineer will count default days in calendar days.
- **8-10.4** Conditions under which Liquidated Damages are Imposed: If the Contractor or, in case of his default, the surety fails to complete the work within the time stipulated in the Contract, or within such extra time that the Department may have granted then the Contractor or, in case of his default, the surety shall pay to the Department, not as a penalty, but as liquidated damages, the amount so due as determined by the Code requirements, as provided in 8-10.2.
- **8-10.5 Right of Collection:** The Department has the right to apply, as payment on such liquidated damages, any money the Department owes the Contractor.
- **8-10.6 Allowing Contractor to Finish Work:** The Department does not waive its right to liquidated damages due under the Contract by allowing the Contractor to continue and to finish the work, or any part of it, after the expiration of the Contract Time.
- **8-10.7** Completion of Work by Department: In the case of a default of the Contract and the completion of the work by the Department, the Contractor and his surety are liable for the liquidated damages under the Contract, but the Department will not charge liquidated damages for any delay in the final completion of the Department's performance of the work due to any unreasonable action or delay on the part of the Department.