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DATE: May 2, 2019 
 
TO: Specification Review Distribution List 
 
FROM: Dan Hurtado, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: 0050900 Control of the Work. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 The changes are proposed by John Westphal. This revision is to replace language from 
SP0050901 which will be deleted. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://fdotewp1.dot.state.fl.us/programmanagement/Development/IndustryReview.aspx. 
Comments received after May 30, 2019, may not be considered. Your input is encouraged. 
 
DH/rf 
Attachment
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0050900 
All Jobs 

CONTROL OF THE WORK 
(REV 4-26-2019) 

ARTICLE 5-9.1 is deleted and the following substituted: 

5-9 General Inspection Requirements. 
 5-9.1 Cooperation by Contractor: Do not perform work or furnish materials without 
obtaining inspection by the Engineer. Provide the Engineer with safe means of access to the 
work, so the Engineer can determine whether the work performed and materials used are in 
accordance with the requirements and intent of the Contract Documents. For bridge projects with 
construction operations accessible only by watercraft, provide safe passage and transport to 
facilitate the Engineer’s inspection of the Work. If the Engineer so requests at any time before 
final acceptance of the work, remove or uncover such portions of the finished work as directed. 
After examination, restore the uncovered portions of the work to the standard required by the 
Contract Documents. If the Engineer determines that the work so exposed or examined is 
unacceptable, perform the uncovering or removal, and the replacing of the covering or making 
good of the parts removed, at no expense to the Department. However, if the Engineer 
determines that the work thus exposed or examined is acceptable, the Department will pay for 
the uncovering or removing, and the replacing of the covering or making good of the parts 
removed in accordance with Section 4-4. 
 5-9.2 Failure of Engineer to Reject Work During Construction: If, during or prior to 
construction operations, the Engineer fails to reject defective work or materials, whether from 
lack of discovery of such defect or for any other reason, such initial failure to reject in no way 
prevents the later rejection when such defect is discovered, or obligates the Department to final 
acceptance. The Department is not responsible for losses suffered due to any necessary removals 
or repairs of such defects. 
 5-9.3 Failure to Remove and Renew Defective Materials and Work: If the Contractor 
fails or refuses to remove and renew any defective materials used or work performed, or to make 
any necessary repairs in an acceptable manner and in accordance with the requirements of the 
Contract within the time indicated in writing, the Engineer has the authority to repair, remove, or 
renew the unacceptable or defective materials or work as necessary, all at the Contractor’s 
expense. The Department will obtain payment for any expense it incurs in making these repairs, 
removals, or renewals, that the Contractor fails or refuses to make, by deducting such expenses 
from any moneys due or which may become due the Contractor, or by charging such amounts 
against the Contract bond. 
 5-9.4 Inspection by Federal Government: When the United States Government pays a 
portion of the cost of construction, its representatives may inspect the construction work as they 
deem necessary. However, such inspection will in no way make the Federal Government a party 
to the Contract. 
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