
 

581 TREE AND PALM RELOCATION- CONSTRUCTION.  
 (REV 1-14-19) (FA 1-18-19) (7-19) 

The following new Section is added after Section 580. 

581-1 Description.  
Remove, relocate, and maintain trees and palms in accordance with the Contract 
Documents.  

581-2 Materials. 
  581-2.1 Water: Meet the requirements of Section 983. 
  581-2.2 Fertilizer: Provide fertilizer as shown in the Plans.   
  581-2.3 Mulching: The use of cypress mulch is prohibited. 

581-3 Reporting: 
 581 3.1 Tree and Palm Condition Report: Submit a Tree and Palm Condition 
Report at the preconstruction meeting. Document the existing condition of all trees and 
palms scheduled to be relocated. Include at a minimum: 
 1. Tree and Palm numbers  
 2. Description of any damage, disease, scars or infestation 
 3. Photographs of trees and palms 
 581 3.2 Relocation Work Plan: Provide a Relocation Work Plan prepared by an 
International Society of Arboriculture (ISA) Certified Arborist, or a Florida Licensed 
Landscape Architect, for a Certified Landscape Contractor in accordance with the Florida 
Nursery Growers and Landscape Association (FNGLA). Submit the Relocation Work 
Plan for approval at least one week prior to performing initial root pruning or initiating 
tree relocation operations. Include at a minimum: 
 1. A schedule for all relocation activities, including activities that occur prior to, 
and post relocation 
 2. Proposed equipment 
 3. Palm frond removal, bundling, splinting 
 4. Root pruning procedures 
 5. Watering procedures 
 6. Anti-desiccation measures 
 7. Proposed fertilizer 
 8. Sample tree identification tag 

581-4 Worksite Landscape Supervisor: 
 Provide a Worksite Landscape Supervisor to directly oversee all tree and palm 
relocation work. The Worksite Landscape Supervisor must be an ISA Certified Arborist, 
or a State of Florida Registered Landscape Architect, or a Certified Landscape 
Technician or Certified Landscape Contractor in accordance with FNGLA. Provide 
verification at the preconstruction meeting. 
 581-5 Relocation Requirements:  



 

 Attach plant identification tags as applicable in a manner that does not impact the 
health of the tree or palm. Do not use paint. Match the plant numbers indicated on the 
Plans. 
 Protect trees and palms from damage. 
 Install tree protection barrier around relocated trees and palms in accordance with 
Standard Plan 110-100. 
 Perform lifting using a tree spade or using nylon-metallic slings wrapped around 
the trunk. 
 Plant trees and palms to the same depth at which they were removed. 
 Install relocated trees and palms in their final location within 24 hours of removal. 
 Demonstrate that planting holes are free draining prior to planting. Notify the 
Engineer of drainage or percolation problems before plant installation. 
 Maintain trees and palms in an upright position at all times. 
 Remove leaf ties within 14 days of installation. 
 Brace relocated trees and palms in accordance Standard Plans Index 580-001. 
 New nursery stock or other material may not be substituted for a relocated tree or 
palm.  

581-6 Post Installation Period Requirements:  
 The post installation period is a period of one year from the date of final 
installation, or until the date of the Engineer’s final acceptance of the project, whichever 
comes first. During the post installation period: 
 1. Maintain trees and palms to a condition equivalent to the health characteristics 
in the Tree and Palm Condition Report. 
 2. Remove dying or dead palms, including the rootball. Cut dying or dead trees 
flush with the ground surface and remove. Regrade and sod or mulch the site to match the 
adjacent condition and grade. 
 3. New nursery stock or other material may not be substituted for a dying or dead 
relocated tree or palm. 
 4. Remove bracing at the conclusion of the post installation period unless 
otherwise directed by the Engineer. Do not allow bracing or straps to damage or become 
embedded. 

581-7 Method of Measurement.  
 The quantities to be paid for will be the number of each item removed, relocated 
and accepted. Multi-trunk or clustering trees or palms will be measured as a single plant. 

581-8 Basis of Payment.  
 Price and payment will be full compensation for all work specified in this Section. 
For each plant successfully relocated, a payment of 85% is due. The remaining 15% is 
due after successful completion of the post installation period. For each plant that is dead 
or dying at the end of the post installation period, a 50% deduction in payment will be 
made if the relocation is in excess of 10% of the contract quantity. To qualify for a 
deduction, the following formula is used:  
   
   Where: PD = Payment Deduction (dollars) 
    D = Number of dying or dead relocated plants by pay item 



 

    P = Contract quantity of relocated plants by pay item 
    C = Contract unit price per relocated plant by pay item 
 
   If , then no payment deduction will be 
assessed. 
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