
ORIGINATION FORM 
Proposed Revisions to the Specifications 

(Please provide all information - incomplete forms will be returned) 

Contact the State Specifications Office for assistance in completing this form.
Daniel Strickland 850-414-4130 Daniel.Strickland@dot.state.fl.us  Rebecca Arcia 850-414-4155 Rebecca.Arcia@dot.state.fl.us 

Darla Hunsicker 850-414-4114 Darla.Hunsicker@dot.state.fl.us Valencia Cunningham 850-414-4101 Valencia.Cunningham@dot.state.fl.us 

Date: Office: 

Originator: Specification Section: 

Telephone: Article/Subarticle: 

email: Associated Section(s) Revisions: 

Will the proposed revision require changes to: 

Publication Yes No Office Staff Contacted 

Standard Plans Index 

Traffic Engineering Manual 

FDOT Design Manual 

Construction Project Administration Manual 

Basis of Estimate/Pay Items 

Structures Design Guidelines 

Approved Product List 

Materials Manual 

Will this revision necessitate any of the following: 

Design Bulletin  Construction Bulletin  Estimates Bulletin Materials Bulletin 

Are all references to external publications current?  Yes  No 

If not, what references need to be updated? (Please include changes in the redline document.) 

Why does the existing language need to be changed? 

Summary of the changes: 

Are these changes applicable to all Department jobs? Yes No 
If not, what are the restrictions? 
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DATE: November 18, 2021 

TO: Specification Review Distribution List 

FROM: Daniel Strickland, P.E., State Specifications Engineer 

SUBJECT: Proposed Specification: 0080604 Prosecution and Progress. 

 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change was proposed by Melissa Hollis from the Product Evaluation Office to move 
general note text for Special Events to appropriate specifications section(s). 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://fdotewp1.dot.state.fl.us/programmanagement/development/industryreview.aspx . 
Comments received after December 16, 2021, may not be considered. Your input is encouraged. 
 

DS/vc 

Attachment
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http://fdotewp1.dot.state.fl.us/programmanagement/development/industryreview.aspx


0080604 
All Jobs 

Improve Safety, Enhance Mobility, Inspire Innovation 
www.fdot.gov 

PROSECUTION AND PROGRESS 
(REV 8-17-21) 

SUBARTICLE 8-6.4 is deleted and the following substituted: 

 8-6.4 Suspension of Contractor’s Operations - Holidays and Special Events: Unless 
the Contractor submits a written request to work during one or more days of a Holiday or Special 
Event at least ten calendar days in advance of the beginning date of the Holiday or Special Event 
and receives written approval from the Engineer, the Contractor shall not work on the following 
days: Martin Luther King, Jr. Day; Memorial Day; the Saturday and Sunday immediately 
preceding Memorial Day; Independence Day; Independence Day (Observed); Labor Day; the 
Friday, Saturday, and Sunday immediately preceding Labor Day; Veterans Day; Veterans Day 
(Observed); the Wednesday immediately preceding Thanksgiving Day; Thanksgiving Day; the 
Friday, Saturday and Sunday immediately following Thanksgiving Day; December 24 through 
January 2, inclusive; and Special Events noted in the PlansContract Documents. Contract Time 
will be charged during these Holiday and Special Event periods. Contract Time will be adjusted 
in accordance with 8-7.3.2. The Contractor is not entitled to any additional compensation beyond 
any allowed Contract Time adjustment for suspension of operations during such Holiday and 
Special Event periods. 
  During such suspensions, remove all equipment and materials from the clear 
zone, except those required for the safety of the traveling public and retain sufficient personnel at 
the job site to properly meet the requirements of Sections 102 and 104. The Contractor is not 
entitled to any additional compensation for removal of equipment from clear zones or for 
compliance with Section 102 and Section 104 during such Holiday and Special Event periods. 
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