

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

August 24, 2023

Khoa Nguyen
Director, Office of Technical Services
Federal Highway Administration
3500 Financial Plaza, Suite 400
Tallahassee, Florida 32312

Re: State Specifications Office

Section: 008

Proposed Specification: 0081002 Prosecution And Progress.

Dear Mr. Nguyen:

We are submitting, for your approval, two copies of the above referenced Supplemental Specification.

The changes are proposed by Taylor Carlquist to update the standard Liquidated Damages rate per F.S.337.18.

Please review and transmit your comments, if any, within two weeks (10 business days). Comments should be sent via email daniel.strickland@dot.state.fl.us.

If you have any questions relating to this specification change, please call me at (850) 414-4130.

Sincerely,

Daniel Strickland, P.E. State Specifications Engineer

DS/jb

Attachment

cc: Florida Transportation Builders' Assoc.

State Construction Engineer

PROSECUTION AND PROGRESS. (REV 5-24-23)

SUBARTICLE 8-10.2 is deleted and the following substituted:

8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the amounts established in the following schedule:

Original Contract Amount	Daily Charge Per Calendar Day
	\$9 <u>04</u> 80 0,000\$1,685 <u>99</u>
\$2,000,000 but less than \$5,000,000 but less t	000,000\$2,6 <mark>67</mark> 50
	,000,000\$3,81 <u>3</u> 9 .0,000,000\$ <u>5,021</u> 4,687
	0,000,000\$7, <u>442</u> 625
	510,224467 plus 0.00005 of any bund to nearest whole dollar)

The Engineer may approve adjustments to the liquidated damages amounts in accordance with the Construction Project Administration Manual (CPAM) provided all contract work is complete.

PROSECUTION AND PROGRESS. (REV 5-24-23)

SUBARTICLE 8-10.2 is deleted and the following substituted:

8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the amounts established in the following schedule:

Original Contract Amount	Daily Charge Per C	alendar Day
\$299,999 and under \$300,000 but less than \$2,00		
\$2,000,000 but less than \$5,0	000,000	\$2,667
\$5,000,000 but less than \$10 \$10,000,000 but less than \$2	, ,	
\$20,000,000 but less than \$4	10,000,000	\$7,442
\$40,000,000 and over\$10,224 plus 0.00005 of any amount over \$40 million (Round to nearest whole dollar)		

The Engineer may approve adjustments to the liquidated damages amounts in accordance with the Construction Project Administration Manual (CPAM) provided all contract work is complete.