
 

008 PROSECUTION AND PROGRESS. 
 (REV 5-24-23) (FA 9-21-23) (FY 2024-25) 

SUBARTICLE 8-10.2 is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount Daily Charge Per Calendar Day 
$299,999 and under ........................................................$904 
$300,000 but less than $2,000,000..............................$1,685 
$2,000,000 but less than $5,000,000...........................$2,667 
$5,000,000 but less than $10,000,000.........................$3,813 
$10,000,000 but less than $20,000,000.......................$5,021 
$20,000,000 but less than $40,000,000.......................$7,442 
$40,000,000 and over ............... $10,224 plus 0.00005 of any 
amount over $40 million (Round to nearest whole dollar) 
 

  The Engineer may approve adjustments to the liquidated damages 
amounts in accordance with the Construction Project Administration Manual (CPAM) 
provided all contract work is complete. 
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