## COMPUTATION OF CONTRACT TIME. <br> (REV 12-22-98) (FA 1-19-99) (1-15)

SUBARTICLE 8-7.1 is expanded by the following:
Contract Time for this project includes $\qquad$ calendar days for periods of reduced productivity by the Contractor's forces due to $\qquad$ These days of reduced productivity shall be reflected in the Contractor's work progress schedule.

No additional compensation will be made to the Contractor for periods of reduced productivity as defined above.

