

FLORIDA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS for ROAD and BRIDGE
CONSTRUCTION

JANUARY 2016 WORKBOOK
Effective Letting: **JANUARY 1, 2016**

The 2015 Electronic Edition of the Florida Department of Transportation
Standard Specifications is revised as follows:

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROPOSAL REQUIREMENTS AND CONDITIONS. (REV 6-26-15) (FA 7-13-15) (1-16)</p> <p>Changes to 2-1, 2-7.</p>	SP0020100BDI	<p>Use with the approval of the District Program Management Office. Use with SP0030201BDI, SP0071302BDI and SP0080100BDI.</p>	<p>New SP. To move Dev002BDI to the Special Provisions.</p>
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF WORK. (REV 2-19-14) (FA 2-20-14) (1-16)</p> <p>Insert Information Required. Changes to: 2-4.</p>	SP0020400	<p>All Jobs (add a phone number or email address)</p>	
<p>PREPARATION OF PROPOSALS. (REV 6-22-04) (FA 7-13-04) (1-16)</p> <p>Changes to: 2-5.1.</p>	SP0020501AB	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0030100AB, SP0030203AB, SP0081300AB and SP0080701AB</p>	
<p>PREPARATION OF PROPOSALS. (REV 2-21-05) (FA 3-31-05) (1-16)</p> <p>Insert Information Required. Changes to: 2-5.1.</p>	SP0020501LR	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0030100LR, SP0081300LR and SP0081300LRDR</p>	
<p>CONSIDERATION OF BIDS – SCOPE ALTERNATES. (REV 4-23-13) (FA 5-14-13) (1-16)</p> <p>Changes to: 3-1.</p>	SP0030001	<p>Use with proper authority. *Notify Contracts Office on Transmittal Memo</p>	

<p>AWARD AND EXECUTION OF CONTRACT. (REV 11-5-97) (FA 1-20-98) (1-16)</p> <p>Insert Information Required. Changes to: 3-1.</p>	<p>SP0030100AB</p>	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030203AB, SP0080701AB and SP0081300AB</p>	
<p>BUDGETARY CONSTRAINTS. (REV 9-26-06) (FA 10-6-06) (1-16)</p> <p>Changes to: 3-1.</p>	<p>SP0030100BC</p>	<p>Use at the direction of District Construction in accordance with the Work Program instructions. *Notify Contracts Office on Transmittal Memo</p>	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 4-11-97) (FA 5-7-97) (1-16)</p> <p>Changes to: 3-1.</p>	<p>SP0030100LR</p>	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0081300LR and SP0081300LRDR</p>	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 8-1-00) (1-16)</p> <p>Changes to: 3-1.</p>	<p>SP0030100LS</p>	<p>Lump Sum Projects</p>	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 7-26-01) (1-16)</p> <p>Insert Information Required. *Contracts Office must approve Changes to: 3-2, 3-6 and 3-7.</p>	<p>SP0030200</p>	<p>When necessary to change standard "Award and Execution". *Contracts Office must approve.</p>	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 5-13-15) (FA 7-13-15) (1-16)</p> <p>Changes to 3-2.1, 3-2.2, 3-6, 3-7.</p>	<p>SP0030201BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0071302BDI and SP0080100BDI.</p>	<p>New SP. To move Dev003BDI to the Special Provisions.</p>

<p>AWARD OF CONTRACT – A+B BIDDING. (REV 8-22-96) (FA 9-3-96) (1-16)</p> <p>Insert Information Required. Changes to: 3-2.</p>	<p>SP0030203AB</p>	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0080701AB and SP0081300AB</p>	
<p>SCOPE OF THE WORK – INTENT OF CONTRACT. (REV 8-19-09) (FA 8-24-09) (1-16)</p> <p>Insert Information Required. Changes to: 4-1.</p>	<p>SP0040100</p>	<p>All Jobs, excluding Lump Sum.</p>	
<p>SCOPE OF THE WORK - INTENT OF CONTRACT. (REV 2-16-15) (FA 2-27-15) (1-16)</p> <p>Insert Information Required. Changes to 4-1.</p>	<p>SP0040100ES</p>	<p>Jobs with electronic submittal of documents, excluding Lump Sum. Use with approval of the District Construction Engineer. Do not use with SP0040100.</p>	
<p>SCOPE OF THE WORK. (REV 8-24-10) (FA 10-8-10) (1-16)</p> <p>Insert Information Required. Changes to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.</p>	<p>SP0040100LS</p>	<p>All Lump Sum Projects.</p>	
<p>SCOPE OF THE WORK. (REV 8-4-15) (FA 8-18-15) (9-15)</p> <p>Insert Information Required. Changes to 4-1.</p>	<p>SP0040100LSES</p>	<p>Lump Sum Projects with electronic submittal of documents, Use with approval of the District Construction Engineer. Do not use with SP0040100LS.</p>	
<p>UNFORESEEABLE WORK. (REV 9-28-98) (1-16)</p> <p>Changes to: 4-4.</p>	<p>SP0040400</p>	<p>999-25</p>	

<p>CONTROL OF THE WORK. (REV 3-15-02) (1-16)</p> <p>Changes to: 5-1.1, 5-2, 5-7.6</p>	<p>SP0050501LS</p>	<p>Lump Sum Projects</p>	
<p>INSPECTION. (REV 2-10-94) (1-16)</p> <p>Changes to: 5-9.1.</p>	<p>SP0050901</p>	<p>Long bridge jobs (1500 feet or longer); modify to suit</p>	
<p>CONTROL OF MATERIALS. (REV 8-17-09) (FA 8-24-09) (1-16)</p> <p>Changes to: 6-1.</p>	<p>SP0060100LS</p>	<p>Lump Sum Projects</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – COMPLIANCE WITH FHWA 1273. (REV 1-2-14) (FA 1-16-14) (1-16)</p> <p>Changes to: 7-1.1</p>	<p>SP0070101</p>	<p>All Federal Aid Jobs</p>	
<p>PERMITS PROCURED BY THE DEPARTMENT. (REV 8-7-01) (FA 4-14-05) (1-16)</p> <p>Changes to: 7-2.1.</p>	<p>SP0070201A</p>	<p>Jobs with permits procured by DOT</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WORK OR STRUCTURES IN NAVIGABLE WATERS OF THE U.S., WATERS OF THE U.S. AND WATERS OF THE STATE. (REV 6-9-15) (FA 7-22-15) (1-16)</p> <p>Changes to: 7-2.2</p>	<p>SP0070202</p>	<p>When SWPPP is used. (One or more acres disturbed.)</p>	<p>New SP. To update the Department's URL for obtaining the generic permit for stormwater discharge.</p>
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – TOLL FACILITIES. (REV 7-22-14) (FA 10-15-14) (1-16)</p> <p>Changes to 7-11.1, 7-11.2.</p>	<p>SP0071101-tolls</p>	<p>Use with the approval of the District Traffic Operations Engineer.</p>	

<p>LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – OPERATIONS WITHIN RAILROAD RIGHT-OF-WAY. (REV 11-5-10) (FA 11-9-10) (1-16)</p> <p>Changes to 7-11.4.</p>	<p>SP0071104</p>	<p>Projects Involving CSX Transportation.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – OPERATIONS WITHIN THE DEPARTMENT-OWNED RAIL CORRIDOR RIGHT-OF-WAY. (REV 6-17-15) (FA 6-24-15) (1-16)</p> <p>Changes to 7-11.4.3.</p>	<p>SP0071104FRC</p>	<p>Projects involving operations within the South Florida Rail Corridor and the Central Florida Rail Corridor Right-of-Way.</p>	<p>New SP. To change timeframes and contact process for flagging for projects that include operations within the South Florida Rail Corridor or the Central Florida Rail Corridor right-of-way. As of March 31, 2015, the Department owns the South Florida Rail Corridor and the Central Florida Rail Corridor.</p>
<p>LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – OPERATIONS WITHIN RAILROAD RIGHT-OF-WAY. (REV 2-27-15) (FA 3-13-15) (1-16)</p> <p>Changes to 7-11.4.</p>	<p>SP0071104FEC</p>	<p>Projects involving FEC Railroad.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – UTILITIES. (REV 7-28-15) (FA 7-31-15) (1-16)</p> <p>Changes to: 7-11.5.</p>	<p>SP0071105FGT</p>	<p>Projects Involving FGT.</p>	<p>New SP. To address Florida Gas Transmission notification</p>
<p>UTILITY WORK. (REV 2-10-94) (1-16)</p> <p>Changes to: 7-11.5.3.</p>	<p>SP0071153A</p>	<p>When there are no utility work schedules</p>	
<p>UTILITY SCHEDULES. (REV 8-27-01) (FA 4-14-05) (1-16)</p> <p>Changes to: 7-11.5.3.</p>	<p>SP0071153B</p>	<p>When there are utility work schedules</p>	

<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – RESPONSIBILITY FOR DAMAGES, CLAIMS, ETC., AND INSURANCE. (REV 7-28-15) (FA 7-31-15) (1-16)</p> <p>Changes to 7-12.1, 7-13.2, 7-13.4.</p>	<p>SP0071201FGT</p>	<p>Projects involving FGT with Encroachment Agreements.</p>	<p>New SP. To address Florida Gas Transmission (FGT) indemnity and insurance requirements in accordance with their Encroachment Agreements with the Department.</p>
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – INSURANCE. (REV 4-10-15) (FA 7-13-15) (1-16)</p> <p>Changes to 7-13-2.</p>	<p>SP0071302BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0030201BDI and SP0080100BDI.</p>	<p>New SP. To move Dev007BDI to the Special Provisions.</p>
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WAGE RATES FOR FEDERAL-AID PROJECTS. (REV 10-15-14) (FA 10-20-14) (1-16)</p> <p>Insert Information Required. Changes to: 7-16.</p>	<p>SP0071600</p>	<p>All Federal Aid Jobs</p>	<p>.</p>
<p>EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS. (REV 4-25-02) (FA 7-17-02) (1-16)</p> <p>Changes to: 7-26.</p>	<p>SP0072600</p>	<p>Non-Federal Aid Projects</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PREFERENCE TO STATE RESIDENTS. (REV 1-13-12) (1-16)</p> <p>Changes to: 7-27.</p>	<p>SP0072700</p>	<p>Non-Federal Aid Projects – Construction Projects Only</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – E-VERIFY. (REV 6-13-11) (FA 6-16-11) (1-16)</p> <p>Changes to 7-28.</p>	<p>SP0072800</p>	<p>All Jobs</p>	

<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – SCRUTINIZED COMPANIES. (REV 6-17-11) (1-16)</p> <p>Changes to Section 7.</p>	<p>SP0072900</p>	<p>All Jobs</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – TITLE VI ASSURANCE – DOT 1050.2, APPENDIX A. (REV 11-12-139-2-15) (FA 11-26-139-9-15) (1-16)</p> <p>Changes to 7-30.</p>	<p>SP0073000</p>	<p>All Federal Aid Jobs</p>	<p><u>New SP. Implemented as Man01 for 1-16WB. To update the Special Provision for Title VI to include Appendix E with Appendix A.</u></p>
<p>PROSECUTION AND PROGRESS. (REV 4-21-15) (FA 7-13-15) (1-16)</p> <p>Changes to 8-1.</p>	<p>SP0080100BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0030201BDI and SP0071302BDI.</p>	<p>New SP. To move Dev008BDI to the Special Provisions.</p>
<p>PROSECUTION AND PROGRESS - SUBMISSION OF WORKING SCHEDULE. (REV 11-13-14) (FA 1-22-15) (1-16)</p> <p>Changes to: 8-3.2.</p>	<p>SP0080302A</p>	<p>Use only when CPM is authorized by District Construction Engineer.</p>	
<p>PROSECUTION OF WORK - FLEXIBLE START TIME. (REV 2-15-10) (FA 2-17-10) (1-16)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.3.</p>	<p>SP0080303A</p>	<p>When called for by the District Construction Engineer or the District Maintenance Engineer/Administrator. *Contracts Office must be notified.</p>	

<p>BEGINNING WORK. (REV 7-10-95) (1-16)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	<p>SP0080303B</p>	<p>When called for by the District Construction Engineer. Use with the approval of the Chief Engineer.</p>	
<p>BEGINNING WORK. (REV 10-22-98) (FA 11-5-98) (1-16)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.3.</p>	<p>SP0080303C</p>	<p>When called for by the District Construction Engineer. Use with the approval of the Chief Engineer. *Contracts Office must be notified</p>	
<p>PROSECUTION OF WORK – PARTNERING. (REV 5-15-12) (FA 5-21-12) (1-16)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.6.</p>	<p>SP0080306</p>	<p>999-16 *Contracts Office must be notified</p>	
<p>PROSECUTION OF WORK - DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-16)</p> <p>*Contracts Office must be notified Changes to: 8-3.</p>	<p>SP0080307DRB</p>	<p>999-20 Items *Contracts Office must be notified</p>	
<p>PROSECUTION OF WORK – REGIONAL DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-16)</p> <p>Changes to: 8-3.</p>	<p>SP0080307RDR B</p>	<p>Jobs without 999- 20 Items</p>	
<p>PROSECUTION OF WORK – STATEWIDE DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-16)</p> <p>Changes to: 8-3.</p>	<p>SP0080308SDR B</p>	<p>334, 337, 350, 570, 580 or 649 Items</p>	

<p>PROSECUTION AND PROGRESS. (REV 8-1-00) (1-16)</p> <p>Changes to: 8-4.1, 8-7-3.1.</p>	<p>SP0080401LS</p>	<p>Lump Sum Projects</p>	
<p>LIMITATIONS OF OPERATIONS – FENCING. (REV 6-17-04) (FA 7-13-04) (1-16)</p> <p>Changes to: 8-4.8.</p>	<p>SP0080408</p>	<p>Jobs on Limited Access Highways</p>	
<p>CONTAMINATED MATERIAL – MERCURY-CONTAINING DEVICES AND LAMPS. (REV 11-6-95) (FA 12-27-95) (1-16)</p> <p>Insert Information Required. *Insert Hazardous Waste Coordinator and contact number Changes to: 8-4.9.</p>	<p>SP0080409</p>	<p>Jobs with lighting*</p>	
<p>COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 1-19-99) (1-16)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	<p>SP0080701A</p>	<p>Use with approval of the District Construction Engineer.</p>	
<p>COMPUTATION OF CONTRACT TIME. (REV 7-24-96) (FA 9-3-96) (1-16)</p> <p>Changes to: 8-7.1.</p>	<p>SP0080701AB</p>	<p>A+B Bidding. Use with approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0081300AB</p>	
<p>COMPUTATION OF CONTRACT TIME. (REV 2-14-94) (1-16)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	<p>SP0080701B</p>	<p>Use when requested by the Chief Engineer (must be modified).</p>	

<p>COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 2-1-99) (1-16)</p> <p>Changes to: 8-7.1.</p>	<p>SP0080701C</p>	<p>Use when requested by the District Construction Engineer.</p>	
<p>DAMAGE RECOVERY. (REV 2-4-04) (1-16)</p> <p>Insert Information Required. Changes to: 8.</p>	<p>SP0081300</p>	<p>Use when requested by District Construction Engineer. (Do not use with Lane Rental)</p>	
<p>PROSECUTION AND PROGRESS. (REV 7-28-97) (1-16)</p> <p>Changes to: 8-13.</p>	<p>SP0081300A</p>	<p>All Jobs with Alternative Bidding. Use with the approval of the District Construction Engineer.</p>	
<p>8-13. Incentive – Disincentive for A+B. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300AB</p>	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0080701AB</p>	
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 5-19-04) (FA 7-13-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300ABB</p>	<p>A+B Jobs with Bonus. Use with the approval of the District Construction Engineer.</p>	
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300B</p>	<p>Bonus (Date Specific). Use with the approval of the District Construction Engineer.</p>	

<p>8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300BCD</p>	<p>Bonus (Calendar Days). Use with the approval of the District Construction Engineer.</p>	
<p>8-13. Incentive - Disincentive. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300ID</p>	<p>Incentive – Disincentive. Use with the approval of the District Construction Engineer. Do not use with SP0081300MID</p>	
<p>8-13. Incentive – Disincentive for Lane Rental Days. (REV 9-25-03) (FA 12-24-03) (7-04)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300IDLR</p>	<p>Incentive-Disincentive for Lane Rental Days. Use with the approval of the District Construction Engineer. Do not use with SP0081300LR or SP0081300LRDR</p>	
<p>8-13. Liquidated Savings for Early Completion. (REV 5-18-99) (FA 6-10-99) (7-00)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LQS</p>	<p>Liquated Savings. Use with the approval of the District Construction Engineer.</p>	
<p>8-13. Pay Adjustment For Fewer-More Lane Rental Days. (REV 4-29-97) (FA 5-7-97) (7-00)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LR</p>	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LRDR</p>	

<p>8-13. Damage Recovery. (REV 9-25-03) (FA 12-24-03) (7-04)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LRD R</p>	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LR</p>	
<p>8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 4-12-06) (FA 4-25-06) (1-07)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300MB</p>	<p>Milestone Bonus. Use with the approval of the District Construction Engineer. Do not use with SP0081300B or SP0081300BCD</p>	
<p>8-13. Incentive - Disincentive. (REV 2-9-06) (FA 4-25-06) (1-07)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300MID</p>	<p>Milestone Incentive-Disincentive. Use with approval of the District Construction Engineer. Do not use with SP0081300ID</p>	
<p>MEASUREMENT AND PAYMENT. (REV 11-19-14) (FA 1-22-15) (1-16)</p> <p>Changes to: 9-1.3, 9-2, 9-3, 9-5.5.2, 9-11.</p>	<p>SP0090103LS</p>	<p>Lump Sum Projects.</p>	
<p>REMOVAL OF EXISTING STRUCTURES – STRUCTURES TO BE REMOVED. (REV 9-10-07) (FA 2-15-08) (1-16)</p> <p>Insert Information Required. Changes to: 110-6.1.</p>	<p>SP1100601</p>	<p>Use when requested by the District Construction Engineer. Must have signed agreement with Local Agency receiving the material.</p>	

<p>REMOVAL OF EXISTING STRUCTURES – ASBESTOS CONTAINING MATERIALS (ACM) IDENTIFIED PRIOR TO THE WORK. (REV 1-29-13) (FA 2-15-13) (1-16)</p> <p>Changes to: 110-6.6.</p>	SP1100606	Use when areas of Asbestos Abatement are identified in the Plans	
<p>MATERIAL FOR REEF ESTABLISHMENT. (REV 7-10-95) (FA 6-21-99) (1-16)</p> <p>Changes to: 110-11.2, 110-12.7.</p>	SP1101102	110-84	
<p>EXCAVATION – IDENTIFIED AREAS OF CONTAMINATION. (REV 1-29-13) (FA 2-15-13) (1-16)</p> <p>Changes to: 120-1.</p>	SP1200100A	Use when contaminated areas are delineated in the Plans	
<p>MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-31-99) (FA 2-14-00) (1-16)</p> <p>Insert Information Required. Changes to: 327-1, 327-6.</p>	SP3270100	When the Plans provide a location for stockpiling milled material. Insert quantity to be retained. Use all, tons, square yards	
<p>MILLING OF EXISTING ASPHALT PAVEMENT. (REV 12-1-93) (1-16)</p> <p>Changes to: 327-2.</p>	SP3270200	Use when requested by districts	
<p>INTEGRAL PILE JACKETS. (REV 11-16-11) (FA 12-8-11) (1-16)</p> <p>Changes to: 457.</p>	SP4570000	457 Items	
<p>LANDSCAPING. (REV 1-7-15) (FA) (1-16)</p> <p>Changes to 580.</p>	SP5800000	All Non FA Jobs with Landscaping. Use when requested by the DDE.	
<p>LANDSCAPING. (REV 1-7-15) (FA 3-13-15) (1-16)</p> <p>Changes to 580.</p>	SP5800000FA	All Federal Aid Jobs with Landscaping. Use when requested by the DDE.	

			Moved to SS6530100 with FHWA approval.
--	--	--	---

DEVELOPMENTAL SPECIFICATIONS	SPY000008	When called for

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p>001 DEFINITIONS AND TERMS. (REV 5-5-15) (FA 6-8-15) (1-16)</p> <p>Changes to 1-3.</p>	SS0010300	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS0010300 & changed FA date. To change the language from “prequalified” to “Department approved” Specialty Engineer. SS0010300: Admin changes to correct the number formatting for lists.</p>
<p>002 PROPOSAL REQUIREMENTS AND CONDITIONS. (REV 5-5-15) (FA 5-12-15) (1-16)</p> <p>Changes to 2-1, 2-9.2, 2-11.</p>	SS0020100	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Admin changes to correct the number formatting for lists.</p>
<p>003 AWARD AND EXECUTION OF CONTRACT. (REV 5-5-15) (FA 5-12-15) (1-16)</p> <p>Changes to 3-9.</p>	SS0030900	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Admin changes to correct the number formatting for lists.</p>
<p>004 SCOPE OF THE WORK. (REV 5-5-15) (FA 5-12-15) (1-16)</p> <p>Changes to 4-3.1, 4-3.2.1, 4-3.2.2, 4-3.9.1, 4-3.9.3, 4-3.9.8.1.</p>	SS0040301	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Admin changes to correct the number formatting for lists.</p>

<p>005 CONTROL OF THE WORK. (REV 6-15-15) (FA 6-17-15) (1-16)</p> <p>Changes to 5-1.4.1, 5-1.4.2, 5-1.4.5.1, 5-1.4.7.3, 5-7, 5-9.1, 5-12.2.2, 5-12.3, 5-12-6.2.1, 5-12.10.</p>	<p>SS0050104</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS0050700 & changed dates. To add requirements for Automated Machine Guidance (AMG). SS0050901: To require the Contractor to provide the Engineer a safe means of access. SS0050104: Admin changes to correct the number formatting for lists.</p>
<p>006 CONTROL OF MATERIALS. (REV 6-2-15) (FA 7-22-15) (1-16)</p> <p>Changes to 6-1.3.1.1</p>	<p>SS0060103</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language to require manufacturers to submit photographs of their approved devices or approved material labels. Photographs must be received prior to the devices and materials being posted to the Approved Products List (APL).</p>

<p>007 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 7-31-15) (FA 8-19-15) (1-16)</p> <p>Changes to 7-1.1, 7-7.2, 7-7.5, 7-20, 7-24.3, 7-24.4, 7-24.5, 7-25.</p>	<p>SS0070101</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. SS0072500: Merged text into SS0070101 & changed dates. To update the Federal requirements for on-the-job training.</p> <p>SS0071101: Merged text into SS0070101 & kept same dates. To address destruction/replacement of survey monument destruction during construction.</p> <p>Merged in text from SS0070702 & changed dates: Admin changes to correct the number formatting for lists.</p> <p>SS0070101:To update references to the F.A.C.</p>
--	------------------	-----------------	---

<p>008 PROSECUTION AND PROGRESS. (REV 7-31-15) (FA 8-10-15) (1-16)</p> <p>Changes to 8-1, 8-6.1, 8-7.2, 8-7.3.2, 8-8.2, 8-9.1, 8-10.2.</p>	<p>SS0080100</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS0080100 & changed name & dates. To add language to clarify the requirements for other services agreements.</p> <p>SS0081002: Merged text into SS0080601 & changed dates. To update the liquidated damages rates. The Department is required to establish these rates every two years in accordance with Section 337.18(2), Florida Statutes.</p> <p>SS0080601: Admin changes to correct the number formatting for lists.</p>
<p>009 MEASUREMENT AND PAYMENT. (REV 5-5-15) (FA 5-12-15) (1-16)</p> <p>Changes to 9-8.1,</p>	<p>SS0090801</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Admin changes to correct the number formatting for lists.</p>
<p>MAINTENANCE OF TRAFFIC. (REV 8-10-15) (FA 8-13-15) (1-16)</p> <p>Changes to 102-3.2, 102-5.7, 102-9.1, 102-9.4, 102-9.5.2, 102-9.12, 102-10.4, 102-11.3, 102-11.7, 102-11.8, 102-13.7, 102-13.8, 102-13.23.</p>	<p>SS1020302</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS1020901 & changed dates. To remove language related to endorsements.</p> <p>SS1021004: To clarify installation requirements for temporary RPMs.</p> <p>SS1020302: To update the language for current Department practice.</p>

<p>104 PREVENTION, CONTROL, AND ABATEMENT OF EROSION AND WATER POLLUTION. (REV 6-15-15) (FA 6-17-15) (1-16)</p> <p>Changes to 104-6.2.</p>	<p>SS1040602</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To clarify that sediment control devices should be installed for all areas prior to beginning earthwork operations.</p>
<p>105 CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. (REV 7-23-15) (FA 8-18-15) (1-16)</p> <p>Changers to 105-8.3 thru 105-8.11.</p>	<p>SS1050803</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS1050808 & changed dates. To modify the language to allow for use of flexible filler in PT applications. SS1050803: Merged in text from SS1050807 & changed name & dates. To update the language for current Department practice. SS1050807: To clarify the structure types where a Concrete Field Inspector-Level II is required. SS1050404: To add new MM Section 11.6.</p>
<p>108 MONITOR EXISTING STRUCTURES. (REV 7-24-15) (FA 7-27-15) (1-16)</p> <p>Changes to Section Title, 108-1, 108-2.3, 108-4.</p>	<p>SS1080000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language for current Department practice.</p>
<p>120 EXCAVATION AND EMBANKMENT. (REV 7-20-15) (FA 8-10-15) (1-16)</p> <p>Changes to 120-7.2, 120-8.2.1.</p>	<p>SS1200702</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language for current Department practice.</p>

<p>145 GEOSYNTHETIC REINFORCEMENT. (REV 8-4-15) (FA 8-10-15) (1-16) Changes to 145-2.</p>	<p>SS1450200</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To modify the language for consistency with Department practice.</p>
<p>160 STABILIZING. (REV 7-6-15) (FA 7-16-15) (1-16) Changes to 160.</p>	<p>SS1600000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. to clarify the testing requirements for recycled asphalt pavement (RAP).</p>
<p>200 ROCK BASE. (REV 7-21-15) (FA 8-10-15) (1-16) Changes to 200-1, 200-7.4.2.</p>	<p>SS2000100</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. Merged in text from SS2000100 & changed name & dates. To modify the language for current Department practice. SS2000704: To clarify Independent Verification (IV) frequency for shoulders, shared use paths, and sidewalks.</p>
<p>204 GRADED AGGREGATE BASE. (REV 4-13-15) (FA 6-8-15) (1-16) Changes to 204-11.</p>	<p>SS2041100</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To clarify the method of measurement.</p>
<p>234 SUPERPAVE ASPHALT BASE. (REV 5-18-15) (FA 7-6-15) (1-16) Changes to 234-6.1.</p>	<p>SS2340601</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To modify the language for current Department and industry practice.</p>
<p>300 PRIME AND TACK COATS. (REV 8-11-15) (FA 8-19-15) (1-16) Changes to 300.</p>	<p>SS3000000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To update the language for current Department practice.</p>

<p>320 HOT MIX ASPHALT - PLANT METHODS AND EQUIPMENT. (REV 7-1-15) (FA 7-2-15) (1-16)</p> <p>Changes to 320-6.3.2.</p>	<p>SS3200603</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To specify temperature measurement procedures for windrowed asphalt.</p>
<p>327 MILLING OF EXISITING ASPHALT PAVEMENT. (REV 5-28-15) (FA 8-19-15) (1-16)</p> <p>Changes to 327.</p>	<p>SS3270000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To update the language for current Department practice.</p>
<p>330 HOT MIX ASPHALT – GENERAL CONSTRUCTION REQUIREMENTS. (REV 8-11-15) (FA 8-19-15) (1-16)</p> <p>Changes to 330.</p>	<p>SS3300000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To update the language for current Department practice.</p>
<p>334 SUPERPAVE ASPHALT CONCRETE. (REV 7-1-15) (FA 7-13-15) (1-16)</p> <p>Changes to 334-1.4.1, 334-1.4.2 334-5.4.4, 334-5.5.1, 334-8.2.3.1.</p>	<p>SS3340104</p>	<p>All Jobs</p>	<p><u>New SS3340802: Implemented as Man01 for the 1-16WB. Kept same dates. To correct a value in Table 334-8.</u></p> <p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS334082 & changed FA date. To include the criteria for the No. 8 sieve to Table 334-8. This criteria was inadvertently removed from the July 2015 eBook.</p> <p>SS3340104:To update the language for current Department practice.</p>

<p>337 ASPHALT CONCRETE FRICTION COURSES. (REV 5-19-15) (FA 7-6-15) (1-16) Changes to 337-2.6, 337-4.1.</p>	<p>SS3370206</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To update the language for current Department practice.</p>
<p>341 ASPHALT RUBBER MEMBRANE INTERLAYER. (REV 6-26-15) (FA 7-13-15) (1-16) Changes to 341.</p>	<p>SS3410000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To delete asphalt rubber binder and replace with P 76-22(ARB). Revisions to Sections 336 and 916 are proposed in concert with this change.</p>
<p>346 PORTLAND CEMENT CONCRETE. (REV 7-7-15) (FA 7-20-15) (1-16) Changes to 346-2, 346-3.3, 346-9.1.</p>	<p>SS3460200</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. Merged in text from SS3460200 & changed name & dates. To update the language for consistency with current industry practice. SS3460303: To revise for clarity and style and to allow for Contractors to omit mass concrete measurements for certain concrete elements.</p>
<p>347 PORTLAND CEMENT CONCRETE – CLASS NS (REV 7-7-15) (FA 7-20-15) (1-16) Changes to 347-2.4.2, 347-3.1, 347-3.3, 347-4, 347-5.1.</p>	<p>SS3470000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK. New SS. Merged in text from SS3470000 & changed name & dates. To update the language for consistency with current industry practice. SS3470204: To update and clarify the language to provide consistency with Section 346.</p>

<p>400 CONCRETE STRUCTURES. (REV 6-29-15) (FA 7-15-15) (1-16)</p> <p>Changes to 400-7.1, 400-16.4, 400-17, 400-20.</p>	<p>SS4000701</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS4000701 & changed name & FA date. To update the language for consistency with current industry practice.</p> <p>SS4001604: To clarify the requirements for the protection and curing of approach slabs.</p>
<p>415 REINFORCING STEEL. (REV 6-22-15) (FA 6-24-15) (1-16)</p> <p>Changes to 415.</p>	<p>SS4150000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To address tying reinforcing for noise walls and perimeter walls.</p>
<p>430 PIPE CULVERTS. (REV 8-24-15) (FA 8-27-15) (1-16)</p> <p>Changes to 430-1, 430-2.1, 430-3.2, 430-4.1, 430-9.</p>	<p>SS4300100</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS4300100 & changed name & dates. To include Quality Control (QC) requirements and to clarify pipe gauge and sampling requirements</p> <p>SS4300201-1: To add material requirements for steel pipe.</p> <p>SS4300201: To update the language for current Department practice.</p> <p>SS4300401: To update the language for current Department practice.</p>

<p>440 UNDERDRAINS. (REV 6-24-15) (FA 8-27-15) (1-16)</p> <p>Changes to 440-2, 440-4.</p>	<p>SS4400200</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To include recently approved pipe materials and add language for protection of aluminum coating.</p>
<p>443 FRENCH DRAINS. (REV 8-24-15) (FA 8-27-15) (1-16)</p> <p>Changes to 443-1, 443-2.</p>	<p>SS4430100</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To include recently approved pipe materials.</p>
<p>450 PRECAST PRESTRESSED CONCRETE CONSTRUCTION. (REV 5-5-15) (FA 5-12-15) (1-16)</p> <p>Changes to 450-2.1, 450-14.2.</p>	<p>S4500201</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Admin changes to correct the number formatting for lists.</p>
<p>452 PRECAST SEGMENTAL BRIDGE CONSTRUCTION. (REV 5-18-15) FA 8-18-15) (1-16)</p> <p>Changes to 452-4.2, 452-6.3, 452-6.5.3, 452-6.6.3, 452-6.7, 452-6.9, 452-8.1, 452-8.3, 452-8.4.1.1, 452-8.4.2.1, 452-8.4.3, 452-8.6, 452-13.7.</p>	<p>SS4520402</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language to allow for use of flexible filler in post-tensioning applications.</p>

<p>455 STRUCTURES FOUNDATIONS. (REV 8-5-15) (FA 8-24-15) (1-16)</p> <p>Changes to 455-1.1, 455-5.2, 455-5.8, 455-5.10.1, 455-5.10.2, 455-5.10.3, 455-5.10.4, 455-5.11.1, 455-5.11.2, 455-5.11.7, 455-5.13, 455-7.2, 455-11.5, 455-12.5, 455-15.1.2, 455-15.11.3, 455-17.6.1, 455-27, 455-39.2.</p>	<p>SS4550101</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged text into SS4550101 & changed name & FA date. To modify the language for consistency with Section 108.</p> <p>SS4550510: To clarify the language by including the number of hammer blows required for instrumented set.</p> <p>SS4550502-1: Merged text into SS4550502 & changed dates. To clarify/modify language implemented by Man04 for the 7-15WB.</p> <p>SS4551501: Merged text into SS4550502 & changed FA date. To ensure the CSL access tubes in drilled shafts are properly grouted and to ensure SID has proper measuring devices.</p> <p>SS4550502: To clarify the language for certain pilings.</p>
<p>462 POST-TENSIONING. (REV 8-18-15) (FA 8-19-15) (1-16)</p> <p>Changes to 462.</p>	<p>SS4620000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language to allow for use of flexible filler in post-tensioning applications.</p>
<p>CONCRETE BARRIERS, TRAFFIC RAILING BARRIERS AND PARAPETS. (REV 7-14-15) (FA 8-15-15) (1-16)</p> <p>Changes to 521.</p>	<p>SS5210000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To update the language for current Department practice.</p>

<p>530 REVETMENT SYSTEMS. (REV 7-27-15) (FA 8-4-15) (1-16)</p> <p>Changes to 530</p>	<p>SS5300000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBook.</p> <p>New SS. Merged in text from SS5300000-1 & changed name & dates. To include gabions and gabion mattresses in the Section.</p> <p>SS5300102-1: Merged in text from SS5300102 & changed dates. To clarify the measurement for block projection.</p> <p>SS5300102: Implemented as Man03 for the July 2015WB & eBook. To allow for mono-directional cabling.</p>
<p>546 RUMBLE STRIPS. (REV 1-30-15) (FA 3-13-15) (7-15)</p> <p>Changes to</p>	<p>SS5460000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBook.</p> <p>Implemented by Man01 for the 7-15WB.</p>
<p>548 RETAINING WALL SYSTEMS. (REV 7-21-15) (FA 8-24-15) (1-16)</p> <p>Changes to 548-8.5.</p>	<p>SS5480805</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBook.</p> <p>New SS. To update the language for current Department practice.</p>
<p>556 JACK AND BORE. (REV 7-20-15) (FA 8-10-15) (1-16)</p> <p>Changes to 556-2</p>	<p>SS5560200</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBook.</p> <p>New SS. To update the language for current Department practice.</p>
<p>620 GROUNDING AND LIGHTNING PROTECTION. (REV 6-11-15) (FA 6-17-15) (1-16)</p> <p>Changes to 620-2.1, 620-2.6, 620-2.7, 620-2.7.1, 620-2.7.3, 620-3.1, 620-3.2.,.</p>	<p>SS6200201</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBook.</p> <p>New SS. To modify the language for current Department practice.</p>

<p>630 CONDUIT. (REV 5-12-15) (FA 7-23-15) (1-16)</p> <p>changes to 630.3.1, 630-3.2.</p>	SS6300301	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To updated the language for current Department practice.</p>
<p>SPAN WIRE ASSEMBLY. (REV 7-30-15) (FA 8-3-15) (1-16)</p> <p>Changes to 634-2.3.</p>	SS6340203	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To update the language for current Department practice.</p>
<p>635 PULL, SPLICE, AND JUNCTION BOXES. (REV 6-24-15) (FA 6-24-15) (1-16)</p> <p>Changes to 635-2.2.4, 635-7.</p>	SS6350202	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To remove metal (cast iron) box covers as they are no longer used and to clarify basis of payment for removal of pull, splice, and junction boxes</p>
<p>639 ELECTRICAL POWER SERVICE ASSEMBLIES. (REV 7-14-15) (FA 7-14-15) (1-16)</p> <p>Changes to 639-3.3, 639-5.1.</p>	SS6390303	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To clarify the material requirements and payment requirement for service wire installations for traffic cabinets and lighting systems.</p>
<p>646 ALUMINUM POLES, PEDESTALS, AND POSTS. (REV 7-15-15) (FA 8-24-15) (1-16)</p> <p>Changes to 646.</p>	SS6460000	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To update the language for current Department practice.</p>
<p>653 PEDESTRIAN SIGNAL ASSEMBLIES. (REV 4-15-15) (FA 8-11-15) (1-16)</p> <p>Changes to 653-1, 653-4.</p>	SS6530100	All Jobs	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Implemented as SP6530100 by Man02 for the 7-15WB. To add FHWA approval.</p>

<p>654 MIDBLOCK CROSSWALK ENHANCEMENT ASSEMBLIES. (REV 6-29-15) (FA 6-30-15) (1-16)</p> <p>Changes to 654-2.2.2, 654-2.2.3.</p>	<p>SS6540202</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To clarify the allowable beacon flashing patterns.</p>
<p>660 VEHICLE DETECTION SYSTEM. (REV 6-3-15) (FA 6-4-15) (1-16)</p> <p>Changes to 660</p>	<p>SS6600000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To revise the warranty requirements. Changes were also made for language and formatting consistency.</p>
<p>695 TRAFFIC MONITORING SITE EQUIPMENT AND MATERIALS. (REV 7-8-15) (FA 7-9-15) (1-16)</p> <p>New Section 695.</p>	<p>SS6950000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Language from SP's 7410000, 7430000, 7440000, 7450000, 7460000, 7470000 and 7480000 has been moved to new Section 695 and the SP's are deleted.</p>

<p>700 HIGHWAY SIGNING. (REV 7-10-15) (FA 7-27-15) (1-16)</p> <p>Changes to 700-1.1, 700-2.1.6, 700-2.2.3, 700-2.3, 700-2.4, 700-3.2.1.1, 700-3.2.1.2, 700-3.2.2.1, 700-3.2.5, 700-3.2.7, 700-4.1, 700-4.2.7, 700-4.5, 700-4.8.4, 700-4.10, 700-4.21, 700-4.22.</p>	<p>SS7000101</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS7000202 & changed FA date. To update the language for consistency with Department practice. Merged in text from SS7000200 & changed dates. To modify the language to allow retroreflective sign strips on signs. Merged in text from SS7000101 & changed name & dates. To update the language for current Department and industry practice. SS7000405: Implemented by Man02 7-15WB.</p>
<p>701 PROFILED THERMOPLASTIC PAVEMENT MARKINGS. (REV 2-24-15) (FA 3-13-15) (7-15)</p> <p>Changes to 701.</p>	<p>SS7010000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>Implemented by Man01 for the 7-15WB.</p>
<p>709 PAVEMENT MARKINGS - TWO REACTIVE COMPONENTS. (REV 2-24-15) (FA 3-13-15) (7-15)</p> <p>Changes to</p>	<p>SS7090000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>Implemented by Man01 for the 7-15WB.</p>
<p>710 PAINTED PAVEMENT MARKINGS. (REV 7-22-15) (FA 8-11-15) (1-16)</p> <p>Changes to 710-4.1.1, 710-11.2.</p>	<p>SS7100401</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language for current Department practice. Implemented by Man01 for the 7-15WB.</p>

711 THERMOPLASTIC PAVEMENT MARKINGS. (REV 2-24-15) (FA 3-13-15) (7-15) Changes to 711.	SS7110000	All Jobs	ROLLED INTO THE JANUARY 2016 eBOOK. Implemented by Man01 for the 7-15WB.
713 PERMANENT TAPE PAVEMENT MARKINGS. (REV 2-24-15) (FA 3-13-15) (7-15) Changes to 713.	SS7130000	All Jobs	ROLLED INTO THE JANUARY 2016 eBOOK. Implemented by Man01 for the 7-15WB.
914 STABILIZATION MATERIALS. (REV 5-27-15) (FA 7-16-15) (1-16) Changes to 914.	SS9140000	All Jobs	ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To delete language relating to maximum allowable asphalt content and move it to Section 160.
916 BITUMINOUS MATERIALS. (REV 5-19-15) (FA 7-13-15) (1-16) Changes to 916-2.2, 916-3.	SS9160000	All Jobs	ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To modify the language for current Department practice.
921 PORTLAND CEMENT AND BLENDED CEMENT. (REV 7-7-15) (FA 7-15-15) (1-16) Changes to 921.	SS9210000	All Jobs	ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To modify the language for current Department practice.
923 WATER FOR CONCRETE. (REV 7-7-15) (FA 7-15-15) (1-16) Changes to 923-3.2, 923-3.3.	SS9230000	All Jobs	ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To modify the language for current Department practice.
929 POZZOLANS AND SLAG. (REV 7-7-15) (FA 7-20-15) (1-16) Changes to 929.	SS9290000	All Jobs	ROLLED INTO THE JANUARY 2016 eBOOK. New SS. To modify the language for current Department practice.

<p>932 NONMETALLIC ACCESSORY MATERIALS FOR CONCRETE PAVEMENT AND CONCRETE STRUCTURES. (REV 2-454-3-15) (FA 4-14-15) (1-16)</p> <p>Changes to 932-1.3.2.</p>	<p>SS9320103</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To adjust the physical requirements for tack free time, specific gravity, and elongation.</p>
<p>938 DUCT FILLER FOR POST-TENSIONED STRUCTURES. (REV 5-29-15) (FA 8-18-15) (1-16)</p> <p>Changes to 938.</p>	<p>SS9380000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language to allow for use of flexible filler in post-tensioning applications.</p>
<p>943 CORRUGATED STEEL PIPE AND PIPE ARCH (INCLUDING UNDERDRAIN). (REV 8-24-15) (FA 8-27-15) (1-16)</p> <p>Changes to 943.</p>	<p>SS9430000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To clarify the language relating to certification and to add language relating to pipe gage for consistency with changes proposed to Section 430.</p>
<p>945 ALUMINUM PIPE, INCLUDING UNDERDRAIN, PIPE ARCH AND STRUCTURAL PLATE PIPE AND PIPE ARCH. (REV 8-24-15) (FA 8-27-15) (1-16)</p> <p>Changes to 945.</p>	<p>SS9450000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. Merged in text from SS945000 & changed name & dates.</p> <p>To clarify the language relating to certification and to add language relating to pipe gage for consistency with changes proposed to Section 430.</p> <p>SS9450203: To include language that was deleted from Section 965 related to certifications.</p>

<p>POST-TENSIONING COMPONENTS. (REV 7-23-15) (FA 8-18-15) (1-16)</p> <p>Changes to 960.</p>	<p>SS9600000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language to allow for use of flexible filler in post-tensioning applications.</p>
<p>965 GENERAL PROVISIONS FOR ALUMINUM ITEMS (INCLUDING WELDING). (REV 7-23-15) (FA 8-24-15) (1-16)</p> <p>Changed to 965-2.</p>	<p>SS9650200</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To clarify that a mill analysis is required for aluminum materials used for structures other than drainage.</p>
<p>970 MATERIALS FOR RAISED RETROREFLECTIVE PAVEMENT MARKERS AND BITUMINOUS ADHESIVE. (REV 7-22-15) (FA 8-11-15) (1-16)</p> <p>Changes to 970.</p>	<p>SS9700000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language to include temporary Type D pavement markers.</p>
<p>971 TRAFFIC MARKING MATERIALS. (REV 3-3-15) (FA 3-19-15) (7-15)</p> <p>Changes to 971.</p>	<p>SS9710000</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>Implemented by Man01 for the 7-15WB.</p>
<p>975 STRUCTURAL COATING MATERIALS. (REV 4-17-15) (FA 7-23-15) (1-16)</p> <p>Changes to 975-7.2</p>	<p>SS9750702</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBOOK.</p> <p>New SS. To modify the language for consistency with other subarticles and to correct an ASTM reference.</p>

<p>990 TEMPORARY TRAFFIC CONTROL DEVICE MATERIALS. (REV 7-22-15) (FA 8-11-15) (1-16)</p> <p>Changes to 990-5, 990-6.</p>	<p>SS9900500</p>	<p>All Jobs</p>	<p>ROLLED INTO THE JANUARY 2016 eBook.</p> <p>New SS. Merged in text from SS9900600-1 & kept same dates. To delete the reference to warning lights for consistency with proposed revisions to Section 102.</p> <p>SS9900500: Merged in text from SS9900600 & changed name & dates.</p> <p>New SS. To modify the language to include temporary Type D pavement markers.</p> <p>SS9900600: To allow for different geometrical sizes of glare screen while holding to a minimum required area.</p>
--	------------------	-----------------	--

APPENDICES	APENDIC	Header
<p>TECHNICAL SPECIAL PROVISIONS.</p> <p>The following Technical Special Provisions are individually signed and sealed but are included as part of this Specifications Package.</p> <p>Insert # _____</p>	TSPs	Jobs with TSPs