

FLORIDA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS for ROAD and BRIDGE
CONSTRUCTION

JANUARY 2018 WORKBOOK
Effective Letting: **JANUARY 1, 2018**

The JANUARY 2018 Electronic Edition of the Florida Department of
Transportation Standard Specifications is revised as follows:

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROPOSAL REQUIREMENTS AND CONDITIONS (BUSINESS DEVELOPMENT INITIATIVE). (REV 4-21-16) (FA 4-21-16) (1-18)</p> <p>Changes to 2-1, 2-7.</p>	<p>SP0020100BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0030201BDI, SP0071302BDI and SP0080100BDI.</p>	
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE OF WORK. (REV 11-3-15) (FA 1-27-16) (1-18)</p> <p>Insert Information Required. Changes to: 2-4.</p>	<p>SP0020400</p>	<p>All Jobs. Do no use with SP0020400-60day. (add a phone number or email address)</p>	
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS AND SITE OF WORK (60 DAY AD). (REV 4-11-16) (FA 7-1-16) (1-18)</p> <p>Insert Information Required. Changes to 2.4.</p>	<p>SP0020400-60day</p>	<p>Jobs with 60-day Ads. Do not use with SP0020400.</p>	
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - PREPARATION OF PROPOSALS (A+B BIDDING). (REV 6-22-04) (FA 7-13-04) (1-18)</p> <p>Changes to: 2-5.1.</p>	<p>SP0020501AB</p>	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0030100AB, SP0030203AB, SP0081300AB and SP0080701AB</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - PREPARATION OF PROPOSALS (LANE RENTAL). (REV 2-21-05) (FA 3-31-05) (1-18)</p> <p>Insert Information Required. Changes to: 2-5.1.</p>	SP0020501LR	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0030100LR, SP0081300LR and SP0081300LRDR</p>	
<p>AWARD AND EXECUTION OF CONTRACT - CONSIDERATION OF BIDS – SCOPE ALTERNATES. (REV 11-3-15) (FA 11-20-15) (1-18)</p> <p>Changes to: 3-1.</p>	SP0030100	<p>Use at the direction of District Construction in accordance with the Work Program instructions. *Notify Contracts Office on Transmittal Memo</p>	
<p>AWARD AND EXECUTION OF CONTRACT – CONSIDERATION OF BIDS (A+B BIDDING). (REV 11-5-97) (FA 1-20-98) (1-18)</p> <p>Insert Information Required. Changes to: 3-1.</p>	SP0030100AB	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030203AB, SP0080701AB and SP0081300AB</p>	
<p>AWARD AND EXECUTION OF CONTRACT – CONSIDERATION OF BIDS (BUDGETARY CONSTRAINTS). (REV 11-3-15) (FA 11-20-15) (1-18)</p> <p>Insert Information Required. Changes to: 3-1.</p>	SP0030100BC	<p>Use at the direction of District Construction in accordance with the Work Program instructions. *Notify Contracts Office on Transmittal Memo</p>	
<p>AWARD AND EXECUTION OF CONTRACT - CONSIDERATION OF BIDS (LANE RENTAL). (REV 11-3-15) (FA 11-20-15) (1-18)</p> <p>Changes to: 3-1.</p>	SP0030100LR	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0081300LR and SP0081300LRDR</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>AWARD AND EXECUTION OF CONTRACT - CONSIDERATION OF BIDS (LUMP SUM). (REV 8-1-00) (1-18)</p> <p>Changes to: 3-1.</p>	<p>SP0030100LS</p>	<p>Lump Sum Projects</p>	
<p>AWARD AND EXECUTION OF CONTRACT (TIMEFRAME MODIFICATION). (REV 3-2-17) (FA 4-27-17) (1-18)</p> <p>Insert Information Required. Changes to: 3-2, 3-6 and 3-7.</p>	<p>SP0030200</p>	<p>Use when modifying the “Award and Execution” timeframes in the Standard Specifications. *Contracts Office must approve.</p>	<p>Revised SP. To address instances when Award and Execution of the Contract will not occur within the timeframes identified in the Standard Specifications.</p>
<p>AWARD AND EXECUTION OF CONTRACT – AWARD OF CONTRACT - (BUSINESS DEVELOPMENT INITIATIVE). (REV 5-13-15) (FA 7-13-15) (1-18)</p> <p>Changes to 3-2.1, 3-2.2, 3-6, 3-7.</p>	<p>SP0030201BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0071302BDI and SP0080100BDI.</p>	
<p>AWARD AND EXECUTION OF CONTRACT - AWARD OF CONTRACT (A+B BIDDING). (REV 8-22-96) (FA 9-3-96) (1-18)</p> <p>Insert Information Required. Changes to: 3-2.</p>	<p>SP0030203AB</p>	<p>A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0080701AB and SP0081300AB</p>	
<p>AWARD AND EXECUTION OF CONTRACT – PUBLIC RECORDS. (REV 10-17-16) (FA 10-24-16) (1-18)</p> <p>Changes to 3-9.</p>	<p>SP0030900</p>	<p>All Jobs</p>	<p>To update the language.</p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>SCOPE OF THE WORK – INTENT OF CONTRACT. (REV 8-19-09) (FA 8-24-09) (1-18)</p> <p>Insert Information Required. Changes to: 4-1.</p>	SP0040100	All Jobs, excluding Lump Sum.	
<p>SCOPE OF THE WORK (LUMP SUM). (REV 6-3-16) (FA 6-9-16) (1-18)</p> <p>Insert Information Required. Changes to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.</p>	SP0040100LS	All Lump Sum Projects.	
<p>CONTROL OF THE WORK (LUMP SUM). (REV 3-15-02) (1-18)</p> <p>Changes to: 5-1.1, 5-2, 5-7.6</p>	SP0050101LS	Lump Sum Projects	
<p>CONTROL OF THE WORK – GENERAL INSPECTION REQUIREMENTS – COOPERATION BY THE CONTRACTOR. (REV 2-10-94) (1-18)</p> <p>Changes to: 5-9.1.</p>	SP0050901	Long bridge jobs (1500 feet or longer); modify to suit	
<p>CONTROL OF MATERIALS – ACCEPTANCE CRITERIA (LUMP SUM). (REV 8-17-09) (FA 8-24-09) (1-18)</p> <p>Changes to: 6-1.</p>	SP0060100LS	Lump Sum Projects	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED (COMPLIANCE WITH FHWA 1273). (REV 1-2-14) (FA 1-16-14) (1-18)</p> <p>Changes to: 7-1.1</p>	SP0070101	All Federal Aid Jobs	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (BEAR). REV 6-6-17) (FA 6-13-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SP0070104-1	Use when called for by the District Environmental Permit Office (Bear).	New SP. To update the requirements.
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (EAGLE). REV 6-16-17) (FA 6-28-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SP0070104-2	Use when called for by the District Environmental Permit Office (Eagle).	New SP. To update the requirements.
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (GOPHER). REV 6-16-17) (FA 6-28-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SP0070104-3	Use when called for by the District Environmental Permit Office (Gopher).	New SP. To update the requirements.
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (MANATEE). REV 6-15-17) (FA 6-20-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SP0070104-4	Use when called for by the District Environmental Permit Office (Manatee).	New SP. To update the requirements.

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (SAWFISH). (REV 5-25-17) (FA 6-13-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SS0070104-5	Use when called for by the District Environmental Permit Office (Sawfish).	New SP. To update the requirements.
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (SEA TURTLE). (REV 5-25-17) (FA 6-28-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SS0070104-6	Use when called for by the District Environmental Permit Office (Sea Turtle).	New SP. To update the requirements.
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (INDIGO SNAKE). (REV 5-25-17) (FA 6-13-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SP0070104-7	Use when called for by the District Environmental Permit Office (Indigo Snake).	New SP. To update the requirements.

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND OTHER WILDLIFE REGULATIONS (STURGEON). (REV 5-25-17) (FA 6-28-17) (1-18)</p> <p>Changes to 7-1.4.</p>	SP0070104-8	Use when called for by the District Environmental Permit Office (Sturgeon).	New SP. To update the requirements.
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PERMITS AND LICENSES (PERMITS PROCURED BY THE DEPARTMENT). (REV 11-10-16) (FA 1-26-17) (1-18)</p> <p>Changes to: 7-2.1.</p>	SP0070201A	Jobs with permits procured by DOT	To update a link.
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC –WORK OR STRUCTURES IN NAVIGABLE WATERS OF THE U.S., WATERS OF THE U.S. AND WATERS OF THE STATE (DISCHARGE TO). (REV 6-9-15) (FA 7-22-15) (1-18)</p> <p>Changes to: 7-2.2</p>	SP0070202	When SWPPP is used. (One or more acres disturbed.)	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – TOLL FACILITIES. (REV 7-22-14) (FA 10-15-14) (1-18)</p> <p>Changes to 7-11.1, 7-11.2.</p>	SP0071101-tolls	Use with the approval of the District Traffic Operations Engineer.	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PRESERVATION OF EXISTING PROPERTY - OPERATIONS WITHIN THE RAILROAD RIGHT-OF-WAY. (REV 3-11-16) (FA 8-2-16) (1-18)</p> <p>Changes to 7-11.4.</p>	<p>SP0071104RR</p>	<p>Projects involving CSX Transportation, NS, FEC, or operations within the South Florida Rail Corridor and the Central Florida Rail Corridor Right of Way</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PRESERVATION OF EXISTING PROPERTY – UTILITIES - FLORIDA GAS TRANSMISSION COMPANY, LLC (FGT) FACILITIES. (REV 4-6-16) (FA 4-20-16) (1-18)</p> <p>Changes to: 7-11.5.</p>	<p>SP0071105FGT</p>	<p>Projects involving Florida Gas Transmission (FGT) Company.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PRESERVATION OF EXISTING PROPERTY – UTILITIES – UTILITY ADJUSTMENTS (NO WORK SCHEDULES). (REV 2-10-94) (1-18)</p> <p>Changes to: 7-11.5.3.</p>	<p>SP0071153A</p>	<p>When there are no utility work schedules</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PRESERVATION OF EXISTING PROPERTY – UTILITIES – UTILITY ADJUSTMENTS (UTILITY WORK SCHEDULES). (REV 11-10-16) (FA 1-26-17) (1-18)</p> <p>Changes to: 7-11.5.3.</p>	<p>SP0071153B</p>	<p>When there are utility work schedules</p>	<p>To update a link.</p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – RESPONSIBILITY FOR DAMAGES, CLAIMS, ETC. (FLORIDA GAS TRANSMISSION COMPANY (FGT), LLC ENCROACHMENT AGREEMENTS). (REV 7-28-15) (FA 7-31-15) (1-18)</p> <p>Changes to 7-12.1, 7-13.2, 7-13.4.</p>	<p>SP0071201FGT</p>	<p>Projects involving FGT with Encroachment Agreements. Use with SP0071105FGT.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – COMMERCIAL GENERAL LIABILITY INSURANCE (BUSINESS DEVELOPMENT INITIATIVE). (REV 4-10-15) (FA 7-13-15) (1-18)</p> <p>Changes to 7-13-2.</p>	<p>SP0071302BDI</p>	<p>Use with the approval of the District Program Management Office. Use with SP0020100BDI, SP0030201BDI and SP0080100BDI.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WAGE RATES FOR FEDERAL-AID PROJECTS. (REV 12-8-15) (FA 12-16-15) (1-18)</p> <p>Insert Information Required. Changes to: 7-16.</p>	<p>SP0071600</p>	<p>All Federal Aid Jobs</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS. (REV 4-25-02) (FA 7-17-02) (1-18)</p> <p>Changes to: 7-26.</p>	<p>SP0072700</p>	<p>Non-Federal Aid Projects</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PREFERENCE TO STATE RESIDENTS. (REV 1-13-12) (1-18)</p> <p>Changes to: 7-27.</p>	<p>SP0072800</p>	<p>Non-Federal Aid Projects. Construction Projects Only.</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – E-VERIFY. (REV 6-13-11) (FA 6-16-11) (1-18)</p> <p>Changes to 7-28.</p>	SP0072900	All Jobs	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – SCRUTINIZED COMPANIES. (REV 4-20-16) (1-18)</p> <p>Changes to Section 7.</p>	SP0073000	All Jobs	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – TITLE VI ASSURANCE – DOT 1050.2A, APPENDIX A AND APPENDIX E. (REV 5-27-16) (FA 6-2-16) (1-18)</p> <p>Changes to Section 7.</p>	SP0073100	All Federal Aid Jobs	
<p>PROSECUTION AND PROGRESS – SUBLETTING OR ASSIGNING OF CONTRACTS (BUSINESS DEVELOPMENT INIATIVE). (REV 4-21-15) (FA 7-13-15) (1-18)</p> <p>Changes to 8-1.</p>	SP0080100BDI	<p>Use with the approval of the District Program Management Office.</p> <p>Use with SP0020100BDI, SP0030201BDI and SP0071302BDI.</p>	
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK (SUBMISSION OF WORKING SCHEDULE). (REV 11-13-14) (FA 1-22-15) (1-18)</p> <p>Changes to: 8-3.2.</p>	SP0080302A	<p>Use only when CPM is authorized by District Construction Engineer.</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK – BEGINNING WORK (FLEXIBLE START TIME). (REV 3-2-17) (FA 4-27-17) (1-18)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	<p>SP0080303A</p>	<p>When called for by the District Construction Engineer or the District Maintenance Engineer/Administrator. *Contracts Office must be notified.</p>	<p>Revised SP. To address instances when a flexible start time is included in the Advertisement.</p>
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK - BEGINNING WORK (NOTICE TO PROCEED). (REV 3-2-17) (FA 4-27-17)(1-18)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	<p>SP0080303B</p>	<p>When called for by the District Construction Engineer. Use with the approval of the Chief Engineer.</p>	<p>Revised SP. To address instances when issuance of the notice to proceed will not occur within the timeframes identified in the Standard Specifications.</p>
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK - BEGINNING WORK (MANDATORY START DATE). (REV 3-2-17) (FA 4-27-17) (1-18)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	<p>SP0080303C</p>	<p>When called for by the District Construction Engineer. Use with the approval of the Chief Engineer. *Contracts Office must be notified</p>	<p>Revised SP. To address instances when a mandatory start date is included in the Advertisement.</p>
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK – PARTNERING. (REV 5-15-12) (FA 5-21-12) (1-18)</p> <p>Insert Information Required. Changes to: 8-3.6.</p>	<p>SP0080306</p>	<p>999-16 *Contracts Office must be notified</p>	<p>.</p>
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK - DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-18)</p> <p>Changes to: 8-3.</p>	<p>SP0080307DRB</p>	<p>999-20 Items *Contracts Office must be notified</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK – REGIONAL DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-18)</p> <p>Changes to: 8-3.</p>	<p>SP0080307RDR B</p>	<p>Jobs without 999-20 Items</p>	
<p>PROSECUTION AND PROGRESS - PROSECUTION OF WORK – STATEWIDE DISPUTES REVIEW BOARD. (REV1-4-11) (FA 1-21-11) (1-18)</p> <p>Changes to: 8-3.</p>	<p>SP0080308SDR B</p>	<p>334, 337, 350, 570, 580 or 649 Items</p>	
<p>PROSECUTION AND PROGRESS – COMPUTATION OF CONTRACT TIME – ADJUSTING CONTRACT TIME – INCREASED WORK (LUMP SUM). (REV 8-1-00) (1-18)</p> <p>Changes to: 8-4.1, 8-7-3.1.</p>	<p>SP0080401LS</p>	<p>Lump Sum Projects</p>	
<p>PROSECUTION AND PROGRESS - LIMITATIONS OF OPERATIONS – FENCING. (REV 6-17-04) (FA 7-13-04) (1-18)</p> <p>Changes to: 8-4.8.</p>	<p>SP0080408</p>	<p>Jobs on Limited Access Highways</p>	
<p>PROSECUTION AND PROGRESS – LIMITATIONS OF OPERATIONS - CONTAMINATED MATERIALS (MERCURY-CONTAINING DEVICES AND LAMPS). (REV 11-6-95) (FA 12-27-95) (1-18)</p> <p>Insert Information Required. Changes to: 8-4.9.</p>	<p>SP0080409</p>	<p>Jobs with lighting*</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME – GENERAL (REDUCED PRODUCTIVITY). (REV 12-22-98) (FA 1-19-99) (1-18)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	<p>SP0080701A</p>	<p>Use with approval of the District Construction Engineer.</p>	
<p>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME – GENERAL (A+B BIDDING). (REV 7-24-96) (FA 9-3-96) (1-18)</p> <p>Changes to: 8-7.1.</p>	<p>SP0080701AB</p>	<p>A+B Bidding. Use with approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0081300AB</p>	
<p>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME – GENERAL (SHORTENED CONTRACT TIME). (REV 2-14-94) (1-18)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	<p>SP0080701B</p>	<p>Use with the approval of the Chief Engineer.</p>	
<p>PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME (HIGHER PRODUCTION RATES). (REV 12-22-98) (FA 2-1-99) (1-18)</p> <p>Changes to: 8-7.1.</p>	<p>SP0080701C</p>	<p>Use when requested by the District Construction Engineer.</p>	
<p>PROSECUTION AND PROGRESS –LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE WORK. (REV 11-30-16) (FA 1-27-17) (1-18)</p> <p>Insert Information Required. Changes to 8-10.1 and 8-10.2.</p>	<p>SP0081000</p>	<p>Use on all revenue producing projects</p>	<p>New SP. To modify the language.</p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROSECUTION AND PROGRESS - DAMAGE RECOVERY (USER COST). (REV 2-4-04) (1-18)</p> <p>Insert Information Required. Changes to: 8.</p>	SP0081200	Use when requested by District Construction Engineer. (Do not use with Lane Rental)	
<p>PROSECUTION AND PROGRESS – ALTERNATIVE BIDDING. (REV 7-28-97) (1-18)</p> <p>Changes to: 8-13.</p>	SP0081300A	All Jobs with Alternative Bidding. Use with the approval of the District Construction Engineer.	
<p>8-13. Incentive – Disincentive for A+B. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300AB	A+B Bidding. Use with the approval of the District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0080701AB	
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 5-19-04) (FA 7-13-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300ABB	A+B Jobs with Bonus. Use with the approval of the District Construction Engineer.	
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300B	Bonus (Date Specific). Use with the approval of the District Construction Engineer.	
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300BCD	Bonus (Calendar Days). Use with the approval of the District Construction Engineer.	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>8-13. Incentive - Disincentive. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300ID</p>	<p>Incentive – Disincentive. Use with the approval of the District Construction Engineer. Do not use with SP0081300MID</p>	
<p>8-13. Incentive – Disincentive for Lane Rental Days. (REV 9-25-03) (FA 12-24-03) (7-04)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300IDLR</p>	<p>Incentive-Disincentive for Lane Rental Days. Use with the approval of the District Construction Engineer. Do not use with SP0081300LR or SP0081300LRDR</p>	
<p>8-13. Liquidated Savings for Early Completion. (REV 5-18-99) (FA 6-10-99) (7-00)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LQS</p>	<p>Liquated Savings. Use with the approval of the District Construction Engineer.</p>	
<p>8-13. Pay Adjustment For Fewer-More Lane Rental Days. (REV 4-29-97) (FA 5-7-97) (7-00)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LR</p>	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LRDR</p>	
<p>8-13. Damage Recovery. (REV 9-25-03) (FA 12-24-03) (7-04)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300LRD R</p>	<p>Lane Rental. Use with the approval of the District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LR</p>	

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 4-12-06) (FA 4-25-06) (1-07)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300MB</p>	<p>Milestone Bonus. Use with the approval of the District Construction Engineer. Do not use with SP0081300B or SP0081300BCD</p>	
<p>8-13. Incentive - Disincentive. (REV 2-9-06) (FA 4-25-06) (1-07)</p> <p>Insert Information Required. Changes to: 8-13.</p>	<p>SP0081300MID</p>	<p>Milestone Incentive-Disincentive. Use with approval of the District Construction Engineer. Do not use with SP0081300ID</p>	
<p>MEASUREMENT AND PAYMENT (LUMP SUM). (REV 11-4-16) (FA 1-6-17) (1-18)</p> <p>Changes to: 9-1.3, 9-2, 9-3, 9-5.5.2, 9-11.</p>	<p>SP0090103LS</p>	<p>Lump Sum Projects.</p>	<p>To update the language.</p>
<p>CLEARING AND GRUBBING - REMOVAL OF EXISTING BRIDGES – GENERAL. (REV 9-10-07) (FA 2-15-08) (1-18)</p> <p>Insert Information Required. Changes to: 110-6.1.</p>	<p>SP1100601</p>	<p>Use when requested by the District Construction Engineer. Must have signed agreement with Local Agency receiving the material.</p>	
<p>CLEARING AND GRUBBING REMOVAL OF EXISTING BRIDGES – ASBESTOS CONTAINING MATERIALS (ACM) IDENTIFIED PRIOR TO THE WORK. (REV 11-10-16) (FA 1-26-17) (1-18)</p> <p>Changes to: 110-6.6.</p>	<p>SP1100606</p>	<p>Use when areas of Asbestos Abatement are identified in the Plans</p>	<p>To update a link.</p>

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>CLEARING AND GRUBBING (MATERIAL FOR REEF ESTABLISHMENT). (REV 7-10-95) (FA 6-21-99) (1-18)</p> <p>Changes to: 110-11.2, 110-12.7.</p>	SP1101102	110-84	
<p>EXCAVATION AND EMBANKMENT – DESCRIPTION - IDENTIFIED AREAS OF CONTAMINATION. (REV 11-10-16) (FA 1-26-17) (1-18)</p> <p>Changes to: 120-1.</p>	SP1200100A	Use when contaminated areas are delineated in the Plans	To update a link.
<p>MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-31-99) (FA 2-14-00) (1-18)</p> <p>Insert Information Required. Changes to: 327-1, 327-6.</p>	SP3270100	When the Plans provide a location for stockpiling milled material. Insert quantity to be retained. Use all, tons, square yards	
<p>MILLING OF EXISTING ASPHALT PAVEMENT - EQUIPMENT. (REV 12-1-93) (1-18)</p> <p>Changes to: 327-2.</p>	SP3270200	Use when requested by the District.	
<p>CEMENT CONCRETE PAVEMENT (COLORED CONCRETE). (REV 5-11-16) (FA 5-12-16) (1-18)</p> <p>Changes to 350-1, 350-2, 350-10.</p>	SP3500200	Jobs with Colored Concrete Pavement	
<p>INTEGRAL PILE AND COLUMN JACKETS. (REV 1-7-16) (FA 1-14-16) (1-18)</p> <p>Changes to: 457.</p>	SP4570000	457 Items	
<p>LANDSCAPING. (REV 7-31-17) (FA 8-9-17) (1-18)</p> <p>Changes to 580.</p>	SP5800000	All Non FA Jobs with Landscaping. Use when requested by the DDE.	New SS. To update the language.

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>LANDSCAPING. (REV 7-31-17) (FA 8-9-17) (1-18)</p> <p>Changes to 580.</p>	SP5800000FA	All Federal Aid Jobs with Landscaping. Use when requested by the DDE.	New SS. To update the language.
<p>HIGHWAY ADVISORY RADIO. (REV 10-16-15) (FA 12-31-15) (1-18)</p> <p>Section 687 moved to Special Provisions.</p>	SP6870000	Use the approval of the Chief Engineer.	New SP. Section 687 deleted from Book and move to Special Provisions.

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
007 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 7-11-17) (FA 7-19-17) (1-18) Changes to 7-7.3.	SS0070703	All Jobs	New SS. To update the language.
008 PROSECUTION AND PROGRESS. (REV 5-2-17) (FA 6-20-17) (1-18) Changes to 8-10.2.	SS0081002	All Jobs	New SS. To revise the liquidated damages rates in accordance with Section 337.18(2) of the Florida Statutes.
102 MAINTENANCE OF TRAFFIC. (REV 7-13-17) (FA 7-25-17) (1-18) Changes to 102-6.2,102-6.7, 102-9.1, 102-9.21, 102-9.5, 102-9.6, 102-11.2, 102-11.8, 102-11.23, 102-13.	SS1020602	All Jobs	New SS. SS1020921 : To update the language. SS1020602 : To add language related to longitudinal channelizing devices (LCDs). SS1020906 : To update the language.
110 CLEARING AND GRUBBING. (REV 8-9-17) (FA 8-10-17) (1-18) Changes to 110-2.5, 110-3.2, 110-3.3, 110-5.1, 110-6, 110-9.1, 110-9.5, 110-10.1.	SS1100200	All Jobs	New SS. SS1100302 : Admin change – to reflect correct reference for tree protection. SS1100200 : To update the language.
120 EXCAVATION AND EMBANKMENT. (REV 7-19-17) (FA 8-1-17) (1-18) Changes to 120.	SS1200000	All Jobs	New SS. SS1200000 : To update the language. SS1201201 : To modify the language related to treatment swales.
121 FLOWABLE FILL. (REV 3-10-17) (FA 5-8-17) (1-18) Changes to 121-2.	SS1210200	All Jobs	New SS. To modify the language to allow any approved cement type to be used in flowable fill applications.

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p>125 EXCAVATION FOR STRUCTURES AND PIPE. (REV 7-19-17) (FA 8-1-17) (1-18)</p> <p>Changes to 125-8.1.6, 125-8.3, 125-9., 125-10.</p>	SS1250801	All Jobs	New SS. To update the language.
<p>145 GEOSYNTHETIC REINFORCEMENT. (REV 5-24-17) (FA 6-26-17) (1-18)</p> <p>Changes to 145-8.</p>	SS1450800	All Jobs	New SS. To clarify the method of measurement.
<p>204 GRADED AGGREGATE BASE. (REV 4-21-17) (FA 4-27-17) (1-18)</p> <p>Changes to 204-6.3, 24-6.4.</p>	SS2040603	All Jobs	New SS. To clarify the areas where minimum density of 98% is allowed.
<p>327 MILLING OF EXISTING ASPHALT PAVEMENT. (REV 2-15-17) (FA 4-13-17) (1-18)</p> <p>Changes to 327-3.1.</p>	SS3270301	All Jobs	New SS. To update the language.
<p>334 SUPERPAVE ASPHALT CONCRETE. (REV 5-19-17) (FA 7-14-17) (1-18)</p> <p>Changes to 334-1.2, 334-2.2, 334-2.3.5, 334-3.2.1, 334-3.2.4, 334-3.3, 334-5, 334-8.2.</p>	SS3340102	All Jobs	New SS. To update the language.
<p>337 ASPHALT CONCRETE FRICTION COURSES. (REV 5-19-17) (FA 7-14-17) (1-18)</p> <p>Changes to 337-3.2.1.1, 337-3.2.2.1, 337-4.1, 337-6.2, 337-10, 337-12.3.</p>	SS3370302	All Jobs	New SS. To update the language.

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
346 PORTLAND CEMENT CONCRETE. (REV 5-10-17) (FA 5-16-17) (1-18) Changes to 346-5.	SS3460500	All Jobs	New SS. To modify the language for consistency with proposed revisions to Materials Manual Section 8.4, Volume II.
400 CONCRETE STRUCTURES. (REV 6-27-17) (FA 7-3-17) (1-18) Changes to 400-21.2.	SS4002102	All Jobs	New SS. Administrative changes to insert language that was inadvertently deleted.
425 INLETS, MANHOLES, AND JUNCTION BOXES. (REV 4-28-17) (FA 5-8-17) (1-18) Changes to 425-2.2.	SS4250202	All Jobs	New SS. To clarify the documentation required for sand used in mortar for brick masonry.
431 PIPE LINER. (REV 5-22-17) (FA 8-1-17) (1-18) Changes to 431-6, 431-7.	SS4310600	All Jobs	New SS. To update the language.
451 PRESTRESSED SOIL ANCHORS. (REV 5-10-17) (FA 6-20-17) (1-18) Changes to 451-7.	SS4510700	All Jobs	New SS. To update the testing requirement language.
455 STRUCTURES FOUNDATIONS. (REV 7-17-17) (FA 8-1-17) (1-18) Changes to 455.	SS4550202	All Jobs	New SS. SS4550202 : To update the language. SS4552000 : To add construction tolerances for drilled shaft foundations when constructed adjacent to a sidewalk.
455 STRUCTURES FOUNDATIONS. (REV 1-8-18) (FA 1-12-18) (2-18) Changes to 455-7.7.2, 455-7.8.	SS4550707	All Jobs	Implemented by Man02 for the 1-18WB. 2-18 Implementation. New SS. To correct two references.

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
458 BRIDGE DECK JOINTS. (REV 3-1-17) (FA 5-8-17) (1-18) Changes to 458-2.6, 458-4.5.1.	SS4580206	All Jobs	New SS. To update the language for consistency with industry practice.
460 STRUCTURAL STEEL AND MISCELLANEOUS METALS. (REV 7-6-17) (FA 8-1-17) (1-18) Changes to 460-4.3.5.6, 460-8.4, 460-9.2.	SS4600403	All Jobs	New SS. SS4600804: To modify the method of measurement and basis of payment. SS4600403: To modify the language for a change in Department practice.
462 POST-TENSIONING. (REV 5-26-17) (FA 7-11-17) (1-18) Changes to 462-8.2.	SS4620802	All Jobs	New SS. To require all ducts (except for long ducts in segmental box girders) to be pressure tested prior to concrete placement, rather than just a few ducts selected by the inspector.
556 JACK AND BORE. (REV7-25-17) (FA 8-1-17) (1-18) Changes to 556-1.2, 556-2, 556-3.1, 556-3.3, 556-4.3, 556-5.2.	SS5560102	All Jobs	New SS. To update the language.
560 COATING NEW STRUCTURAL STEEL. (REV 4-10-17) (FA 5-9-17) (1-18) Changes to 560-2.4, 56-7.5.	SS5600204	All Jobs	New SS. To update the language for consistency with industry practice.
650 VEHICULAR TRAFFIC SIGNAL ASSEMBLIES. (REV 8-8-17) (FA 8-10-17) (1-18) Changes to 650.	SS6500000	All Jobs	New SS. To modify the language to allow alternate materials to be used in traffic signal assemblies.
659 MAST ARM, SPAN WIRE, AND POLE MOUNTING ASSEMBLIES. (REV 8-9-17) (FA 8-14-17) (1-18) Changes to 659.	SS6590000	All Jobs	New SS. To modify the language to allow modification of the assemblies and to allow for a different material to be used.

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
660 VEHICLE DETECTION SYSTEM. (REV 5-18-17) (FA 8-1-17) (1-18) Changes to 660-2.1.2..	SS6600201-2	All Jobs	New SS. SS6600201-3: To update the language for new technology. SS6600201-2: To clarify the language
665 PEDESTRIAN DETECTION SYSTEM. (REV 7-24-17) (FA 8-1-17) (1-18) Changes to 665.	SS6650000	All Jobs	New SS. To update the language for new technology.
670 TRAFFIC CONTROLLER ASSEMBLIES. (REV 5-12-17) (FA 6-15-17) (1-18) Changes to 670-2.	SS6700200	All Jobs	New SS. Administrative revision to clarify the language.
671 TRAFFIC CONTROLLERS. (REV 7-21-17) (FA 7-25-17) (1-18) Changes to 671.	SS6710000	All Jobs	New SS. To update the language requirements for new installations of traffic controllers.
676 TRAFFIC CABINETS. (REV 7-31-17) (FA 8-1-17) (1-18) Changes to 676.	SS6760000	All Jobs	New SS. To update the language.
682 VIDEO EQUIPMENT. (REV 6-27-16) (FA 7-10-17) (1-18) Changes to Section 682.	SS6820000	All Jobs	New SS. To include requirements for fixed cameras and to update the language for current industry practice
700 HIGHWAY SIGNING. (REV 6-19-17) (FA 6-26-17) (1-18) Changes to 700-4.10.	SS7000410	All Jobs	New SS. Administrative revision to include a web link.

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p>710 PAINTED PAVEMENT MARKINGS. (REV 5-26-17) (FA 8-7-17) (1-18)</p> <p>Changes to 710-4.1.1, 710-9.1, 710-10, 710-11.2.</p>	SS7100401	All Jobs	<p>New SS. SS7100401: To update the language. SS7100901: To modify the certification requirement, method of measurement and basis of payment for the lump sum pay item.</p>
<p>710 PAINTED PAVEMENT MARKINGS. (REV 5-26-17) (FA 8-7-17) (1-18)</p> <p>Changes to 71-4.1.1.</p>	SS7100401	All Jobs	<p>Implemented by Man01 for the 1-18WB. New SS. To include approved language that was inadvertently omitted.</p>
<p>901 COARSE AGGREGATE. (REV 7-5-17) (FA 7-7-17) (1-18)</p> <p>Changes to Section 901.</p>	SS9010000	All Jobs	New SS. To update the language.
<p>916 BITUMINOUS MATERIALS. (REV 5-19-17) (FA 7-14-17) (1-18)</p> <p>Changes to 913-2.3.</p>	SS9160203	All Jobs	New SS. To update the language.
<p>932 NONMETALLIC ACCESSORY MATERIALS FOR CONCRETE PAVEMENT AND CONCRETE STRUCTURES. (REV 7-20-17) (FA 8-1-17) (1-18)</p> <p>Changes to 932-2.5, 932-3.3.</p>	SS9320205	All Jobs	<p>New SS. SS9320303: To update the language. SS9320205: To modify the certification requirements for bearing pads.</p>
<p>933 PRESTRESSING STRAND AND BAR. (REV 7-21-17) (FA 8-1-17) (1-18)</p> <p>Changes to 933.</p>	SS9330000	All Jobs	New SS. To update the language.
<p>948 OPTIONAL DRAINAGE PRODUCTS AND LINER REPAIR SYSTEMS. (REV 7-21-17) (FA 8-1-17) (1-18)</p> <p>Changes to 948.</p>	SS9480000	All Jobs	New SS. To update the language.

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p>962 STRUCTURAL STEEL AND MISCELLANEOUS METAL ITEMS (OTHER THAN ALUMINUM). (REV 3-24-17) (FA 4-11-17) (1-18)</p> <p>Changes to 962-1.1, 962-6, 962-9.2.</p>	SS9620101	All Jobs	<p>New SS. SS9620902: To correct a typo. SS9620101: To update the language for consistency with industry changes.</p>
<p>973 FIBER REINFORCED POLYMER (FRP) COMPOSITE STRUCTURAL SHAPES. (REV 5-22-17) (FA 8-1-17) (1-18)</p> <p>Changes to 973.</p>	SS9730000	All Jobs	New SS. To update the language.
<p>992 HIGHWAY LIGHTING MATERIALS. (REV 7-14-17) (FA 7-25-17) (1-18)</p> <p>Changes to 992-1.2.</p>	SS9920102	All Jobs	New SS. To update the language.
<p>994 RETROREFLECTIVE AND NONREFLECTIVE SHEETING AND SIGN PANEL FABRICATION. (REV 3-28-17) (FA 5-31-17) (1-18)</p> <p>Changes to 994-3.5.5.</p>	SS9940305	All Jobs	New SS. To modify the labeling requirements for vinyl signs.

APPENDICES	APENDIC	Header
<p>TECHNICAL SPECIAL PROVISIONS. The following Technical Special Provisions are individually signed and sealed but are included as part of this Specifications Package.</p> <p>Insert # _____</p>	TSPs	Jobs with TSPs

