
PROSECUTION AND PROGRESS - COMPUTATION OF CONTRACT TIME – 
GENERAL (HIGHER PRODUCTION RATES). 

(REV 12-22-98) (FA 2-1-99) (1-19) 

SUBARTICLE 8-7.1 is expanded by the following: 

  Contract Time established for this project assumes higher production rates than 
normally expected for this type of work. 
  Include the cost of any and all measures necessary to meet the Contract Time 
specified in the unit prices bid for the various items of work on the project. The Department will 
make no additional compensation beyond the Contract amount for the use of any and all such 
measures. 
 
 


