

FLORIDA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS for ROAD and BRIDGE
CONSTRUCTION

JULY 2013 WORKBOOK
Effective Letting: **JULY 1, 2013**

The 2013 Electronic Edition of the Florida Department of Transportation
Standard Specifications is revised as follows:

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF WORK. (REV 7-5-12) (FA7-26-12) (1-13)</p> <p>Insert Information Required. Changes to: 2-4.</p>	SP0020400	All Jobs (add contact person and phone no.)	
<p>PREPARATION OF PROPOSALS. (REV 6-22-04) (FA 7-13-04) (1-13)</p> <p>Changes to: 2-5.1.</p>	SP0020501AB	A+B Bidding. Use with the approval of the Chief Engineer. Use with SP0030100AB, SP0030203AB, SP0081300AB and SP0080701AB	
<p>PREPARATION OF PROPOSALS. (REV 2-21-05) (FA 3-31-05) (1-13)</p> <p>Insert Information Required. Changes to: 2-5.1.</p>	SP0020501LR	Lane Rental. Use with the approval of the Chief Engineer. Use with SP0030100LR, SP0081300LR and SP0081300LRDR	
<p>CONSIDERATION OF BIDS – SCOPE ALTERNATES. (REV 2-15-07) (1-13)</p> <p>Changes to: 3-1.</p>	SP0030001	Use with proper authority. *Notify Contracts Office on Transmittal Memo	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 11-5-97) (FA 1-20-98) (1-13)</p> <p>Insert Information Required. Changes to: 3-1.</p>	SP0030100AB	A+B Bidding. Use with the approval of the Chief Engineer. Use with SP0020501AB, SP0030203AB, SP0080701AB and SP0081300AB	
<p>BUDGETARY CONSTRAINTS. (REV 9-26-06) (FA 10-6-06) (1-13)</p> <p>Changes to: 3-1.</p>	SP0030100BC	Use with proper authority. *Notify Contracts Office on Transmittal Memo	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 5-5-1112-21-12) (FA 10-20-111-10-13) (1-137-13)</p> <p>Insert Information Required. Changes to: 3-1, 3-2.2, 3-5.1.</p>	SP0030100DC	District Let Construction Contracts less than \$250,000 and all Maintenance Contracts, excluding Lump Sum	<i>New SP. To update the language for consistency with current Department practice.</i>

<p>AWARD AND EXECUTION OF CONTRACT. (REV 4-11-97) (FA 5-7-97) (1-13)</p> <p>Changes to: 3-1.</p>	<p>SP0030100LR</p>	<p>Lane Rental. Use with the approval of the Chief Engineer. Use with SP0020501LR, SP0081300LR and SP0081300LRDR</p>	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 8-1-00) (1-13)</p> <p>Changes to: 3-1.</p>	<p>SP0030100LS</p>	<p>Lump Sum Projects</p>	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 7-26-01) (1-13)</p> <p>Insert Information Required. *Contracts Office must approve Changes to: 3-2, 3-6 and 3-7.</p>	<p>SP0030200</p>	<p>When necessary to change standard "Award and Execution"*</p>	
<p>AWARD OF CONTRACT – A+B BIDDING. (REV 8-22-96) (FA 9-3-96) (1-13)</p> <p>Insert Information Required. Changes to: 3-2.</p>	<p>SP0030203AB</p>	<p>A+B Bidding. Use with the approval of the Chief Engineer. Use with SP0020501AB, SP0030100AB, SP0080701AB and SP0081300AB</p>	
<p>SCOPE OF THE WORK – INTENT OF CONTRACT. (REV 8-19-09) (FA 8-24-09) (1-13)</p> <p>Insert Information Required. Changes to: 4-1.</p>	<p>SP0040100</p>	<p>All Jobs, excluding Lump Sum. Do not use with SP0040100SLPQ.</p>	
<p>SCOPE OF THE WORK. (REV 8-24-10) (FA 10-8-10) (1-13)</p> <p>Insert Information Required. Changes to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.</p>	<p>SP0040100LS</p>	<p>All Lump Sum Projects. Do not use with SP0040100SLLS.</p>	
<p>SCOPE OF THE WORK – INTENT AND SCOPE. (REV 8-24-10) (FA 10-8-10) (1-13)</p> <p>Insert Information Required. Changes to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.</p>	<p>SP0040100SLLS</p>	<p>All Projects Contracts less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Lump Sum. Do not use with SP0040100LS. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.</p>	

<p>SCOPE OF THE WORK – INTENT AND SCOPE. (REV 9-16-09) (FA 11-9-09) (1-13)</p> <p>Insert Information Required. Changes to 4-1, 4-3.1, 4-3.4, 4-3.9.4.</p>	SP0040100SLPQ	<p>All Projects<i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Plan Quantity. Do not use with SP0040100.</p> <p>For bridge repair/rehab projects, contact the District Construction Engineer prior to use.</p>	
<p>UNFORESEEABLE WORK. (REV 9-28-98) (1-13)</p> <p>Changes to: 4-4.</p>	SP0040400	999-25	
<p>CONTROL OF THE WORK. (REV 3-15-02) (1-13)</p> <p>Changes to: 5-1.1, 5-2, 5-7.6</p>	SP0050501LS	Lump Sum Projects	
<p>INSPECTION. (REV 2-10-94) (1-13)</p> <p>Changes to: 5-9.1.</p>	SP0050901	Long bridge jobs (1500 feet or longer); modify to suit	
<p>CONTROL OF MATERIALS. (REV 8-17-09) (FA 8-24-09) (1-13)</p> <p>Changes to: 6-1.</p>	SP0060100LS	Lump Sum Projects	
<p>CONTROL OF MATERIALS. (REV 10-19-12) (FA 8-24-09) (1-13)</p> <p>Changes to: 6-1.</p>	SP0060502	All Jobs	<p><i>Moved to SS0060502 for the 7-13WB. New SP. Issued as Man02 for the 1-13 eBook. To include changes due to the expansion of the Buy America provision by the Federal Map 21 legislation.</i></p>
<p>REQUIREMENTS FOR FEDERAL JOBS – COMPLIANCE WITH FHWA 1273. (REV 7-16-12) (FA 8-2-12) (1-13)</p> <p>Changes to: 7-1.1</p>	SP0070101	All Federal Aid Jobs	
<p>PERMITS PROCURED BY THE DEPARTMENT. (REV 8-7-01) (FA 4-14-05) (1-13)</p> <p>Changes to: 7-2.1.</p>	SP0070201A	Jobs with permits procured by DOT	

<p>DISCHARGE TO OR WORK OR STRUCTURES IN NAVIGABLE WATERS OF THE U.S., WATERS OF THE U.S. AND WATERS OF THE STATE. (REV 7-16-09) (FA 7-30-09) (1-13)</p> <p>Changes to: 7-2.2</p>	<p>SP0070202</p>	<p>When DEP Generic Permit is required</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 1-9-01) (1-13)</p> <p>Insert Information Required. Changes to: 7-7.1, 7-13.2, 7-13.3.</p>	<p>SP0070701DC</p>	<p>District Let Contracts less than \$250,000 and all Maintenance Contracts.</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – OPERATIONS WITHIN RAILROAD RIGHT-OF-WAY. (REV 11-5-10) (FA 11-9-10) (1-13)</p> <p>Changes to 7-11.5.</p>	<p>SP0071105</p>	<p>Projects Involving CSX Transportation.</p>	
<p>UTILITY WORK. (REV 2-10-94) (1-13)</p> <p>Changes to: 7-11.6.3.</p>	<p>SP0071163A</p>	<p>When there are no utility work schedules</p>	
<p>UTILITY SCHEDULES. (REV 8-27-01) (FA 4-14-05) (1-13)</p> <p>Changes to: 7-11.6.3.</p>	<p>SP0071163B</p>	<p>When there are utility work schedules</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WAGE RATES FOR FEDERAL-AID PROJECTS. (REV 12-21-09) (FA 12-28-09) (1-13)</p> <p>Insert Information Required. Changes to: 7-16.</p>	<p>SP0071600</p>	<p>All Federal Aid Jobs</p>	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – DISADVANTAGED BUSINESS ENTERPRISE PROGRAM. (REV 10-23-12)(1-13) Changes to: 7-24.</p>	<p>SP0072400</p>	<p>All Jobs</p>	<p><i>Moved to SS0072400 for the 7-13WB</i> New SP. ISSUED AS MANDATORY NO. 2. To include changes in the submittal process for reports and data through the Equal Opportunity Compliance System.</p>
<p>EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS. (REV 4-25-02) (FA 7-17-02) (1-13)</p> <p>Changes to: 7-26.</p>	<p>SP0072600</p>	<p>Non-Federal Aid Projects</p>	

<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PREFERENCE TO STATE RESIDENTS. (REV 1-13-12) (1-13)</p> <p>Changes to: 7-27.</p>	SP0072700	Non-Federal Aid Projects – Construction Projects Only	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – E-VERIFY. (REV 6-13-11) (FA 6-16-11) (1-13)</p> <p>Changes to 7-28.</p>	SP0072800	All Jobs	
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – SCRUTINIZED COMPANIES. (REV 6-17-11) (1-13)</p> <p>Changes to Section 7.</p>	SP0072900	All Jobs	
<p>PROSECUTION AND PROGRESS - SUBMISSION OF WORKING SCHEDULE. (REV 1-11-11) (FA 5-12-11) (1-13)</p> <p>Changes to: 8-3.2.</p>	SP0080302A	Use only when CPM is authorized by District Construction Engineer. Do not use with SP0080302DC	
<p>PROSECUTION AND PROGRESS. (REV 6-18-12) (FA 6-18-12) (1-13)</p> <p>Changes to: 8-3.2, 8-8, 8-9.1.</p>	SP0080302DC	District Let Contracts (including Lump Sum) less than \$250,000. Do not use with SP0080302A	
<p>PROSECUTION OF WORK - FLEXIBLE START TIME. (REV 2-15-10) (FA 2-17-10) (1-13)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.3.</p>	SP0080303A	When called for by the District Construction Engineer.	
<p>BEGINNING WORK. (REV 7-10-95) (1-13)</p> <p>Insert Information Required. Changes to: 8-3.3.</p>	SP0080303B	When called for by the District Construction Engineer. Use with the approval of the Chief Engineer.	
<p>BEGINNING WORK. (REV 10-22-98) (FA 11-5-98) (1-13)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.3.</p>	SP0080303C	When called for by the District Construction Engineer. Use with the approval of the Chief Engineer.	

<p>PROSECUTION OF WORK – PARTNERING. (REV 5-15-12) (FA 5-21-12) (1-13)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.6.</p>	SP0080306	999-16*	.
<p>PROSECUTION OF WORK - DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-13)</p> <p>*Contracts Office must be notified Changes to: 8-3.</p>	SP0080307DRB	999-20 Items*	
<p>PROSECUTION OF WORK – REGIONAL DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-13)</p> <p>Changes to: 8-3.</p>	SP0080307RDRB	Jobs without 999-20 Items	
<p>PROSECUTION OF WORK – STATEWIDE DISPUTES REVIEW BOARD. (REV1-4-11) (FA 1-21-11) (1-13)</p> <p>Changes to: 8-3.</p>	SP0080308SDRB	334, 337, 350, 570, 580 or 649 Items	
<p>PROSECUTION AND PROGRESS. (REV 8-1-00) (1-13)</p> <p>Changes to: 8-4.1, 8-7-3.1.</p>	SP0080401LS	Lump Sum Projects	
<p>LIMITATIONS OF OPERATIONS – FENCING. (REV 6-17-04) (FA 7-13-04) (1-13)</p> <p>Changes to: 8-4.8.</p>	SP0080408	Jobs on Limited Access Highways	
<p>CONTAMINATED MATERIAL – MERCURY-CONTAINING DEVICES AND LAMPS. (REV 11-6-95) (FA 12-27-95) (1-13)</p> <p>Insert Information Required. *Insert Hazardous Waste Coordinator and contact number Changes to: 8-4.9.</p>	SP0080409	Jobs with lighting*	
<p>COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 1-19-99) (1-13)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	SP0080701A	Use when requested by proper authority, (must be modified)	

<p>COMPUTATION OF CONTRACT TIME. (REV 7-24-96) (FA 9-3-96) (1-13)</p> <p>Changes to: 8-7.1.</p>	SP0080701AB	<p>A+B Bidding. Use with approval of the Chief Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0081300AB</p>	
<p>COMPUTATION OF CONTRACT TIME. (REV 2-14-94) (1-13)</p> <p>Insert Information Required. Changes to: 8-7.1.</p>	SP0080701B	<p>Use when requested by the District Construction Engineer (must be modified).</p>	
<p>COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 2-1-99) (1-13)</p> <p>Changes to: 8-7.1.</p>	SP0080701C	<p>Use when requested by the District Construction Engineer.</p>	
<p>DAMAGE RECOVERY. (REV 2-4-04) (1-13)</p> <p>Insert Information Required. Changes to: 8.</p>	SP0081300	<p>Use when requested by District Construction Engineer. (Do not use with Lane Rental)</p>	
<p>PROSECUTION AND PROGRESS. (REV 7-28-97) (1-10)</p> <p>Changes to: 8-13.</p>	SP0081300A	<p>All Jobs with Alternative Bidding. Use with the approval of the Chief Engineer.</p>	
<p>8-13. Incentive – Disincentive for A+B. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300AB	<p>A+B Bidding. Use with the approval of the Chief Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0080701AB</p>	
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 5-19-04) (FA 7-13-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300ABB	<p>A+B Jobs with Bonus. Use with the approval of the Chief Engineer.</p>	
<p>8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05)</p> <p>Insert Information Required. Changes to: 8-13.</p>	SP0081300B	<p>Bonus (Date Specific). Use with the approval of the Chief Engineer.</p>	

8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Changes to: 8-13.	SP0081300BCD	Bonus (Calendar Days). Use with the approval of the Chief Engineer.	
8-13. Incentive - Disincentive. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Changes to: 8-13.	SP0081300ID	Incentive – Disincentive. Use with the approval of the Chief Engineer. Do not use with SP0081300MID	
8-13. Incentive – Disincentive for Lane Rental Days. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Changes to: 8-13.	SP0081300IDLR	Incentive-Disincentive for Lane Rental Days. Use with the approval of the Chief Engineer. Do not use with SP0081300LR or SP0081300LRDR	
8-13. Liquidated Savings for Early Completion. (REV 5-18-99) (FA 6-10-99) (7-00) Insert Information Required. Changes to: 8-13.	SP0081300LQS	Liquated Savings. Use with the approval of the Chief Engineer.	
8-13. Pay Adjustment For Fewer-More Lane Rental Days. (REV 4-29-97) (FA 5-7-97) (7-00) Insert Information Required. Changes to: 8-13.	SP0081300LR	Lane Rental. Use with the approval of the Chief Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LRDR	
8-13. Damage Recovery. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Changes to: 8-13.	SP0081300LRDR	Lane Rental. Use with the approval of the Chief Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LR	
8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 4-12-06) (FA 4-25-06) (1-07) Insert Information Required. Changes to: 8-13.	SP0081300MB	Milestone Bonus. Use with the approval of the Chief Engineer. Do not use with SP0081300B or SP0081300BCD	
8-13. Incentive - Disincentive. (REV 2-9-06) (FA 4-25-06) (1-07) Insert Information Required. Changes to: 8-13.	SP0081300MID	Milestone Incentive-Disincentive. Use with approval of the Chief Engineer. Do not use with SP0081300ID	
MEASUREMENT AND PAYMENT. (REV 12-14-11) (FA 1-5-12) (1-13) Changes to: 9-1.3, 9-2, 9-3, 9-5.5.2, 9-9, 9-11.	SP0090103LS	Lump Sum Projects. Do not use with SP0090103SLLS.	

<p>MEASUREMENT AND PAYMENT. (REV 2-7-13) (FA) (1-13)</p> <p>Changes to 9-1.3, 9-2, 9-3, 9-5.1, 9-8.1, 9-9, 9-11.</p>	<p>SP0090103SLLS</p>	<p>All Projects-<i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Lump Sum. Do not use with SP0090103LS. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.</p>	<p>New SP. ISSUED AS MANDATORY NO. 4 FOR THE 1-13 eBOOK. Electronic Estimates Disbursement (EED) payments are required to be based on the estimate or work performed and not an invoice. This change modifies the language to allow streamline contracts to be paid in EED.</p>
<p>MEASUREMENT AND PAYMENT. (REV 2-7-13) (FA) (1-13)</p> <p>Changes to: 9-1.3.2, 9-2, 9-3.2.3, 9-5.1, 9-8.1, 9-9, 9-11.</p>	<p>SP0090103SLPQ</p>	<p>All Projects-<i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Plan Quantity. Do not use with SP0090501DC. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.</p>	<p>New SP. ISSUED AS MANDATORY NO. 4 FOR THE 1-13 eBOOK. Electronic Estimates Disbursement (EED) payments are required to be based on the estimate or work performed and not an invoice. This change modifies the language to allow streamline contracts to be paid in EED.</p>
<p>MEASUREMENT AND PAYMENT. (REV 10-29-08) (FA 1-16-09) (1-13)</p> <p>Changes to: 9-5.1, 9-5.4, 9-9.</p>	<p>SP0090501DC</p>	<p>District Let Contracts. Excluding Lump Sum Projects. Do not use with SP0090103SLPQ.</p>	
<p>MAINTENANCE OF TRAFFIC. (REV 9-4-12) (FA 9-6-12) (1-13)</p> <p>Changes to 102-13.12.</p>	<p>SP1021312</p>	<p>102-89-17 Items.</p>	
<p>ENGINEER’S FIELD OFFICE. (REV 1-4-11) (FA 2-17-11) (1-13)</p> <p>Changes to: 109.</p>	<p>SP1090000</p>	<p>109-71 Items</p>	
<p>REMOVAL OF EXISTING STRUCTURES – STRUCTURES TO BE REMOVED. (REV 9-10-07) (FA 2-15-08) (1-13)</p> <p>Insert Information Required. Changes to: 110-6.1.</p>	<p>SP1100601</p>	<p>Use when requested by <i>the</i> proper authority (Must have signed agreement with Local Agency)</p>	

<p>REMOVAL OF EXISTING STRUCTURES – <i>ASBESTOS CONTAINING MATERIALS (ACM) IDENTIFIED PRIOR TO THE WORK.</i> (REV 5-13-05<i>1-29-13</i>) (FA 8-18-05<i>2-15-13</i>) (1-137-13)</p> <p>Changes to: 110-6.6.</p>	SP1100606	Use when areas of Asbestos Abatement are identified in the Plans	<i>New SP. Text merged into SP1100606 & changed dates. To update the language for current Department practice</i>
<p>MATERIAL FOR REEF ESTABLISHMENT. (REV 7-10-95) (FA 6-21-99) (1-13)</p> <p>Changes to: 110-11.2, 110-12.7.</p>	SP1101102	110-84	
<p>EXCAVATION – IDENTIFIED AREAS OF CONTAMINATION. (REV 1-3-94<i>1-29-13</i>) (FA 6-21-99<i>2-15-13</i>) (1-137-13)</p> <p>Changes to: 120-1.</p>	SP1200100A	Use when contaminated areas are delineated in the plans <i>Plans</i>	<i>New SP. Text merged into SP1200100A & changed dates. To update the language for current Department practice.</i>
<p>EXCAVATION AND EMBANKMENT – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-13)</p> <p>Changes to: 120-10.3.1</p>	SP1201003SL	All Projects <i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
<p>EXCAVATION FOR STRUCTURES AND PIPE – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-13)</p> <p>Change(s) to: 125-9.3.1</p>	SP1250903SL	All Projects <i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
<p>STABILIZING – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-13)</p> <p>Changes to: 160-4.2.4</p>	SP1600402SL	All Projects <i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
<p>PREDESIGNED STABILIZED SUBGRADE. (REV 3-12-07) (FA 3-14-07) (1-13)</p> <p>Changes to: 161.</p>	SP1610000	Non-Traffic and Shoulder-Only Construction. Do Not Use on Widening Projects	

ROCK BASE – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-13) Changes to: 200-7.2.2	SP2000702SL	All Projects <i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
GRADED AGGREGATE BASE. (REV 8-8-07) (1-13) Changes to: 204.	SP2040000	Non-FA Jobs with 285 Items	
MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-31-99) (FA 2-14-00) (1-13) Insert Information Required. Changes to: 327-1, 327-6.	SP3270100	When the plans <i>Plans</i> provide a location for stockpiling milled material. Insert quantity to be retained. Use all, tons, square yards	
MILLING OF EXISTING ASPHALT PAVEMENT. (REV 12-1-93) (1-13) Changes to: 327-2.	SP3270200	Use when requested by districts	
PORTLAND CEMENT CONCRETE – ACCEPTANCE SAMPLING AND TESTING. (REV 6-25-10) (FA 7-8-10) (1-13) Changes to: 346-9.2.	SP3460902SL	All Projects <i>Contracts</i> less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
STRUCTURES FOUNDATIONS. (REV 6-26-12) (1-13) Changes to 455-1 through 455-12.	SP4550100DTwT P	Projects with 100% Dynamic Testing of Pile Foundations WITH Test Piles.	
STRUCTURES FOUNDATIONS. (REV 6-26-12) (1-13) Changes to 455-1 through 455-12.	SP4550100DTwoT P	Projects with 100% Dynamic Testing of Pile Foundations WITHOUT Test Piles	
INTEGRAL PILE JACKETS. (REV 11-16-11) (FA 12-8-11) (1-13) Changes to: 457.	SP4570000	457 Items	
CRASH CUSHIONS. (REV 8-4-11) (FA 8-9-11) (1-13) Changes to 544-4.	SP5440400	544-75-1AA Items	

<p>LANDSCAPING. (REV 1-29-13 2-27-13 3-15-13) (FA 2-15-13) (7-13)</p> <p>Changes to 580.</p>	<p>SS5800000SP5800 000</p>	<p>All JobsAll Non FA Jobs with Landscaping. Use when approved by the Assistant Secretary of Engineering and Operations requested by the DDE.</p>	<p><i>New SSSP. Issued as Mandatory No. 1. Modified usage note for non FA jobs with landscaping only. Changed to SP by Engineering and Operations Bulletin 13-1. To clarify the party responsible during the establishment period and change how failure to perform during the establishment period is handled.</i></p>
<p>LANDSCAPING. (REV 3-15-13) (7-13)</p> <p>Changes to 580.</p>	<p>SP5800000FA</p>	<p>All Federal Aid Jobs with Landscaping. Use when approved by the Assistant Secretary of Engineering and Operations requested by the DDE.</p>	<p><i>New SP. Issued as Mandatory No. 1. Modified language and usage note for FA jobs with landscaping only. To delete language related to in-state material requirements as this is prohibited when Federal funds are included on the project</i></p>
<p>MOTORIST AID CALL BOX RELOCATION. (REV 8-24-10) (1-13)</p> <p>Changes to: 714.</p>	<p>SP7140000</p>	<p>714-1-500</p>	
<p>TRAFFIC MONITORING SITE VEHICLE SENSOR - NON-WEIGHT APPLICATIONS. (REV 1-3-12) (FA 1-27-12) (1-13)</p> <p>Changes to: 741.</p>	<p>SP7410000</p>	<p>741-1 Items</p>	
<p>TRAFFIC MONITORING SITE VEHICLE SPEED/CLASSIFICATION UNIT. (REV 6-16-99) (FA 7-20-99) (1-13)</p> <p>Changes to: 743.</p>	<p>SP7430000</p>	<p>743-70 Items</p>	
<p>TRAFFIC MONITORING SITE SOLAR POWER UNIT. (REV 10-22-10) (FA 11-22-10) (1-13)</p> <p>Changes to: 744.</p>	<p>SP7440000</p>	<p>744-70 Items</p>	

<p>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY. (REV 6-22-101-10-13) (FA 11-22-101-15-13) (1-137-13)</p> <p>Changes to: 745.</p>	SP7450000	745-70 Items	<p><i>New SP. To include minimum test reading requirements for resistance, insulation and inductance.</i></p>
<p>TRAFFIC MONITORING SITE CABINET. (REV 5-6-08) (FA 10-14-08) (1-13)</p> <p>Changes to: 746.</p>	SP7460000	746-7A-BCD Items	
<p>TRAFFIC MONITORING SITE MODEM. (REV 5-20-99) (FA 7-20-99) (1-13)</p> <p>Changes to: 747.</p>	SP7470000	747-70 Items	
<p>GENERAL REQUIREMENTS FOR THE EVALUATION OF TRAFFIC MONITORING SITE EQUIPMENT AND MATERIALS. (REV 5-12-99) (FA 7-20-99) (1-13)</p> <p>Changes to: 748.</p>	SP7480000	Jobs with Traffic Monitoring Sites	

FOR DESIGN BUILD PROJECTS ONLY

<i>DB SPECIAL PROVISIONS</i>	<i>SP0000000DB</i>	<i>USAGE NOTE</i>	<i>REMARKS</i>
<i>CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. (REV 12-3-12) (FA 1-3-13) (1-13)</i> <i>Changes to 105-8.13.</i>	<i>SP1050813DB</i>	<i>Use when Geotechnical Services are required for the project.</i>	<i>New DB SP. To move and clarify requirements previously included in the RFP for DB projects.</i>
<i>STRUCTURES FOUNDATIONS. (REV 12-3-12) (FA 1-3-13) (1-13)</i> <i>Changes to 455.</i>	<i>SP45500000DB</i>	<i>Use when Geotechnical Services are required for the project.</i>	<i>New DB SP. To move and clarify requirements previously included in the RFP for DB projects.</i>

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p>005 CONTROL OF THE WORK (REV 12-16-1111-19-1212-7-12) (FA 1-10-1212-12-121-28-13) (1-137-13)</p> <p>Changes to: 5.</p>	<p>SS0050000</p>	<p>All Jobs</p>	<p><i>New SS. Merged in text from SS0050104(2) & used latest dates. To revise the inspection and design requirements for temporary works affecting public safety.</i>New SS. <i>Merged in text from SS0050104 & changed dates. To clarify that only non-standard drainage structures require shop drawings.</i> New SS. ISSUED AS MANDATORY NO. 3 FOR THE JANUARY 13 eBOOK. To include language inadvertently omitted from the 2013 eBook.</p>
<p>006 CONTROL OF MATERIALS – SOURCE OF SUPPLY - STEEL. (REV 10-19-121-24-13) (FA 11-15-122-15-13) (7-13)</p> <p>Changes to 6-1.3, 6-5.2.</p>	<p>SS0060502SS0060103</p>	<p>All Jobs</p>	<p><i>New SS.Merged in text from SS0060502 & changed dates. To clarify manufacturer responsibilities and requirements for QPL and APL acceptance.</i> New SS. <i>To add FA Approval date. (Issued as Man02, SP for the 1-13 eBook.)</i> To include changes due to the expansion of the Buy America provision by the Federal Map-21 legislation.</p>
<p>007 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – DISADVANTAGED BUSINESS ENTERPRISE PROGRAM. (REV 10-23-12) (FA 11-15-12) (7-13)</p> <p>Changes to: 7-24.</p>	<p>SS0072400</p>	<p>All Jobs</p>	<p><i>New SP. To add FA Approval date. (Issued as Man02, SP for the 1-13WB.)</i> To include changes in the submittal process for reports and data through the Equal Opportunity Compliance System.</p>

102 MAINTENANCE OF TRAFFIC. (REV 10-9-12) (FA 7-11-12) (1-13) Changes to: 102.	SS1020000	All Jobs	New SS. ISSUED AS MANDATORY NO. 1 FOR THE JANUARY 13 eBook. To include language inadvertently omitted from the 2013 eBook.
<i>105 CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS – COMPLIANCE WITH THE MATERIALS MANUAL. (REV 3-7-13) (FA 2-15-13) (7-13) Changes to 105-3.2.</i>	<i>SS1050302</i>	<i>All Jobs</i>	<i>New SS. To include links to new Materials Manual Sections 11.4 and 11.5. These links were inadvertently omitted from the 1-13WB.</i>
<i>107 LITTER REMOVAL AND MOWING. (REV 12-3-12) (FA 1-3-1312-12-12) (7-13) Changes to 107.</i>	<i>SS1070000</i>	<i>All Jobs</i>	<i>New SS. To clarify the requirements for litter removal and mowing.</i>
<i>125 EXCAVATION FOR STRUCTURES AND PIPE. (REV 12-3-12) (FA 2-1-13) (7-13) Changes to 125-8.1., 125-9.2.1.</i>	<i>SS1250801</i>	<i>All Jobs</i>	<i>New SS. The minimum QC density requirements are different for different pipe types. The proposed changes make the QC density requirements the same for a given minimum cover height.</i>
<i>234 SUPERPAVE ASPHALT BASE. (REV 1-14-13) (FA 1-28-13) (7-13) Changes to 234-1, 234-2.1, 234-3.2.</i>	<i>SS2340100</i>	<i>All Jobs</i>	<i>New SS. To address issues in the field and to ensure consistency with other specification changes.</i>
<i>320 HOT MIX ASPHALT – PLANT METHODS AND EQUIPMENT. (REV 1-14-13) (FA 1-28-13) (7-13) Changes to 320-2.1, 320-7</i>	<i>SS3200201</i>	<i>All Jobs</i>	<i>New SS. To update the language for current Department practices.</i>
<i>330 HOT MIX ASPHALT – GENERAL CONSTRUCTION REQUIREMENTS. (REV 11-20-12) (FA 1-28-13) (7-13) Changes to 330-3.2.2.</i>	<i>SS3300302</i>	<i>All Jobs</i>	<i>New SS. To move air temperature requirements to Section 330 from Section 337.</i>
<i>334 SUPERPAVE ASPHALT CONCRETE. (REV 1-14-13) (FA 1-28-13) (7-13) Changes to 334.</i>	<i>SS3340000</i>	<i>All Jobs</i>	<i>New SS. To update the language for current Department practices.</i>

<p>336 ASPHALT RUBBER BINDER. (REV 1-15-13) (FA 1-28-13) (7-13)</p> <p><i>Changes to 336-3.</i></p>	SS3360300	All Jobs	<p><i>New SS. To update the language for consistency with changes to other specifications</i></p>
<p>337 ASPHALT CONCRETE FRICTION COURSES. (REV 1-14-13) (FA 1-28-13) (7-13)</p> <p><i>Changes to 337.</i></p>	SS3370000	All Jobs	<p><i>New SS. To update the language for consistency with changes to other specifications.</i></p>
<p>346 PORTLAND CEMENT CONCRETE. (REV 10-9-12) (FA 6-18-12) (1-13)</p> <p>Changes to: 346.</p>	SS3460000	All Jobs	<p>New SS. ISSUED AS MANDATORY NO. 1 FOR THE JANUARY 13 eBOOK.. To include language inadvertently omitted from the 2013 eBook.</p>
<p>347 PORTLAND CEMENT CONCRETE – CLASS NS. (REV 10-9-12) (FA 4-13-12) (1-13)</p> <p>Changes to 347.</p>	SS3470000	All Jobs	<p>New SS. ISSUED AS MANDATORY NO. 1 FOR THE JANUARY 13 eBOOK. To include language inadvertently omitted from the 2013 eBook.</p>
<p>350 CEMENT CONCRETE PAVEMENT. (REV 11-15-12) (FA 1-28-13) (7-13)</p> <p><i>Changes to 350-2.</i></p>	SS3500200	All Jobs	<p><i>New SS. To update the language for current Department practices.</i></p>
<p>353 CONCRETE PAVEMENT SLAB REPLACEMENT. (REV 12-27-12 12-14-13) (FA 2-15-13) (7-13)</p> <p><i>Changes to 353-11.</i></p>	SS3531100	All Jobs	<p><i>New SS. To decrease the potential for contract disputes on determining the pay quantity by changing the method of measurement from “pavement design thickness” to “thickness of the removed slab”.</i></p>
<p>400 CONCRETE STRUCTURES. (REV 10-9-12) (FA 8-27-12 10-26-12) (1-13 7-13)</p> <p>Changes to: 400.</p>	SS4000000	All Jobs	<p><i>New SS. Merged in text from SS4001502 and changed dates.</i></p> <p>New SS. ISSUED AS MANDATORY NO. 1 FOR THE JANUARY 13 eBOOK. To include language inadvertently omitted from the 2013 eBook.</p>
<p>415 REINFORCING STEEL. (REV 11-5-12) (FA 11-19-12) (7-13)</p> <p><i>Changes to 451-5.1.</i></p>	SS4150501	All Jobs	<p><i>New SS. To clarify general default tolerances for reinforcing bar placement and concrete cover.</i></p>

<p><i>416 INSTALLING ADHESIVE-BONDED ANCHORS AND DOWELS FOR STRUCTURAL APPLICATIONS. (REV 11-1-12) (FA 11-5-12) (7-13)</i></p> <p><i>Changes to 416-6.1.1.</i></p>	SS4160601	All Jobs	<p><i>New SS. To clarify requirements for field testing traffic railing installations.</i></p>
<p><i>425 INLETS, MANHOLES, AND JUNCTION BOXES. (REV 10-9-12) (FA 7-16-12) (1-13)</i></p> <p><i>Changes to 425.</i></p>	SS425000	All Jobs	<p><i>New SS. ISSUED AS MANDATORY NO. 1 FOR THE JANUARY 13 eBOOK. To include language inadvertently omitted from the 2013 eBook.</i></p>
<p><i>430 PIPE CULVERTS. (REV 10-31-12 12-4-13) (FA 11-5-12 12-11-13) (7-13)</i></p> <p><i>Changes to 430-1, 430-2.1, 430-3.2, 430-4.1, 430-4.6, 430-9, 430-11, 430-12.</i></p>	SS4300201 SS4300100	All Jobs	<p><i>New SS. Merged in text from SS4300201 & changed dates. To include language deleted from Section 556 clarifying compensation for jack & bore</i> <i>New SS. To update specifications for polypropylene and fiberglass pipe.</i></p>
<p><i>431 PIPE LINER. (REV 9-13-12) (FA 11-5-12) (7-13)</i></p> <p><i>Changes to 431-7.</i></p>	SS4310700	All Jobs	<p><i>New SS. To delete Pay Item No. 431-2 Pipe Inspection. The cost of inspection is included in the pay item for the pipe liner.</i></p>
<p><i>450 PRECAST PRESTRESSED CONCRETE CONSTRUCTION. (REV 9-26-12) (FA 10-26-12) (7-13)</i></p> <p><i>Changes to 450-10.5.2, 450-10.5.4.</i></p>	SS4501005	All Jobs	<p><i>NEW SS. To change the Class 3 surface finish requirement and replace with a general surface finish.</i></p>
<p><i>458 BRIDGE DECK JOINTS. (REV 9-27-12) (FA 12-4-12) (7-13)</i></p> <p><i>Changes to 458-5.1.</i></p>	SS4580501	All Jobs	<p><i>New SS. To clarify that any required sidewalk cover plates are to be included in the cost of the expansion joint.</i></p>
<p><i>461 MULTIROTATIONAL BEARINGS (REV 10-25-12) (FA 10-31-12) (7-13)</i></p> <p><i>Changes to 461-5.</i></p>	SS4610500	All Jobs	<p><i>New SS. To establishment requirements for overseeing multirotational bearing installations.</i></p>
<p><i>470 TIMBER STRUCTURES. (REV 11-13-12) (FA 2-1-13) (7-13)</i></p> <p><i>Changes to 470-12.2.</i></p>	SS4701202	All Jobs	<p><i>New SS. To remove copper asole-Type B (CA-B) as an accepted preservative.</i></p>

<p>471 POLYMERIC FENDER SYSTEMS. (REV 11-26-12) (FA 2-1-13) (7-13)</p> <p>Changes to 471.</p>	SS4710000	All Jobs	New SS. To modify the language for all project specific designs without requiring QPL qualification.
<p>521 CONCRETE BARRIERS, TRAFFIC RAILING BARRIERS AND PARAPETS. (REV 11-5-12) (FA 11-19-12) (7-13)</p> <p>Changes to 521-4.3.</p>	SS5210403	All Jobs	New SS. To set tolerances for concrete cover in slip formed barriers.
<p>530 RIPRAP. (REV 10-29-12) (FA 11-512-4-12) (7-13)</p> <p>Changes to 530-1, 530-2.2.1.</p>	SS5300100	All Jobs	New SS. Merged in text from SS5300202 & changed dates. To reduce the rubble specific gravity from 2.3 to 2.2 and reduce the target weights to achieve the same gradation and blanket thickness of lighter stone. To clarify the use of geotextile fabric and bedding stone.
<p>544 CRASH CUSHIONS. (REV 2-12-13) (FA 2-13-13) (7-13)</p> <p>Changes to 544.</p>	SS5440000	All Jobs	New SS. To update the language for current Department practices.
<p>548 RETAINING WALL SYSTEMS. (REV 10-22-1212-5-12) (FA 12-4-1211-13) (7-13)</p> <p>Changes to 548-2.6.2, 548-4, 548-8.5.1, 548-9.1.</p>	SS5480901 SS5480206	All Jobs	New SS. Merged in text from SS5480901 & changed dates. To clarify the conditions where MSE walls may be constructed using backfill with a pH as low as 4.5 and to include the testing procedure when MSE shop drawings are optimized for soil friction angle. New SS. To remove allowance for reduced frequency testing.
<p>555 DIRECTIONAL BORE. (REV 1-28-13) (FA 2-15-13) (7-13)</p> <p>Changes to 555.</p>	SS5550000	All Jobs	New SS. To modify the language for current practice and to move language related to conduit to Section 630.
<p>556 JACK AND BORE. (REV 1-14-13) (FA 1-15-13) (7-13)</p> <p>Changes to 556-7, 556-8.</p>	SS5560700	All Jobs	New SS. To delete Jack and Bore pay items and move to Sections 430 and 630, as applicable.

<p>557 VIBRATORY PLOWING. (REV 12-5-12) (FA 1-15-13) (7-13)</p> <p>Changes to 557.</p>	SS5570000	All Jobs	<p>New SS. To delete Section 557 from the Book. It will be available as a TSP on a project by project basis.</p>
<p>560 COATING NEW STRUCTURAL STEEL. (REV 12-14-121-16-13) (FA 1-32-1-13) (7-13)</p> <p>Changes to 560-2.4, 560-2.5, 560-6.3, 560-7.4, 560-7.5, 560-7.7, 560-9.3, 560-9.7, 560-9.8.</p>	SS5600204	All Jobs	<p>New SS. REVISED IN RESPONSE TO LATE COMMENTS. To allow the use of electronic conductivity meter for soluble salts testing and to clarify application intent for caulking and stripe coating.</p>
<p>570 PERFORMANCE TURF. (REV 1-11-13) (FA 1-15-13) (7-13)</p> <p>Changes to 570-3.3, 570-4.</p>	SS5700303	All Jobs	<p>New SS. To include the requirement that all excess or exposed sod netting is removed prior to turf establishment and to delete language related to pegging sod.</p>
<p>630 CONDUIT. (REV 1-17-13) (FA 2-6-13) (7-13)</p> <p>Changes to 630.</p>	SS6300000	All Jobs	<p>New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. In addition, the content is being revised to reflect current needs and practice and to update various referenced standards.</p>

<p>632 SIGNAL CABLE. (REV 1-23-13) (FA 2-6-13) (7-13)</p> <p>Changes to 632.</p>	<p>SS6320000</p>	<p>All Jobs</p>	<p>New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. <u>Content regarding interconnect cable has been moved into a new section for Communication Cable (633).</u> This activity is a planned part of an ongoing specification consolidation effort.</p>
<p>633 COMMUNICATION CABLE. (REV 1-23-13) (FA 2-6-13) (7-13)</p> <p>Changes to 633.</p>	<p>SS6330000</p>	<p>All Jobs</p>	<p>New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. <u>This new section includes language previously included in Section 783.</u></p>
<p>635 PULL, SPLICE, AND JUNCTION BOXES. (REV 1-30-13) (FA 2-6-13) (7-13)</p> <p>Changes to 635.</p>	<p>SS6350000</p>	<p>All Jobs</p>	<p>New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort.</p>

<p>649 GALVANIZED STEEL STRAIN POLES, MAST ARMS AND MONOTUBE ASSEMBLIES. (REV 10-15-12) (FA 11-15-12) (7-13)</p> <p>Changes to 649-2, 649-5.</p>	SS6490200	All Jobs	New SS. To update the language for current industry standards.
<p>660 VEHICLE DETECTION SYSTEM. (REV 1-28-13) (FA 2-13-13) (7-13)</p> <p>Changes to 660.</p>	SS6600000	All Jobs	New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. Content is also being revised to reflect current needs and practice and to update various referenced standards.
<p>700 HIGHWAY SIGNING. (REV 11-27-12) (FA 12-4-12) (7-13)</p> <p>Changes to 700-2.4.2.</p>	SS7000204	All Jobs	New SS. To update language for consistency with other spec language.
<p>715 HIGHWAY LIGHTING SYSTEM. (REV 1-8-13) (FA 2-5-13) (7-13)</p> <p>Changes to 715-3.1, 715-9, 715-16.</p>	SS7150301	All Jobs	New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. <u>This change moves the conduit requirements to Section 630.</u>
<p>782 VIDEO EQUIPMENT. (REV 2-8-13) (FA 2-15-13) (7-13)</p> <p>Changes to 782.</p>	SS7820000	All Jobs	New SS. To update the language to current Department practices.

<p>783 INTELLIGENT TRANSPORTATION SYSTEMS – FIBER OPTIC CABLE AND INTERCONNECT. (REV 11-20-12) (FA 2-6-13) (7-13)</p> <p>Changes to 783.</p>	<p>SS7830000</p>	<p>All Jobs</p>	<p>New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. <u>To delete Section 783, as the language has been moved to Sections 630, 635 and 633, as applicable.</u></p>
<p>786 INTELLIGENT TRANSPORTATION SYSTEMS – VEHICLE DETECTION AND DATA COLLECTION. (REV 11-20-12) (FA 2-6-13) (7-13)</p> <p>Changes to 786.</p>	<p>SS7860000</p>	<p>All Jobs</p>	<p>New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. <u>To delete Section 786, as the language has been moved to Section 660.</u></p>
<p>916 BITUMINOUS MATERIALS. (REV 1-15-13) (FA 1-28-13) (7-13)</p> <p>Changes to 916.</p>	<p>SS9160000</p>	<p>All Jobs</p>	<p>New SS. To update the specification for current Department practice.</p>
<p>919 GROUND TIRE RUBBER FOR USE IN ASPHALT RUBBER BINDER. (REV 11-20-12) (FA 1-28-13) (7-13)</p> <p>Changes to 919.</p>	<p>SS9190000</p>	<p>All Jobs</p>	<p>New SS. To update the specification for current Department practice.</p>
<p>949 BRICK AND CONCRETE MASONRY UNITS FOR MANHOLES, INLETS AND OTHER STRUCTURES. (REV 10-16-12) (FA 1-7-13) (7-13)</p> <p>Changes to 949.</p>	<p>SS9490000</p>	<p>All Jobs</p>	<p>New SS. To clarify acceptance criteria for brick and concrete masonry units.</p>

<p>955 <i>TIMBER TREATMENT (INCLUDING TREATING MATERIALS).</i> (REV 1-8-13) (FA 2-1-13) (7-13)</p> <p><i>Changes to 955.</i></p>	SS9550000	All Jobs	New SS. To update the language for consistency with current practice and to make minor formatting changes.
<p>960 <i>POST-TENSIONING COMPONENTS.</i> (REV 12-17-12) (FA 1-3-13) (7-13)</p> <p><i>Changes to 960-2.1, 960-2.2.2.1, 960-5.4.3</i></p>	SS9600201	All Jobs	New SS. To revise the language due to recent construction experiences and PT vendor comments.
<p>971 <i>TRAFFIC MARKING MATERIALS.</i> (REV 12-5-12) (FA 12-7-12) (7-13)</p> <p><i>Changes to 971-1.7.</i></p>	SS9710107	All Jobs	New SS. To revise language for conformance with Federal Map-21 legislation.
<p>973 <i>STRUCTURAL PLASTICS.</i> (REV 11-1-12) (FA 2-1-13) (7-13)</p> <p><i>Changes to 973.</i></p>	SS9730000	All Jobs	New SS. To update the language for consistency with current practice.
<p>975 <i>STRUCTURAL COATING MATERIALS.</i> (REV 1-14-13) (FA 2-1-13) (7-13)</p> <p><i>Changes to 975-2.4.1, 975-7.</i></p>	SS9750204	All Jobs	New SS. To accommodate newer anti-graffiti technologies by removing cyclic weather testing from non-sacrificial testing.
<p>981 <i>TURF MATERIALS.</i> (REV 12-3-12) (FA 1-8-13) (7-13)</p> <p><i>Changes to 981-3.2.</i></p>	SS9810302	All Jobs	New SS. To remove the 3 month degradation requirement for sod netting.
<p>992 <i>HIGHWAY LIGHTING MATERIALS.</i> (REV 1-22-13) (FA 2-5-13) (7-13)</p> <p><i>Changes to 992-1.4, 992-1.8, 992-2.5, 992-2.7, 992-4, 992-5.1.</i></p>	SS9920104	All Jobs	New SS. To consolidate material requirements from the Minimum Specifications for Traffic Control Signals and Devices (MSTCSD) and the Standard Specifications for Road and Bridge Construction (SSRBC). This activity is a planned part of an ongoing specification consolidation effort. <u>This change moves the conduit requirements to Section 630 and the pull box requirements to Section 635.</u>

APPENDICES	APENDIC	Header
<p>TECHNICAL SPECIAL PROVISIONS.</p> <p>The following Technical Special Provisions are individually signed and sealed but are included as part of this Specifications Package.</p> <p>Insert # _____</p>	TSPs	Jobs with TSPs