

FLORIDA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS for ROAD and BRIDGE
CONSTRUCTION

JULY 2014 WORKBOOK
Effective Letting: **JULY 1, 2014**

The 2014 Electronic Edition of the Florida Department of Transportation
Standard Specifications is revised as follows:

SPECIAL PROVISIONS	SP0000001	USAGE NOTE	REMARKS
<p>PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF WORK. (REV 7-5-122-19-14) (FA 7-26-122-20-14) (1-147-14)</p> <p>Insert Information Required. Changes to: 2-4.</p>	SP0020400	All Jobs (add contact person and phone no.)	<i>New SP. To update a web link.</i>
<p>PREPARATION OF PROPOSALS. (REV 6-22-04) (FA 7-13-04) (1-147-14)</p> <p>Changes to: 2-5.1.</p>	SP0020501AB	A+B Bidding. Use with the approval of the Chief Engineer District Construction Engineer . Use with SP0030100AB, SP0030203AB, SP0081300AB and SP0080701AB	
<p>PREPARATION OF PROPOSALS. (REV 2-21-05) (FA 3-31-05) (1-147-14)</p> <p>Insert Information Required. Changes to: 2-5.1.</p>	SP0020501LR	Lane Rental. Use with the approval of the Chief Engineer District Construction Engineer . Use with SP0030100LR, SP0081300LR and SP0081300LRDR	
<p>CONSIDERATION OF BIDS – SCOPE ALTERNATES. (REV 4-23-13) (FA 5-14-13) (1-147-14)</p> <p>Changes to: 3-1.</p>	SP0030001	Use with proper authority. *Notify Contracts Office on Transmittal Memo	
<p>AWARD AND EXECUTION OF CONTRACT. (REV 11-5-97) (FA 1-20-98) (1-147-14)</p> <p>Insert Information Required. Changes to: 3-1.</p>	SP0030100AB	A+B Bidding. Use with the approval of the Chief Engineer District Construction Engineer . Use with SP0020501AB, SP0030203AB, SP0080701AB and SP0081300AB	

BUDGETARY CONSTRAINTS. (REV 9-26-06) (FA 10-6-06) (1-147-14) Changes to: 3-1.	SP0030100BC	Use with proper authority <i>at the direction of District Construction in accordance with the Work Program instructions</i> . *Notify Contracts Office on Transmittal Memo	
AWARD AND EXECUTION OF CONTRACT. (REV 12-21-12) (FA 1-10-13) (1-147-14) Insert Information Required. Changes to: 3-1, 3-2.2, 3-5.1.	SP0030100DC	District Let Construction Contracts less than \$250,000 and all Maintenance Contracts, excluding Lump Sum	.
AWARD AND EXECUTION OF CONTRACT. (REV 4-11-97) (FA 5-7-97) (1-147-14) Changes to: 3-1.	SP0030100LR	Lane Rental. Use with the approval of the Chief Engineer <i>District Construction Engineer</i> . Use with SP0020501LR, SP0081300LR and SP0081300LRDR	
AWARD AND EXECUTION OF CONTRACT. (REV 8-1-00) (1-147-14) Changes to: 3-1.	SP0030100LS	Lump Sum Projects	
AWARD AND EXECUTION OF CONTRACT. (REV 7-26-01) (1-147-14) Insert Information Required. *Contracts Office must approve Changes to: 3-2, 3-6 and 3-7.	SP0030200	When necessary to change standard "Award and Execution". <i>*Contracts Office must approve.</i>	
AWARD OF CONTRACT – A+B BIDDING. (REV 8-22-96) (FA 9-3-96) (1-147-14) Insert Information Required. Changes to: 3-2.	SP0030203AB	A+B Bidding. Use with the approval of the Chief Engineer <i>District Construction Engineer</i> . Use with SP0020501AB, SP0030100AB, SP0080701AB and SP0081300AB	

SCOPE OF THE WORK – INTENT OF CONTRACT. (REV 8-19-09) (FA 8-24-09) (1-147-14) Insert Information Required. Changes to: 4-1.	SP0040100	All Jobs, excluding Lump Sum. -Do not use with SP0040100SLPQ.	
SCOPE OF THE WORK. (REV 8-24-10) (FA 10-8-10) (1-147-14) Insert Information Required. Changes to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.	SP0040100LS	All Lump Sum Projects. -Do not use with SP0040100SLLS.	
SCOPE OF THE WORK – INTENT AND SCOPE. (REV 8-24-10) (FA 10-8-10) (1-147-14) Insert Information Required. Changes to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.	SP0040100SLLS	All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Lump Sum. Do not use with SP0040100LS. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
SCOPE OF THE WORK – INTENT AND SCOPE. (REV 9-16-09) (FA 11-9-09) (1-147-14) Insert Information Required. Changes to 4-1, 4-3.1, 4-3.4, 4-3.9.4.	SP0040100SLPQ	All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Plan Quantity. Do not use with SP0040100. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
UNFORESEEABLE WORK. (REV 9-28-98) (1-147-14) Changes to: 4-4.	SP0040400	999-25	
CONTROL OF THE WORK. (REV 3-15-02) (1-147-14) Changes to: 5-1.1, 5-2, 5-7.6	SP0050501LS	Lump Sum Projects	

INSPECTION. (REV 2-10-94) (1-147-14) Changes to: 5-9.1.	SP0050901	Long bridge jobs (1500 feet or longer); modify to suit	
CONTROL OF MATERIALS. (REV 8-17-09) (FA 8-24-09) (1-147-14) Changes to: 6-1.	SP0060100LS	Lump Sum Projects	
REQUIREMENTS FOR FEDERAL JOBS LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – COMPLIANCE WITH FHWA 1273. (REV 7-16-12 1-2-14) (FA 8-2-12 1-16-14) (1-147-14) Changes to: 7-1.1	SP0070101	All Federal Aid Jobs	<i>New SP. Merged in text from SP0070101 & changed dates. To remove the requirement for Contractors to include gender and race in weekly annotated payrolls.</i>
PERMITS PROCURED BY THE DEPARTMENT. (REV 8-7-01) (FA 4-14-05) (1-147-14) Changes to: 7-2.1.	SP0070201A	Jobs with permits procured by DOT	
DISCHARGE TO OR WORK OR STRUCTURES IN NAVIGABLE WATERS OF THE U.S., WATERS OF THE U.S. AND WATERS OF THE STATE. (REV 7-16-09) (FA 7-30-09) (1-147-14) Changes to: 7-2.2	SP0070202	When DEP Generic Permit is required SWPPP is used. (One or more acre disturbed.)	
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 1-9-01 11-13-13) (FA 11-15-13) (1-147-14) Insert Information Required. Changes to: 7-7.1, 7-13.2, 7-13.3.	SP0070701DC	District Let Contracts less than \$250,000 and all Maintenance Contracts.	<i>Revised SP. To update the language to the current requirements for Commercial General Liability Insurance providing limits for smaller Department Contracts. Also, changed usage note and updated the language to active voice.</i>

LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – OPERATIONS WITHIN RAILROAD RIGHT-OF-WAY. (REV 11-5-10) (FA 11-9-10) (1-147-14) Changes to 7-11.5.	SP0071105	Projects Involving CSX Transportation.	
UTILITY WORK. (REV 2-10-94) (1-147-14) Changes to: 7-11.65.3.	SP0071163A SP0071153A	When there are no utility work schedules	
UTILITY SCHEDULES. (REV 8-27-01) (FA 4-14-05) (1-147-14) Changes to: 7-11.65.3.	SP0071163B SP0071153B	When there are utility work schedules	
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WAGE RATES FOR FEDERAL-AID PROJECTS. (REV 12-21-09) (FA 12-28-09) (1-147-14) Insert Information Required. Changes to: 7-16.	SP0071600	All Federal Aid Jobs	
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS. (REV 4-25-02) (FA 7-17-02) (1-147-14) Changes to: 7-26.	SP0072600	Non-Federal Aid Projects	
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PREFERENCE TO STATE RESIDENTS. (REV 1-13-12) (1-147-14) Changes to: 7-27.	SP0072700	Non-Federal Aid Projects – Construction Projects Only	
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – E-VERIFY. (REV 6-13-11) (FA 6-16-11) (1-147-14) Changes to 7-28.	SP0072800	All Jobs	

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – SCRUTINIZED COMPANIES. (REV 6-17-11) (1-147-14) Changes to Section 7.	SP0072900	All Jobs	
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – TITLE VI ASSURANCE – DOT 1050.2, APPENDIX A. (REV 11-12-13) (FA 11-26-13) (3-14) Changes to 7-30.	SP0073000	All Federal Aid Jobs	New SP. Issued as Man01 for the 1-147-14WB. To ensure compliance with Federal assurance requirements for nondiscrimination.
PROSECUTION AND PROGRESS - SUBMISSION OF WORKING SCHEDULE. (REV 1-11-11) (FA 5-12-11) (1-147-14) Changes to: 8-3.2.	SP0080302A	Use only when CPM is authorized by District Construction Engineer. Do not use with SP0080302DC	
PROSECUTION AND PROGRESS. (REV 6-18-12) (FA 6-18-12) (1-147-14) Changes to: 8-3.2, 8-8, 8-9.1.	SP0080302DC	District Let Contracts (including Lump Sum) less than \$250,000. Do not use with SP0080302A	.
PROSECUTION OF WORK - FLEXIBLE START TIME. (REV 2-15-10) (FA 2-17-10) (1-147-14) Insert Information Required. *Contracts Office must be notified Changes to: 8-3.3.	SP0080303A	When called for by the District Construction Engineer <i>or the District Maintenance Engineer/Administrat or. *Contracts Office must be notified.</i>	
BEGINNING WORK. (REV 7-10-95) (1-147-14) Insert Information Required. Changes to: 8-3.3.	SP0080303B	When called for by the District Construction Engineer. Use with the approval of the Chief Engineer.	

<p>BEGINNING WORK. (REV 10-22-98) (FA 11-5-98) (1-147-14)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.3.</p>	SP0080303C	When called for by the District Construction Engineer. Use with the approval of the Chief Engineer.	
<p>PROSECUTION OF WORK – PARTNERING. (REV 5-15-12) (FA 5-21-12) (1-147-14)</p> <p>Insert Information Required. *Contracts Office must be notified Changes to: 8-3.6.</p>	SP0080306	999-16*	.
<p>PROSECUTION OF WORK - DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-147-14)</p> <p>*Contracts Office must be notified Changes to: 8-3.</p>	SP0080307DRB	999-20 Items*	
<p>PROSECUTION OF WORK – REGIONAL DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-147-14)</p> <p>Changes to: 8-3.</p>	SP0080307RDRB	Jobs without 999-20 Items	
<p>PROSECUTION OF WORK – STATEWIDE DISPUTES REVIEW BOARD. (REV 1-4-11) (FA 1-21-11) (1-147-14)</p> <p>Changes to: 8-3.</p>	SP0080308SDRB	334, 337, 350, 570, 580 or 649 Items	
<p>PROSECUTION AND PROGRESS. (REV 8-1-00) (1-147-14)</p> <p>Changes to: 8-4.1, 8-7-3.1.</p>	SP0080401LS	Lump Sum Projects	
<p>LIMITATIONS OF OPERATIONS – FENCING. (REV 6-17-04) (FA 7-13-04) (1-147-14)</p> <p>Changes to: 8-4.8.</p>	SP0080408	Jobs on Limited Access Highways	

CONTAMINATED MATERIAL – MERCURY-CONTAINING DEVICES AND LAMPS. (REV 11-6-95) (FA 12-27-95) (1-147-14) Insert Information Required. *Insert Hazardous Waste Coordinator and contact number Changes to: 8-4.9.	SP0080409	Jobs with lighting*	
COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 1-19-99) (1-147-14) Insert Information Required. Changes to: 8-7.1.	SP0080701A	Use when requested by proper authority, (must be modified)	
COMPUTATION OF CONTRACT TIME. (REV 7-24-96) (FA 9-3-96) (1-147-14) Changes to: 8-7.1.	SP0080701AB	A+B Bidding. Use with approval of the Chief Engineer District Construction Engineer . Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0081300AB	
COMPUTATION OF CONTRACT TIME. (REV 2-14-94) (1-147-14) Insert Information Required. Changes to: 8-7.1.	SP0080701B	Use when requested by the District Construction Chief Engineer (must be modified).	
COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 2-1-99) (1-147-14) Changes to: 8-7.1.	SP0080701C	Use when requested by the District Construction Engineer.	
DAMAGE RECOVERY. (REV 2-4-04) (1-147-14) Insert Information Required. Changes to: 8.	SP0081300	Use when requested by District Construction Engineer. (Do not use with Lane Rental)	

PROSECUTION AND PROGRESS. (REV 7-28-97) (1-10) Changes to: 8-13.	SP0081300A	All Jobs with Alternative Bidding. Use with the approval of the Chief District Construction Engineer.	
8-13. Incentive – Disincentive for A+B. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Changes to: 8-13.	SP0081300AB	A+B Bidding. Use with the approval of the Chief District Construction Engineer. Use with SP0020501AB, SP0030100AB, SP0030203AB and SP0080701AB	
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 5-19-04) (FA 7-13-04) (1-05) Insert Information Required. Changes to: 8-13.	SP0081300ABB	A+B Jobs with Bonus. Use with the approval of the Chief District Construction Engineer.	
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Changes to: 8-13.	SP0081300B	Bonus (Date Specific). Use with the approval of the Chief District Construction Engineer.	
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Changes to: 8-13.	SP0081300BCD	Bonus (Calendar Days). Use with the approval of the Chief District Construction Engineer.	
8-13. Incentive - Disincentive. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Changes to: 8-13.	SP0081300ID	Incentive – Disincentive. Use with the approval of the Chief District Construction Engineer. Do not use with SP0081300MID	

8-13. Incentive – Disincentive for Lane Rental Days. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Changes to: 8-13.	SP0081300IDLR	Incentive-Disincentive for Lane Rental Days. Use with the approval of the Chief District Construction Engineer. Do not use with SP0081300LR or SP0081300LRDR	
8-13. Liquidated Savings for Early Completion. (REV 5-18-99) (FA 6-10-99) (7-00) Insert Information Required. Changes to: 8-13.	SP0081300LQS	Liquated Savings. Use with the approval of the Chief District Construction Engineer.	
8-13. Pay Adjustment For Fewer-More Lane Rental Days. (REV 4-29-97) (FA 5-7-97) (7-00) Insert Information Required. Changes to: 8-13.	SP0081300LR	Lane Rental. Use with the approval of the Chief District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LRDR	
8-13. Damage Recovery. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Changes to: 8-13.	SP0081300LRDR	Lane Rental. Use with the approval of the Chief District Construction Engineer. Use with SP0020501LR, SP0030100LR, and SP0081300LR	
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 4-12-06) (FA 4-25-06) (1-07) Insert Information Required. Changes to: 8-13.	SP0081300MB	Milestone Bonus. Use with the approval of the Chief District Construction Engineer. Do not use with SP0081300B or SP0081300BCD	
8-13. Incentive - Disincentive. (REV 2-9-06) (FA 4-25-06) (1-07) Insert Information Required. Changes to: 8-13.	SP0081300MID	Milestone Incentive-Disincentive. Use with approval of the Chief District Construction Engineer. Do not use with SP0081300ID	

<p>MEASUREMENT AND PAYMENT. (REV 3-21-1312-18-13) (FA 4-11-131-28-14) (1-147-14)</p> <p>Changes to: 9-1.3, 9-2, 9-3, 9-5.5.2, 9-9, 9-11.</p>	SP0090103LS	<p>Lump Sum Projects. Do not use with SP0090103SLLS.</p>	<p><i>Revised SP. Merged in text from SP0090103LS & changed dates. To clarify items of work added by unilateral payment, as well as by supplemental agreement and work order, are not subject to price adjustments. Deleted references to contingency supplemental agreements and field supplemental agreements as they are no longer used.</i></p>
<p>MEASUREMENT AND PAYMENT. (REV 7-24-1310-4-13) (FA 7-26-1310-15-13) (1-147-14)</p> <p>Changes to 9-1.3, 9-2, 9-3, 9-5.1, 9-8.1, 9-9, 9-11.</p>	SP0090103SLLS	<p>All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Lump Sum. Do not use with SP0090103LS. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.</p>	<p><i>Revised SP. Merged in text from SP0090103SLLS & changed dates. To correct a reference error.</i></p>
<p>MEASUREMENT AND PAYMENT. (REV 2-7-1310-4-13) (FA 3-5-1310-15-13) (1-147-14)</p> <p>Changes to: 9-1.3.2, 9-2, 9-3.2.3, 9-5.1, 9-8.1, 9-9, 9-11.</p>	SP0090103SLPQ	<p>All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt - Streamline Plan Quantity. Do not use with SP0090501DC. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.</p>	<p><i>Revised SP. Merged in text from SP0090103SLPQ & changed dates. To correct a reference error.</i></p>
<p>MEASUREMENT AND PAYMENT. (REV 10-29-08) (FA 1-16-09) (1-147-14)</p> <p>Changes to: 9-5.1, 9-5.4, 9-9.</p>	SP0090501DC	<p>District Let Contracts. Excluding Lump Sum Projects. Do not use with SP0090103SLPQ.</p>	

<p><i>MAINTENANCE OF TRAFFIC.</i> <i>(REV 2-12-14) (7-14)</i></p> <p><i>Changes to 12-3.2, 102-9.1, 102-9.2, 12-9.5, 102-11.5, 102-11.8, 102-11.22, 102-13.23.</i></p>	SP1020302	All Jobs	New SS. To update the language for current Department practice.
<p>MAINTENANCE OF TRAFFIC. (REV 9-4-12) (FA 9-6-12) (1-147-14)</p> <p>Changes to 102-13.12.</p>	SP1021312	102-89-17 Items.	
<p>ENGINEER'S FIELD OFFICE. (REV 5-8-13) (FA 5-16-13) (1-147-14)</p> <p>Changes to: 109.</p>	SP1090000	109-71 Items	
<p>REMOVAL OF EXISTING STRUCTURES – STRUCTURES TO BE REMOVED. (REV 9-10-07) (FA 2-15-08) (1-147-14)</p> <p>Insert Information Required. Changes to: 110-6.1.</p>	SP1100601	Use when requested by the proper <i>District Construction Engineer.</i> (Must have signed agreement with Local Agency <i>receiving the material.</i>)	
<p>REMOVAL OF EXISTING STRUCTURES – ASBESTOS CONTAINING MATERIALS (ACM) IDENTIFIED PRIOR TO THE WORK. (REV 1-29-13) (FA 2-15-13) (1-147-14)</p> <p>Changes to: 110-6.6.</p>	SP1100606	Use when areas of Asbestos Abatement are identified in the Plans	
<p>MATERIAL FOR REEF ESTABLISHMENT. (REV 7-10-95) (FA 6-21-99) (1-147-14)</p> <p>Changes to: 110-11.2, 110-12.7.</p>	SP1101102	110-84	
<p>EXCAVATION – IDENTIFIED AREAS OF CONTAMINATION. (REV 1-29-13) (FA 2-15-13) (7-13)</p> <p>Changes to: 120-1.</p>	SP1200100A	Use when contaminated areas are delineated in the Plans	

EXCAVATION AND EMBANKMENT – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-147-14) Changes to: 120-10.3.1	SP1201003SL	All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
EXCAVATION FOR STRUCTURES AND PIPE – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-147-14) Change(s) to: 125-9.3.1	SP1250903SL	All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
STABILIZING – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-147-14) Changes to: 160-4.2.4	SP1600402SL	All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
PREDESIGNED STABILIZED SUBGRADE. (REV 3-12-07) (FA 3-14-07) (1-147-14) Changes to: 161.	SP1610000	Non-Traffic and Shoulder-Only Construction. Do Not Use on Widening Projects	
ROCK BASE – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (1-147-14) Changes to: 200-7.2.2	SP2000702SL	All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	

GRADED AGGREGATE BASE. (REV 8-8-07) (1-147-14) Changes to: 204.	SP2040000	285 Items Do not use on Interstate Projects	
MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-31-99) (FA 2-14-00) (1-147-14) Insert Information Required. Changes to: 327-1, 327-6.	SP3270100	When the Plans provide a location for stockpiling milled material. Insert quantity to be retained. Use all, tons, square yards	
MILLING OF EXISTING ASPHALT PAVEMENT. (REV 12-1-93) (1-147-14) Changes to: 327-2.	SP3270200	Use when requested by districts	
PORTLAND CEMENT CONCRETE – ACCEPTANCE SAMPLING AND TESTING. (REV 6-25-10) (FA 7-8-10) (1-147-14) Changes to: 346-9.2.	SP3460902SL	All Contracts less than \$2,000,000 and less than 2,000 tons of asphalt – Streamline. For bridge repair/rehab projects, contact the District Construction Engineer prior to use.	
STRUCTURES FOUNDATIONS. (REV 6-26-12) (1-147-14) Changes to 455-1 through 455-12.	SP4550100DTwTP	Projects with 100% Dynamic Testing of Pile Foundations WITH Test Piles.	
STRUCTURES FOUNDATIONS. (REV 6-26-12) (1-147-14) Changes to 455-1 through 455-12.	SP4550100DTwoTP	Projects with 100% Dynamic Testing of Pile Foundations WITHOUT Test Piles	
INTEGRAL PILE JACKETS. (REV 11-16-11) (FA 12-8-11) (1-147-14) Changes to: 457.	SP4570000	457 Items	
CRASH CUSHIONS. (REV 8-4-11) (FA 8-9-11) (1-147-14) Changes to 544-4.	SP5440400	544-75-1AA Items	

<p><i>RESETTING GUARDRAIL. (REV 3-6-14) (7-14)</i></p> <p><i>Changes to 538</i></p>	<p><i>SP5380000</i></p>	<p><i>538-1 Items</i></p>	<p><i>New SP. Issued as Mandatory No. 1 for the 7-14WB. Federal Highway Administration Memorandum HSSD, dated May 17, 2010, provided guidance to state transportation agencies on guardrail height for new installations on the National Highway System (NHS). Based on this guidance, the Department will implement a 2'-1" mounting height as our policy for W-beam guardrail systems.</i></p>
<p>LANDSCAPING. (REV 3-15-13) (FA) (7-13)</p> <p>Changes to 580.</p>	<p>SP5800000</p>	<p>All Non FA Jobs with Landscaping. Use when requested by the DDE.</p>	
<p>LANDSCAPING. (REV 3-15-13) (7-13)</p> <p>Changes to 580.</p>	<p>SP5800000FA</p>	<p>All Federal Aid Jobs with Landscaping. Use when requested by the DDE.</p>	
<p>MOTORIST AID CALL BOX RELOCATION. (REV 8-24-10) (1-14)</p> <p>Changes to: 714.</p>	<p>SP7140000</p>	<p>714-1-500</p>	

TRAFFIC MONITORING SITE VEHICLE SENSOR - NON-WEIGHT APPLICATIONS. (REV 1-3-12) (FA 1-27-12) (1-147-14) Changes to: 741.	SP7410000	741-1 Items	
TRAFFIC MONITORING SITE VEHICLE SPEED/CLASSIFICATION UNIT. (REV 6-16-99) (FA 7-20-99) (1-147-14) Changes to: 743.	SP7430000	743-70 Items	
TRAFFIC MONITORING SITE SOLAR POWER UNIT. (REV 10-22-10) (FA 11-22-10) (1-147-14) Changes to: 744.	SP7440000	744-70 Items	
TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY. (REV 1-10-13) (FA 1-15-13) (1-147-14) Changes to: 745.	SP7450000	745-70 Items	
TRAFFIC MONITORING SITE CABINET. (REV 5-6-08) (FA 10-14-08) (1-147-14) Changes to: 746.	SP7460000	746-7A-BCD Items	
TRAFFIC MONITORING SITE MODEM. (REV 5-20-99) (FA 7-20-99) (1-147-14) Changes to: 747.	SP7470000	747-70 Items	
GENERAL REQUIREMENTS FOR THE EVALUATION OF TRAFFIC MONITORING SITE EQUIPMENT AND MATERIALS. (REV 5-12-99) (FA 7-20-99) (1-147-14) Changes to: 748.	SP7480000	Jobs with Traffic Monitoring Sites	

<u>FOR DESIGN BUILD PROJECTS ONLY</u>			
DB SPECIAL PROVISIONS	SP0000000DB	USAGE NOTE	REMARKS
MEASUREMENT AND PAYMENT. (REV 12-17-13) (FA 1-28-14) (7-14) <i>Changes to 9-2-1.1.</i>	SP0090201DB	<i>Design Build Projects</i>	<i>New SP. To clarify that price adjustments for fuel will not be made for supplemental agreements, work orders or unilateral payments. This language was in the specification previously and was inadvertently deleted.</i>
CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. (REV 12-3-12) (FA 1-3-13) (+147-14) Changes to 105-8.13.	SP1050813DB	Use when Geotechnical Services are required for the project.	
STRUCTURES FOUNDATIONS. (REV 12-3-12 7-13 139-13 1311-8-1312 1-131-13-14) (FA 1-3-1311-26 1312-18 131-22 141-24-14) (1-147-14) Changes to 455.	SP4550000DB	Use when Geotechnical Services are required for the project.	<i>Merged in text from SP4550000DB & changed name & dates. To update the DB language for consistency with Section 455 of the Standard Specs. SP4551508DB: To clarify the language related to certain testing when slurry is not used in shaft excavation. SP4550517DB: To update the DB spec for consistency with Section 455 of the Standard Specs and to clarify pile inspection and recording activities. SP4550518DB: To update the DB Specs</i>

			<i>for consistency with the Standard Specs and to clarify pile inspection and recording activities</i> SP4550510DB: <i>To incorporate an alternative technical concept (optional soil set-up) into DB projects when requested by the Geotechnical Engineer.</i>
--	--	--	---

DEVELOPMENTAL SPECIFICATIONS	SPY000008	When called for

SUPPLEMENTAL SPECIFICATIONS	SS0000001	USAGE NOTE	REMARKS
<p>007 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC (REV 11-7-1311-26-1312-10-13) (FA 11-15-1312-5-131-23-14) (7-14) Changes to 7-1.7, 7-7.2, 7-13.</p>	SS0070107	All Jobs	<p><i>New SS. Merged in text from SS0070107 & changed name & dates. To comply with changes to the Florida Statutes regarding commercial fertilizer applicator certification.</i></p> <p><i>SS0071300: To update the terms and description of insurance coverage, providing unambiguous responsibilities and obligations.</i></p> <p><i>SS0070702: To require that load limits in effect for permanent roadways and bridges also apply to Department owned temporary bridges.</i></p>
<p>008 PROSECUTION AND PROGRESS. (REV 11-26-13) (FA 2-7-14) (7-14) Changes to 8-4.1.</p>	SS0080401	All Jobs	<p><i>New SS. To remove the requirement for the Contractor to submit a lighting plan.</i></p>
<p>009 MEASUREMENT AND PAYMENT. (REV 12-17-13) (FA 1-28-14) (7-14) Changes to 9-2.1.1.</p>	SS0090201	All Jobs	<p><i>New SS. To clarify that price adjustments for fuel will not be made for supplemental agreements, work orders or unilateral payments. This language was in the specification previously and was inadvertently deleted.</i></p>
<p>009 MEASUREMENT AND PAYMENT. (REV 10-4-13) (FA 10-15-13) (7-14) Changes to 9-8.1</p>	SS0090801	All Jobs	<p><i>New SS. To correct a reference.</i></p>

<p>102 MAINTENANCE OF TRAFFIC. (REV 1-31-14) (FA 2-7-14) (7-14)</p> <p><i>Changes to 102-11.21, 102-13.23.</i></p>	SS1021121	All Jobs	New SS. To clarify method of measurement and basis of payment for temporary raised rumble strips.
<p>110 CLEARING AND GRUBBING. (REV 12-11-13) (FA 1-16-14) (7-14)</p> <p><i>Changes to 110-11.3.</i></p>	SS1101103	All Jobs	New SS. To clarify the language relating to payment for removal of existing pavement.
<p>120 EXCAVATION AND EMBANKMENT. (REV 12-5-13) (FA 12-16-13) (7-14)</p> <p><i>Changes to 120.</i></p>	SS1200000	All Jobs	New SS. To define and/or clarify various issues.
<p>125 EXCAVATION FOR STRUCTURES AND PIPE. (REV 9-19-13 12-5-13) (FA 11-26-13 15-14 1-24-14) (7-14)</p> <p><i>Changes to 125-1, 125-9.1.1, 125-9.2.2, 125-11.</i></p>	SS1250100	All Jobs	<p>New SS. Merged in text from SS1250901 & changed dates. To reduce field testing in trench box construction.</p> <p>SS1250902: To modify language for consistency with Design Standards, Index. No. 500.</p> <p>SS1250100: To include pipe earthwork in general in this Section.</p>
<p>160 STABILIZING. (REV 11-4-13 1-9-14) (FA 11-15-13 1-16-14) (7-14)</p> <p><i>Changes to 160-3.1, 160-3.2, 160-4.2.4.</i></p>	SS1600301	All Jobs	<p>New SS. Merged in text from SS1600302 & changed dates. To update the language due to changes in Section 403.704, F.S.</p> <p>SS1600301: To update the language for current usage.</p>
<p>200 ROCK BASE. (REV 11-4-13 1-14-13) (FA 11-15-13 12-3-13) (7-14)</p> <p><i>Changes to 200-2, 200-6.1, 200-7.2, 200-11.</i></p>	SS2000601 SS2000200	All Jobs	<p>New SS. Merged in text from SS2000200 & changed name & dates.</p> <p>To allow the use of existing rock for base provided it meets certain criteria.</p> <p>SS2000601. To update the language for current usage.</p>

<p>300 PRIME AND TACK COATS. (REV 12-17-13) (FA 1-2-14) (7-14)</p> <p><i>Changes to 300-2.1, 300-2.3.</i></p>	SS3000201	All Jobs	New SS. To include language for newly approved trackless tack coats.
<p>320 HOT MIX ASPHALT - PLANT METHODS AND EQUIPMENT. (REV 10-25-13) (FA 1-2-14) (7-14)</p> <p><i>Changes to 320-6.3.2.</i></p>	SS3200603	All Jobs	New SS. To modify the temperature requirements for warm mix asphalts.
<p>327 MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-29-13) (FA 11-20-13) (7-14)</p> <p><i>Changes to 327-3.1.</i></p>	SS3270301	All Jobs	New SS. To establish a statewide time frame for paving milled surfaces.
<p>334 SUPERPAVE ASPHALT CONCRETE. (REV 10-25-13) (FA 1-2-14) (7-14)</p> <p><i>Changes to 334-1.4.1, 334-3.2.1, 334-5.3.</i></p>	SS3340104	All Jobs	New SS. To clarify permissible locations within the pavement structure for Type SP-19.0 mixtures, increase permissible number of mix designs, modify web link for approved warm mix products, and specify maximum number of days a Lot can remain open.
<p>336 ASPHALT RUBBER BINDER. (REV 11-4-13) (FA 1-2-14) (7-14)</p> <p><i>Changes to 336-7.</i></p>	SS3360700	All Jobs	New SS. To update a reference due to proposed changes in Section 916.
<p>337 ASPHALT CONCRETE FRICTION COURSES. (REV 11-4-13) (FA 1-2-14) (7-14)</p> <p><i>Changes to 337-2.1, 337-2.6.</i></p>	SS3370201	All Jobs	New SS. To modify the web link for approved warm mix products and to update a reference.

<p>350 CEMENT CONCRETE PAVEMENT. (REV 12-3-13 11-5-13) (FA 12-16-13 1-2-14) (7-14)</p> <p>Changes to 350-17.2, 350-18.</p>	<p>SS3501702SS3500100</p>	<p>All Jobs</p>	<p><i>New SS. Merged text into SS3501702 & changed name & dates. To replace the terminology Welded Wire Fabric with Welded Wire Reinforcement. SS3501702. To clarify the language for cleaning and sealing joints and cracks in concrete pavement.</i></p>
<p>353 CONCRETE PAVEMENT SLAB REPLACEMENT. (REV 12-3-13 1-13-14) (FA 12-16-13 1-16-14) (7-14)</p> <p>Changes to 353-2, 353-9.1, 353-11, 353-12.</p>	<p>SS3530901SS3530200</p>	<p>All Jobs</p>	<p><i>New SS. Merged in text from SS3530200 & changed name & dates. To update a reference. SS3530901: To consolidate method of payment for cleaning and sealing joints in new and existing concrete pavement.</i></p>
<p>400 CONCRETE STRUCTURES. (REV 12-30-13 12-4-13 12-16-14) (FA 1-8-14 1-15-14 1-23-14 1-28-14) (7-14)</p> <p>Changes to 400-7.10, 400-16.6, 400-21.3, 400-23.3.</p>	<p>SS4001606SS4000710</p>	<p>All Jobs</p>	<p><i>New SS. Merged in text from SS4002103 & changed dates. To further clarify the classification of cracks; and in most cases, eliminate the need for a formal submittal for repair. SS4001606: To update the language for current Department and industry practice. SS4002303: To update the language for current usage. SS4001606: To allow the use of Type 1 curing compounds with fugitive dye in lieu of Type 2 curing compounds in the construction of traffic barriers, railings, parapets and endposts.</i></p>

<p>410 PRECAST CONCRETE BOX CULVERT. (REV 11-26-13) (FA 12-18-13) (7-14)</p> <p><i>Changes to 410-2.</i></p>	SS4100200	All Jobs	<p><i>New SS. To delete ASTM A82, ASTM A496, and ASTM A615 and replace with ASTM A1064.</i></p>
<p>413 SEALING CRACKS AND CONCRETE STRUCTURE SURFACES. (REV 1-22-14) (FA 1-24-14) (7-14)</p> <p><i>Changes to 413.</i></p>	SS4130000		<p><i>New SS. Merged in text from SS4130000 & changed dates. Additional change to approved revision. SS4130000: To include findings from a recent research study for sealing cracks on decks supported by steel girders, (2) to introduce testing of application, (3) and to correct reference to the friction testing procedure.</i></p>
<p>415 REINFORCING STEEL. (REV 10-16-13 11-5-13) (FA 12-18-13 1-15-14) (7-14)</p> <p><i>Changes to 415-2, 415-6, 415-7.</i></p>	SS4150600 SS4150200	All Jobs	<p><i>New SS. Merged in text from SS4150200 & changed dates. To update the language for current industry practice. SS4150600: To update the language for current industry practice.</i></p>
<p>430 PIPE CULVERTS. (REV 11-14-13) (FA 2-18-14) (7-14)</p> <p><i>Changes to 430-2.1, 430-9.</i></p>	SS4300201	All Jobs	<p><i>New SS. To update the language for current Department and Industry practice.</i></p>
<p>431 PIPE LINER. (REV 11-14-13) (FA 2-18-14) (7-14)</p> <p><i>Changes to 431-4.2.5.</i></p>	SS4310402	All Jobs	<p><i>New SS. To update the language for current Department and Industry practice.</i></p>
<p>449 PRECAST CONCRETE DRAINAGE PRODUCTS. (REV 11-26-13) (FA 12-18-13) (7-14)</p> <p><i>Changes to 449-2.</i></p>	SS4490200	All Jobs	<p><i>New SS. To delete ASTM A82, ASTM A496, A185, A497 and ASTM A615 and replace with ASTM A1064.</i></p>

<p>450 PRECAST PRESTRESSED CONCRETE CONSTRUCTION. (REV 11-5-1312-16-13) (FA 1-15-141-28-14) (7-14)</p> <p>Changes to 450-3.1, 450-12.5.3.7.</p>	SS4500301	All Jobs	<p>New SS. Merged in text from SS4501205 & changed dates. To include language to address cracks in pretensioned, prestressed concrete poles.</p> <p>SS4500301: To update the language for current industry practice.</p>
<p>455 STRUCTURES FOUNDATIONS. (REV 9-23-1311-26-1312-17-13) (FA 1-26-1312-18-131-22-14) (7-14)</p> <p>Changes to 455-45.</p>	SS4554500 SS4550000	All Jobs	<p>New SS. Merged in text from SS4551508 & changed dates. To clarify the language related to certain testing when slurry is not used in shaft excavation.</p> <p>Merged in text from SS4554500 & changed dates. To address various issues.</p> <p>SS4554500: To remove a conflict between Specification 455-45 and 534-5 regarding construction tolerances.</p>
<p>458 BRIDGE DECK JOINTS. (REV 10-8-13) (FA 12-18-13) (7-14)</p> <p>Changes to 458-2.2.</p>	SS4580202	All Jobs	<p>New SS. Modify language for consistency with Structures Detailing Manual and the Design Standards.</p>
<p>460 STRUCTURAL STEEL AND MISCELLANEOUS METALS. (REV 12-11-13) (FA 12-18-131-8-14) (7-14)</p> <p>Changes to 460-5.1, 460-7.1.3.</p>	SS4600701 SS4600501	All Jobs	<p>New SS. Merged in text from SS4600501 & changed name & dates. To correct a typographical error.</p> <p>SS4600701. Modified language to allow the Specialty Engineer to determine which underground utilities to show on erection plan drawings.</p>
<p>461 MULTIROTATIONAL BEARINGS. (REV 1-7-14) (FA 1-15-14) (7-14)</p> <p>Changes to 461.</p>	SS4610000	All Jobs	<p>New SS. To update the language for current Department and industry practice.</p>

470 <i>TIMBER STRUCTURES.</i> (REV 2-13-14) (FA 2-24-14) (7-14) <i>Changes to 470-12.2.</i>	SS4701202	All Jobs	New SS. To correct a typographical error.
520 <i>CONCRETE GUTTER, CURB ELEMENTS, AND TRAFFIC SEPARATOR.</i> (REV 1-19-13 1-7-14) (FA 1-15-14 1-16-14) (7-14) <i>Changes to 520-7, 520-12.</i>	SS5200700	All Jobs	New SS. Merged in text from SS5201200 & changed dates. To clarify basis of payment. SS5200700: To permit the use of imprinted concrete as an alternative finish.
521 <i>CONCRETE BARRIERS, TRAFFIC RAILING BARRIERS AND PARAPETS.</i> (REV 12-9-13) (FA 12-18-13) (7-14) <i>Changes to 521.</i>	SS5210000	All Jobs	New SS. To change term “reflector elements” to “barrier delineator” and to change the requirements for surface finishes.
522 <i>CONCRETE SIDEWALK AND DRIVEWAYS.</i> (REV 1-7-14) (FA 1-16-14) (7-14) <i>Changes to 522-7.2.</i>	SS5220702	All Jobs	New SS. To allow the use of imprinted concrete as an alternative finish.
523 <i>PATTERNED PAVEMENT.</i> (REV 1-8-14) (FA 1-15-14) (7-14) <i>Changes to 523-1, 523-2.2.</i>	SS5230100	All Jobs	New SS. To clarify the language.
534 <i>CONCRETE NOISE WALLS.</i> (REV 1-13-14) (FA 2-18-14) (7-14) <i>Changes to 534.</i>	SS5340000	All Jobs	New SS. To incorporate requirements for perimeter walls as per Engineering and Operations Memorandum 13-03
536 <i>GUARDRAIL.</i> (REV 12-12-13) (2-7-14) (7-14) <i>Changes to 536-5.</i>	SS5360500		New SS. To delete language that conflicts with the Design Standards, Index No 400, Note 17.

<p>548 RETAINING WALL SYSTEMS. (REV 10-16-11 12-13-11 16-14) (FA 12-18-13 1-22-14) (7-14)</p> <p>Changes to 548.</p>	<p>SS5480203SS5480000</p>	<p>All Jobs</p>	<p><i>New SS. Merged in text from SS5480206 & changed revision date.</i> <i>To allow the use of materials with low pH values for geosynthetic reinforcement with no metal elements within the backfill.</i> <i>SS5480000: To address various issues related to MSE walls.</i> <i>SS5480203: To update the spec for current Department and industry practice.</i></p>
<p>561 COATING EXISTING STRUCTURAL STEEL. (REV 11-18-13 12-30-14) (FA 11-26-13 1-8-14) (7-14)</p> <p>Changes to 561-10.1, 561-12, 561-13.</p>	<p>SS5611001</p>	<p>All Jobs</p>	<p><i>New SS. To address various issues.</i></p>
<p>603 GENERAL REQUIREMENTS FOR TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 1-14-14) (FA 1-22-14) (7-14)</p> <p>Changes to 603.</p>	<p>SS6030000</p>	<p>All Jobs</p>	<p><i>New SS. To clarify procedure for requesting APL evaluation and approval.</i></p>
<p>620 TRAFFIC CONTROL SIGNAL AND DEVICE INSTALLATION GROUNDING. (REV 1-30-14) (FA 2-4-14) (7-14)</p> <p>Changes to 620.</p>	<p>SS6200000</p>	<p>All Jobs</p>	<p><i>New SS. These changes are part of an ongoing effort to consolidate the MSTCSD and the Standard Specs.</i></p>
<p>632 SIGNAL CABLE. (REV 2-6-14) (FA 2-18-14) (7-14)</p> <p>Changes to 932-2.</p>	<p>SS6320200</p>	<p>All Jobs</p>	<p><i>New SS. To remove redundancy in Specification Sections 632, 633 and 634.</i></p>
<p>633 COMMUNICATION CABLE. (REV 11-18-13) (FA 2-18-14) (7-14)</p> <p>Changes to 633-2.</p>	<p>SS6330203</p>	<p>All Jobs</p>	<p><i>New SS. To remove redundancy in Specification Sections 632, 633 and 634.</i></p>

<p><i>634 SPAN WIRE ASSEMBLY. (REV 11-18-13) (FA 2-18-14) (7-14)</i></p> <p><i>Changes to 634-2.</i></p>	<p><i>SS6340200</i></p>	<p><i>All Jobs</i></p>	<p><i>New SS. To remove redundancy in Specification Sections 632, 633 and 634.</i></p>
<p><i>635 PULL, SPLICE, AND JUNCTION BOXES. (REV 11-21-13) (FA 2-4-14) (7-14)</i></p> <p><i>Changes to 635-3.2.</i></p>	<p><i>SS6350302</i></p>	<p><i>All Jobs</i></p>	<p><i>New SS. To clarify the language.</i></p>
<p><i>641 PRESTRESSED CONCRETE POLES. (REV 11-4-13) (FA 1-8-14) (7-14)</i></p> <p><i>Changes to 641-4.2.</i></p>	<p><i>SS6410402</i></p>	<p><i>All Jobs</i></p>	<p><i>New SS. These changes were proposed to correct a reference to Section 700. For the 1-14 Workbook, Section 700 was completely rewritten and the reference to 700-7.3 in 641-4.2 was no longer valid. This cross-reference was overlooked.</i></p>
<p><i>663 SIGNAL PRIORITY AND PREEMPTION SYSTEMS. (REV 1-14-14) (FA 2-4-14) (7-14)</i></p> <p><i>New Section 663.</i></p>	<p><i>SS6630000</i></p>	<p><i>All Jobs</i></p>	<p><i>New Section. To establish minimum requirements for priority and preemption systems.</i></p>
<p><i>671 TRAFFIC CONTROLLERS. (REV 11-25-13) (FA 1-22-14) (7-14)</i></p> <p><i>Changes to 671.</i></p>	<p><i>SS6710000</i></p>	<p><i>All Jobs</i></p>	<p><i>New SS. These changes are part of an ongoing effort to consolidate the MSTCSD and the Standard Specs.</i></p>
<p><i>677 EQUIPMENT SHELTER. (REV 2-17-14) (FA 2-25-14) (7-14)</i></p> <p><i>Changes to 677.</i></p>	<p><i>SS6770000</i></p>	<p><i>All Jobs</i></p>	<p><i>New SS. To move requirements previously contained in Article 785-5 of the Standard Specifications for Road and Bridge Construction to the new Section 677 as part of an ongoing project of the FDOT Central Office "Consolidation of Products and Specifications" (COPS).</i></p>

700 HIGHWAY SIGNING. (REV 1-27-14) (FA 1-28-14) (7-14) Changes to 700.	SS7000000	All Jobs	New SS. Deleted duplicate language, updated material requirements, and made grammatical changes.
701 AUDIBLE AND VIBRATORY PAVEMENT MARKINGS. (REV 9-4-13) (FA 10-23-13)(7-14) Changes to 701-4.2, 701-7.	SS7010402	All Jobs	New SS. To update the language for current Department practice.
702 WET WEATHER PAVEMENT MARKINGS. (REV 9-5-13) (FA 10-23-13) (7-14) Changes to 702-4.2, 702-7	SS7020402	All Jobs	New SS. To update the language for current Department practice.
709 TRAFFIC STRIPES AND MARKINGS - TWO REACTIVE COMPONENTS. (REV 9-10-13) (FA 10-23-13) (7-14) Changes to 709-7.	SS7090700	All Jobs	New SS. To update the language for current Department practice.
711 THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS. (REV 9-5-13) (FA 10-23-13) (7-14) Changes to 711-7.	SS7110700	All Jobs	New SS. To update the language for current Department practice.
713 PERMANENT TAPE TRAFFIC STRIPES AND MARKING. (REV 9-10-13) (FA 10-23-13) (7-14) Changes to 713-7.	SS7130700	All Jobs	New SS. To update the language for current Department practice.
785 INTELLIGENT TRANSPORTATION SYSTEMS – INFRASTRUCTURE. (REV 2-4-14) (FA 2-7-14) (7-14) Changes to 785	SS7850000	All Jobs	New SS. To delete language that has been moved to other Sections. These changes are part of an ongoing effort to consolidate the MSTCSD and the Standard Specs.
901 COARSE AGGREGATE. (REV 10-16-13) (FA 11-26-13) (7-14) Changes to 901-1.2.	SS9010102	All Jobs	New SS. To update the language for current industry practice.

<p>914 STABILIZATION MATERIALS. (REV 11-14-13) (FA 11-26-13) (7-14)</p> <p><i>Changes to 914.</i></p>	SS9140000	All Jobs	New SS. To reflect changes to Senate Bill 682 and Florida Statute 403.7047.
<p>916 BITUMINOUS MATERIALS. (REV 12-17-13) (FA 1-8-14) (7-14)</p> <p><i>Changes to 916.</i></p>	SS9160000	All Jobs	New SS. To implement a Quality Control Program for asphalt emulsions (similar to asphalt binders), add two new trackless tack products, and for minor cleanup related to other binder testing.
<p>919 GROUND TIRE RUBBER FOR USE IN ASPHALT RUBBER BINDER. (REV 10-25-13) (FA 1-2-14) (7-14)</p> <p><i>Changes to 919.</i></p>	SS9190000	All Jobs	New SS. To clarify the gradation requirements and to update a referenced industry standard.
<p>925 CURING MATERIALS FOR CONCRETE. (REV 1-10-14) (FA 1-23-14) (7-14)</p> <p><i>Changes to 925.</i></p>	SS9250000	All Jobs	New SS. To update the language for current construction practice.
<p>926 EPOXY COMPOUNDS. (REV 1-14-14) (FA 1-24-14) (7-14)</p> <p><i>Changes to 926.</i></p>	SS9260000	All Jobs	New SS. To clarify the use and method of acceptance for epoxy compounds.
<p>931 METAL ACCESSORY MATERIALS FOR CONCRETE PAVEMENT AND CONCRETE STRUCTURES. (REV 11-26-13 12-9-13)(FA 12-5-13 12-16-13) (7-14)</p> <p><i>Changes to 931-1.2, 931-3.6, 931-4.</i></p>	SS9310102	All Jobs	New SS. Merged in text from SS9310306 & changed dates. To clarify coating requirements for metal dowel bar assemblies for joints in concrete pavement. SS9310102. To update references.

<p>932 NONMETALLIC ACCESSORY MATERIALS FOR CONCRETE PAVEMENT AND CONCRETE STRUCTURES. (REV 11-15-1312-3-13) (FA 11-26-131-24-14) (7-14)</p> <p>Changes to 932-1.3.1, 923-1.3.2, 932-2.3.</p>	<p>SS9320203SS9320103</p>	<p>All Jobs</p>	<p><i>New SS. Merged in text from SS9320103 & changed name & dates To modify the language for current Department practice.</i></p> <p><i>SS9320203: To modify storage and testing requirements for bearing pads.</i></p>
<p>948 MISCELLANEOUS TYPES OF PIPE. (REV 1-27-14) (FA 2-18-14) (7-14)</p> <p>Changes to 948.</p>	<p>SS9480000</p>	<p>All Jobs</p>	<p><i>New SS. To update the language for current Department and industry practice.</i></p>
<p>960 POST-TENSIONING COMPONENTS. (REV 11-15-13) (FA 1-8-14) (7-14)</p> <p>Changes to 960-2.1.</p>	<p>SS9600201</p>	<p>All Jobs</p>	<p><i>New SS. To delete the requirement for 3/8" vent holes through wedge plates. It has been determined this requirement is unnecessary.</i></p>
<p>971 TRAFFIC MARKING MATERIALS. (REV 1-8-14) (FA 1-15-14) (7-14)</p> <p>Changes to 971.</p>	<p>SS9710000</p>	<p>All Jobs</p>	<p><i>New SS. To update the language to include new products, test methods and address problem areas.</i></p>

APPENDICES	APENDIC	Header
<p>TECHNICAL SPECIAL PROVISIONS.</p> <p>The following Technical Special Provisions are individually signed and sealed but are included as part of this Specifications Package.</p> <p>Insert # _____</p>	TSPs	Jobs with TSPs