
PROSECUTION AND PROGRESS - DAMAGE RECOVERY. 
(REV 8-7-17) (7-19) 

ARTICLE 8-12 is deleted and the following substituted: 

8-12 Damage Recovery. 
 8-12.1 Damages Suffered by Third Parties: In addition to the damages provided for in 
8-10.2 and pursuant to Section 337.18 of the Florida Statutes, when the Contractor fails to 
complete the work within the Contract Time the Department may recover from the Contractor 
amounts that the Department pays for damages suffered by third parties unless the failure to 
timely complete the work was caused by the Department’s act or omission. 
 8-12-2 Damage Recovery/User Costs: A damage recovery/user cost will be assessed 
against the Contractor if all lanes are not open to traffic during the times as shown in the Traffic 
Control Plans. Costs will be assessed beginning at the appropriate time as shown in the Traffic 
Control Plans and continue until all lanes are open as recorded by the Engineer. This assessment 
will be in the following amounts: 
   First 30 minutes and under:    $________ 
   Each additional 30 minute period or portion thereof: $________ 
  Such costs will not exceed $________ over a 24 hour period. 
  At the discretion of the Engineer, damage recovery/user cost will not be assessed 
for failure to open traffic lanes if such cause is beyond the control of the Contractor, i.e., 
catastrophic events, accidents not related or caused by the Contractor’s operations. 
  The Department will have the right to apply as payment on such damages any 
money which is due to the Contractor by the Department. 
 
 


	PROSECUTION AND PROGRESS - DAMAGE RECOVERY.

