
SP0050107 CONTROL OF THE WORK – WORK DOCUMENTS 
COMMENTS FROM INDUSTRY REVIEW 

Victor LoPiccolo 
407-792-8274 

victor.lopiccolo@dot.state.fl.us 
Comments: (3-23-20, Industry) 
Aside from the proposed revisions, please consider the proposed revisions: 5-1.7: Strike out: "the 
Contractor does not begin work by the end of the day specified in this Subarticle." We should not 
care when the Contractor actually begins work; our concern is whether they get done on time. If 
we issue multiple Work Docs at once, this is not even feasible or fair.  
 
Response:  Proposed change not accepted. 

5-8: Revise 2nd sentence as, "At requested intervals, contact the Engineer..." Most of the time, 
this requirement is really not necessary; If the Pm wants a daily call, he may still ask for it. Most 
may only want an update on a weekly or monthly basis. 

 
Response: Additional revision to address comment has been made. 

5-11: As written, this really doesn't have much value or even make sense in a WD contract; 5-1.7 
already specifies that each WD will be verified, inspected, etc. Possibly we may add specifically 
that each WD will be considered as complete once the Engineer has inspected and signed off the 
work.  
 
Suggest revising 5-8 as, "Upon completion of the entire project, the Engineer will provide the 
Contractor a written Notice of Beginning and Completion of Maintenance Projects." This would 
pertain to the term of the contract. 
Response Additional revision to address comment has been made. 
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