ORIGINATION FORM Proposed Revisions to the Specifications

(Please provide all information - incomplete forms will be returned)

| Date: | Office: |
|-------------|----------------------------------|
| Originator: | Specification Section: |
| Telephone: | Article/Subarticle: |
| email: | Associated Section(s) Revisions: |

Will the proposed revision require changes to:

| Publication | Yes | No | Office Staff Contacted |
|--|-----|----|------------------------|
| Standard Plans Index | | | |
| Traffic Engineering Manual | | | |
| FDOT Design Manual | | | |
| Construction Project Administration Manual | | | |
| Basis of Estimate/Pay Items | | | |
| Structures Design Guidelines | | | |
| Approved Product List | | | |
| Materials Manual | | | |
| Maintenance Specs | | | |

Will this revision necessitate any of the following:

Design Bulletin

Estimates Bulletin

Materials Bulletin

Have all references to internal and external publications in this Section been verified for accuracy?

Synopsis: Summarize the changes:

Justification: Why does the existing language need to be changed?

Construction Bulletin

Do the changes affect either of the following types of specifications (Hover over type to go to site.):

Special Provisions Developmental Specifications

List Specifications Affected: (ex. SP3270301, Dev330TL, Dev334TL etc.)

PROSECUTION AND PROGRESS.

(REV <u>8-14-22</u>5-18-17) (7-2<u>3</u>2)

ARTICLE 8-2 is deleted and replaced by the following:

8-2 Work Performed by Equipment Rental Agreement.

Rental agreements will not be considered subcontracts.

SUBARTICLE 8-3.2 is deleted and the following substituted:

8-3.2 Allowable Workdays and Hours of Operations: Perform all work on allowable workdays between the hours of Enter work begin time of day and Enter work end time of day; allowable workdays are Enter day of the week through Enter day of the week. Unless otherwise authorized or required by the Engineer, perform no work on Enter day of the week through Enter day of the week.

Contract Time will be charged on non-allowable days. Any Contract Time adjustments made in accordance with 8-7.3.2 will account for the number of days needed to replace impacted allowable workdays with additional allowable workdays. The Contractor is not entitled to any additional compensation for Contract time adjustments for allowable workdays and nonallowable workdays.

On non-allowable workdays, remove all equipment and materials from the clear zone, except those required for the safety of the traveling public.

SUBARTICLE 8-3.3, the last sentence has been deleted and the following substituted:

The Department will issue the Notice to Proceed within _____ days, excluding Saturdays, Sundays and Holidays, after the Department's execution of the Contract.

SUBARTICLE 8-3.5 is deleted and the following substituted:

8-3.5 Preconstruction Conference: Immediately after executing the Contract but before the Contractor begins work, the Engineer will call a pre-work conference at a location the Engineer designates to go over the work required by the Contract. Attend this meeting, along with the Department and any utility companies that will be involved with the work.