
COMPUTATION OF CONTRACT TIME. 
(REV 12-22-98) (FA 1-19-99) (7-00) 
 

SUBARTICLE 8-7.1 (Page 78) is expanded as follows: 
 
  Contract Time for this project includes _________ calendar days for periods of reduced 
productivity by the Contractor’s forces due to __________. These days of reduced productivity shall be 
reflected in the Contractor’s work progress schedule. 
  No additional compensation will be made to the Contractor for periods of reduced 
productivity as defined above. 
 
 


