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February 17, 2003 
 
Mr. Donald Davis 
Program Operations Engineer 
Federal Highway Administration 
227 N. Bronough Street, Suite 2015 
Tallahassee, Florida 32301 
 
Re: Office of Design, Specifications 
 Section 005 
 Proposed Specification: D0050058 
 
Dear Mr. Davis: 
 
We are submitting, for your approval, two copies of a proposed Supplemental Specification for 
Contractor’s Quality Control Manager. 
 
This revision is proposed by Susan Blazo, State Materials Office to remove the Contractor’s 
Quality Control Manager requirement from  this Section. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965DB or duane.brautigam@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Duane F. Brautigam, 
State Specifications Engineer at 414-4110. 
 
      Sincerely, 
 
       
 
      Duane F. Brautigam, P.E. 
      State Specifications Engineer 
 
DFB/jho 
Attachment 
cc: General Counsel 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer 
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005 CONTRACTOR’S QUALITY CONTROL MANAGER. 
REV 12-18-011-13-03) (FA 1-3-02) (7-02) 
 

SUBARTICLE 5-8.5 (Pages 38-40) is deleted: 
 
 5-8.5 Contractor’s Quality Control Manager: Provide a Quality Control (QC) Manager who 
has full authority to act as the Contractor’s agent to institute any and all actions necessary for the 
successful implementation of the QC Plan. The QC Manager must speak and understand English. The QC 
Manager must be on-site at the project on a daily basis or always available upon four hours notice to 
administer the construction Quality Control (QC) Plan. This includes administering, implementing, 
monitoring, and as necessary, adjusting the processes to ensure compliance with the Contract Documents. 
Ensure that the QC Manager is qualified as such through the Construction Training/Qualification 
Program. 
  Develop and obtain the Department’s approval for a QC Plan, which will describe the 
construction QC procedures. This includes all activities to ensure that quality of construction and 
materials incorporated into the project are in compliance with the Contract Documents. The QC Plan 
must, at a minimum, address the specific requirements contained in Section 105 and the respective 
sections of the Specifications. Ensure that all QC personnel have copies of the Quality Control Plan 
available to them. 
  Under the direction of the QC Manager, and using Department’s standard forms provided 
by the Engineer, summarize the daily quality control program activities including testing and material 
sampling activities. Make copies of the completed forms available for the Department to review daily 
unless otherwise required in the respective sections of the Specifications. Ensure that the QC test data is 
entered into the Department’s database on a daily basis. 
  Provide the Engineer with a notarized monthly certification of compliance with the 
requirements of this Section to accompany each progress estimate. Certification shall be on a form 
provided by the Engineer. The Department may not authorize payment of any progress estimate not 
accompanied by an executed certification document. This certification will be required as a final 
certification summarizing all exceptions before final payment will be made. 
  Obtain approval from the Department for the proposed QC Plan. The Department may 
suspend any or all project activities, except those necessary for project maintenance or safety, for failure 
to comply with these provisions. 
 


