

ORINATION FORM

THE INFORMATION BELOW IS TO BE PROVIDED BY THE ORIGINATOR

(The person who receives or originates the issue and needs to forward the issue for action.)

Modify Specification 210.
Section/File number

New Section _____.
Section number

Subject: Reworking Limerock Base

Origination date: 10/4/02

Originator: David Chason

Office/Phone: State Construction Office/(850) 414-4171

Email address/ david.chason@dot.state.fl.us

Userid: CN982DC

Problem statement: The Flexible Pavement and industry agreed to include prime and tack coat in the cost of this item.

Information source: The Flexible Pavement and Industry

Background data: See above

**Desired
implementation**

date: Beginning with the July 2003 letting.



Florida Department of Transportation

JEB BUSH
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

THOMAS F. BARRY, JR.
SECRETARY

MEMORANDUM

DATE: November 5, 2002

TO: Specification Review Distribution List

FROM: Duane F. Brautigam, P.E., State Specifications Engineer

SUBJECT: **Proposed Specifications Change – D2100009 – Reworking Limerock Base – Basis of Payment.**

In accordance with Specification Development Procedures, we are sending you a copy of a proposed specification change to Reworking Limerock Base – Basis of Payment.

This change was proposed by David Chason, State Construction Office to refine Contractor Quality Control for better efficiency and clarity.

Please share this proposal with others within your responsibility. Review comments are due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at SP965DB or duane.brautigam@dot.state.fl.us. Comments received after December 3, 2002 may not be considered. Your input is encouraged.

DFB/jho

Attachment

COMMENTS:

Submitted by:

Phone #:

210 REWORKING LIMEROCK BASE.
(REV 11-1-02)

ARTICLE 210-9 (Pages 188 - 189) is deleted and the following substituted:

210-9 Basis of Payment.

Prices and payments will be full compensation for performing all work specified in this Section, except all earthwork required for this work, and the work of removal and disposal of the existing bituminous surfaces, if required, as indicated in the plans.

When the plans do not provide for direct payment for such work, the cost will be included in the Contract unit price for Reworking Limerock Base.

~~Prime coat will be paid for under Section 300.~~

Payment will be made under:

Item No. 210- 1-	Reworking Limerock Base - per square yard.
Item No. 2210- 1-	Reworking Limerock Base - per square meter.
Item No. 210- 2-	Limerock, New Material - per cubic yard.
Item No. 2210- 2-	Limerock, New Material - per cubic meter.