COMPUTATION OF CONTRACT TIME.
(REV 12-22-98) (FA 1-19-99) (7-00)

SUBARTICLE 8-7.1 (Page 79) is expanded as follows:

Contract Time for this project includes calendar days for periods of reduced
productivity by the Contractor’s forces due to . These days of reduced productivity shall be
reflected in the Contractor’s work progress schedule.

No additional compensation will be made to the Contractor for periods of reduced
productivity as defined above.



