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Florida Department of Transportation
JEB BUSH 605 Suwannee Street JOSE ABREU
GOVERNOR Tallahassee, FL 32369-0450 SECRETARY
December 4, 2003
Mr. Donald Davis
Program Operations Engineer
Federal Highway Administration
227 N. Bronough Street, Suite 2015
Tallahassee, Florida 32301
Re:  Office of Design, Specifications
Section 008
Proposed Specification: D0080001 — Prosecution and Progress — Subletting or Assigning
of Contracts.

Dear Mr. Davis:

We are submitting, for your approval, two copies of a proposed Supplemental Specification for
Prosecution and Progress — Subletting or Assigning of Contracts.

This change was proposed by Lewis Harper, State Construction Office to change the amount of
work the Contractor must perform with his own organization and to remove all Specialty Work.

Please review and transmit your comments, if any, within two weeks. Comments should be sent
via Email to SP965DB or duane.brautigam@dot.state.fl.us.

If you have any questions relating to this specification change, please call Duane F. Brautigam,
State Specifications Engineer at 414-4110.

Sincerely,
Signature on file

Duane F. Brautigam, P E.
State Specifications Engineer

DFB/ho

Attachment

cC General Counsel
Florida Transportation Builders' Assoc.
State Construction Engineer
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PROSECUTION AND PROGRESS — SUBLETTING OR ASSIGNING OF CONTRACTS.

(REV 10-6-08) e

ARTICLE 8-1 (Pages 71-73)} is deleted and the following substituted:

8-1 Subletting or Assigning of Contracts.

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or
Contracts or any portion thereof, or of the right, title, or interest therein, without written consent
of the Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor
must provide a written request to sublet work on the Certification of Sublet Work form

developed by the Department for this purpose. With the Engineer’s acceptance of the request, the

request will be deemed acceptable by the Department, for purposes of the Department’s consent,
unless the Engineer notifies the Contractor within 5 business days of receipt of the Certification
of Sublet Work that the Department is not consenting to the requested subletting.

Include in the total Contract amount the cost of materials and manufactured
component products, and their transportation to the project site. For the purpose of meeting this
requirement the Department will not consider off-site commercial production of materials and
manufactured component products that the Contractor purchases, or their transportation to the
project, as subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only the sublet
proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent
provisions and requirements of the Contract. Upon request, furnish the Department with a copy
of the subcontract. The subletting of work does not relieve the Contractor or the surety of their
respective liabilities under the Contract.

The Department recognizes a subcontractor only in the capacity of an employee
or agent of the Contractor, and the Engineer may require the Contractor to remove the
subcontractor as in the case of an employee.

[ Deleted: accordingly.
/ { Deleted: The Contractor
// [ Deleted: so
: Deleted: , less the total amount for

i1 Specialty Work is defined as work of a

:1 type not normally performed by read and
! 1 bridge contractors with their own

! | organizations.y

.{ Deleted: 9.9.03 ]

those Contract items designated as
“Specialty Work”

Deleted: 8-1.2 Specialty Work: For
+ normal road and bridge Contracts,

. . The following work is specifically
designated as Specialty Work for normal
road and bridge construction.y
Auxiliary Power Unit.{

Buildings, including Control House.§
Cleaning, Coating, Injection, Grouting,
Grinding, Grooving, ot Sealing Concrete
Surfaces.y

Deep Well Installation.|

Electrical Work.

Fencing.g

Highway Lighting y

Installing Pipe or Pipe Liner, by Jacking
or Boring. 4

Installing Structural Plate Pige Structures. |
Landscaping ¥

Machinery and Castings for Movable
Bridges.y

Navigation Lights.§

Painting.§

Plugging Water Wells.§

Pressure Grouting.]

Pumping Equipment.]

Roadway Signing and Pavement

Marking
Riprap.g
Removal of Buildings.]

Rumble Strips.{

Scale Systems - Static and Weigh - In -
Motiony

Sealing Wells by Injection.q

Septic Tank and Disposal System.}
Signalization.]

Utility Work Y

Vehicular Impact Attenuator.y

Water and Sewage Treatment Systems.

.. ' When the major work under the
Contract is of a type not normally
performed by road and bridge
contractors, the above-listed work will be
considered as Specialty Work only as so
listed i the special provisions.|
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PROSECUTION AND PROGRESS — SUBLETTING OR ASSIGNING OF CONTRACTS.
(REV 10-6-03)

ARTICLE 8-1 (Pages 71-73) is deleted and the following substituted:

8-1 Subletting or Assigning of Contracts.

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or
Contracts or any portion thereof; or of the right, title, or interest therein, without written consent
of the Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor
must provide a written request to sublet work on the Certification of Sublet Work form
developed by the Department for this purpose. With the Engineer’s acceptance of the request, the
Contractor may sublet a portion of the work, but shall perform with his own organization work
amounting to not less than 40% of the total Contract amount. The Certification of Sublet Work
request will be deemed acceptable by the Department, for purposes of the Department’s consent,
unless the Engineer notifies the Contractor within 5 business days of receipt of the Certification
of Sublet Work that the Department is not consenting to the requested subletting.

Include in the total Contract amount the cost of materials and manufactured
component products, and their transportation to the project site. For the purpose of meeting this
requirement the Department will not consider off-site commercial production of materials and
manufactured component products that the Contractor purchases, or their transportation to the
project, as subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only the sublet
proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent
provisions and requirements of the Contract. Upon request, furnish the Department with a copy
of the subcontract. The subletting of work does not relieve the Contractor or the surety of their
respective labilities under the Contract.

The Department recognizes a subcontractor only in the capacity of an employee
or agent of the Contractor, and the Engineer may require the Contractor to remove the
subcontractor as in the case of an employee.

APPROVED: #M( Q«, DATE: /¢ /e /e
? For the Division Administrator




Florida Department of Transportation

JEB BUSH 605 Suwannee Street JOSE ABREU
GOVERNOR Tallahassee, FL. 32399.0450 SECRETARY
December 4, 2003

Mr. Donald Davis

Program Operations Engineer
Federal Highway Administration
227 N. Bronough Street, Suite 2015
Tallahassee, Florida 32301

Re:  Office of Design, Specifications
Section 008
Proposed Specification: D0080001 — Prosecution and Progress — Subletting or Assigning
of Contracts.

Dear Mr. Davis:

We are resubmitting, for your approval, two copies of a proposed Supplemental Specification for
Prosecution and Progress — Subletting or Assigning of Contracts.

This change was proposed by Lewis Harper, State Construction Office to change the amount of
work the Contractor must perform with his own organization and to remove all Specialty Work.

Please review and transmit your comments, if any, within two weeks. Comments should be sent
via Email to SP965DB or duane.brautigam@dot.state.fl.us.

If you have any questions relating to this specification change, please call Duane F. Brautigam,
State Specifications Engineer at 414-4110.

Sincerely,

o P

Duane F. Brautigam, P
State Specifications Engineer

DFB/jho

Attachment

cc: General Counsel
Florida Transportation Builders' Assoc.
State Construction Engineer
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PROSECUTION AND PROGRESS — SUBLETTING OR ASSIGNING OF CONTRACTS.
(REV 9-9-0310-6-03)

ARTICLE 8-1 (Pages 71-73) is deleted and the following substituted:

8-1 Subletting or Assigning of Contracts,

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or
Contracts or any portion thereof, or of the right, title, or interest therein, without written consent
of the Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor
must provide a written request to sublet work on the Certification of Sublet Work form
developed by the Department for this purpose. With the Engineer’s acceptance of the request, the
Contractor may sublet a portion of the work, aceordingly-bur The-Centractor-shall perform with
hlS own orgamzatlon work amountlng to not less than 5040% of the total Contract amount;less

al ar : : : Veork”. The Certification of
Sublet Work request w1ll be deemed acceptable by the Department for purposes of the
Department’s consent, unless the Engineer notifies the Contractor within 5 business days of
receipt of the Certification of Sublet Work that the Department is not consenting to the requested
subletting.

Include in the total Contract amount the cost of materials and manufactured
component products, and their transportation to the project site. For the purpose of meeting this
requirement the Department will not consider off-site commercial production of materials and
manufactured component products that the Contractor purchases, or their transportation to the
project, as subcontracted work.

[f the Contractor sublets a part of a Contract item, the Department will use only the sublet
proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent
provisions and requirements of the Contract. Upon request, furnish the Department with a copy
of the subcontract. The subletting of work does not relieve the Contractor or the surety of their
respective liabilities under the Contract.

The Department recognizes a subcontractor only in the capacity of an employee
or agent of the Contractor, and the Engineer may require the Contractor to remove the
subcontractor as in the case of an employee.
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PROSECUTION AND PROGRESS — SUBLETTING OR ASSIGNING OF CONTRACTS.
(REV 10-6-03)

ARTICLE 8-1 (Pages 71-73) is deleted and the following substituted:

8-1 Subletting or Assigning of Contracts.

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or
Contracts or any portion thereof, or of the right, title, or interest therein, without written consent
of the Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor
must provide a written request to sublet work on the Certification of Sublet Work form
developed by the Department for this purpose. With the Engineer’s acceptance of the request, the
Contractor may sublet a portion of the work, but shall perform with his own organization work
amounting to not less than 40% of the total Contract amount. The Certification of Sublet Work
request will be deemed acceptable by the Department, for purposes of the Department’s consent,
unless the Engineer notifies the Contractor within 5 business days of receipt of the Certification
of Sublet Work that the Department is not consenting to the requested subletting.

Include in the total Contract amount the cost of materials and manufactured
component products, and their transportation to the project site. For the purpose of meeting this
requirement the Department will not consider off-site commercial production of materials and
manufactured component products that the Contractor purchases, or their transportation to the
project, as subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only the sublet
proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent
provisions and requirements of the Contract. Upon request, furnish the Department with a copy
of the subcontract. The subletting of work does not relieve the Contractor or the surety of their
respective liabilities under the Contract.

The Department recognizes a subcontractor only in the capacity of an employee
or agent of the Contractor, and the Engineer may require the Contractor to remove the
subcontractor as in the case of an employee.



Florida Department of Transportation

JEB BUSH 605 Suwannee Street JOSE ABREU
GOVERNOR Tallahassee, FL 323990450 SECRETARY

December 4, 2003

Mr. Donald Davis

Program Operations Engineer
Federal Highway Administration
227 N. Bronough Street, Suite 2015
Tallahassee, Florida 32301

Re:  Office of Design, Specifications
Section 008

Proposed Specification: DO080001 — Prosecution and Progress — Subletting or Assigning
of Contracts.

Dear Mr. Davis:

We are resubmitting, for your approval, two copies of a proposed Supplemental Specification for
Prosecution and Progress — Subletting or Assigning of Contracts.

This change was proposed by Lewis Harper, State Construction Office to change the amount of
work the Contractor must perform with his own organization and to remove all Specialty Work.

Please review and transmit your comments, if any, within two weeks. Comments should be sent
via Email to SP965DB or duane brautigam@dot.state.fl.us.

If you have any questions relating to this specification change, please call Duane F. Brautigam,
State Specifications Engineer at 414-4110.

Sincerely,
Signature on file

Duane F. Brautigam, P.E.
State Specifications Engineer

DFB/jho

Attachment

cc: General Counsel
Florida Transportation Builders' Assoc.
State Construction Engineer
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JEB BUSH 605 Suwannee Strect TOSE ABREU
GOVERNOR Tallahassee, FL. 32399-0450
MEMORANDUM
whs/az ——
DATE: 003
TO: Specification Review Distribution List
To ! W: Duané - Braufigans PE., State SpecificationsEngimeer /]S - 157

SUBJECT: Proposed Specifications Change — D0080001 — Prosecution and Progress —
Subletting or Assigning of Contracts.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change to Incentive - Disincentive.

This change was proposed by Lewis Harper, State Construction Office to change the
amount of work the Contractor must perform with his own organization and to remove all
Specialty Work.,

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at
SP965DB ot duane.brautigam@dot.state.flus. Comments received after November 3, 2003 may
not be considered. Your input is encouraged.

DFB/jho
Attachment
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BASIS PROSECUTION AND PROGRESS - SUBLETTING OR
ASSIGNING OF CONTRACTS.
(REV 9-9.03)

ARTICLE 8-1 (Pages 71-73) is deleted and the following substifuted:

8-1 Subletting or Assigning of Contracts.

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or
any portion thereof, or of the right, title, or interest therein, without written consent of the Department. If
the Contractor chooses to sublet any portion of the Contract, the Contractor must provide a written
request to sublet work on the Certification of Sublet Work form developed hy the Department for this
purpose. With the Engineer’s acceptance of the request, the Contractor may sublet a portion of the work,
aceordingly-bur The Contreetos-shall perform with his own organization work amounting to not less than
5040 of the total Contract amount; otal-amountfor-those-Certrnet items-designated-as
“Speeialéy-Weork?. The Certification of Sublet Work request will be deemed acceptable by the
Department, for putposes of the Department’s consent, unless the Engineer notifics the Contractor within
5 business days of receipt of the Certification of Sublet Work that the Department is not consenting to the
requested subletting.

Include in the total Contract amount the cost of materials and manufactured component
products, and their transportation to the project site. For the purpose of meeting this requirement the
Department will not consider off-site commercial production of materials and manufactured component
products that the Contractor purchases, or their transportation to the project, as subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only the sublet proportional
cost in determining the percentage of subcontracted normal work. : '

Execute all agreements to sublet work in writing and include all pertinent provisions and
requirements of the Contract. Upon request, furnish the Department with a copy of the subcontract. The
subletting of work does not relieve the Contractor or the surety of their respective liabilities under the
Contract.

The Department recognizes a subcontractor only in the capacity of an employee or agent
of the Contractor, and the Engineer may require the Contractor to remove the subcontractor as in the case
of an employee.
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Florida Department of Transportation
JEB BUSH 605 Suwannee Street JOSE ABREU
GOVERNOR Tallahassee, FL. 323990450 SECRETARY
MEMORANDUM
DATE: October 6, 2003
TO: Specification Review Distribution La ?_
FROM: Duane F. Brautigam, P.E., State Specifications Engm@er

SUBJECT: Proposed Specifications Change ~ D0080001 — Prosecution and Progress —
Subletting or Assigning of Contracts.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change to Incentive - Disincentive.

This change was proposed by Lewis Harper, State Construction Office to change the

amount of work the Contractor must perform with his own organization and to remove all
Specialty Work.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at

SP965DB or duane.brautigam@dot.state.fl.us. Comments received after November 3, 2003 may
not be considered. Your input is encouraged.

DFB/jho
Attachment

COMMENTS:

Submitted by: Phone #:
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BASIS PROSECUTION AND PROGRESS — SUBLETTING OR
ASSIGNING OF CONTRACTS.
(REV 9-9-03) |

ARTICLE 8-1 (Pages 71-73) is deleted and the following substituted:

8-1 Subletting or Assigning of Contracts.

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or
any portion thereof, or of the right, title, or interest therein, without written consent of the Department. If
the Contractor chooses to sublet any portion of the Contract, the Contractor must provide a written
request to sublet work on the Certification of Sublet Work form developed by the Department for this
purpose. With the Engineer’s acceptance of the request, the Contractor may sublet a portion of the work,
accordingly-hiut The-Contractorshall perform w1th hlS own orgamzatlon work amountmg to not less than
5040% of the total Contract amount;1ess+th ; he d ed-4
“Speciaity-Werk™. The Certification of Sublet Work request will be deemed acceptable by the
Department, for purposes of the Department’s consent, unless the Engineer notifies the Contractor within
5 business days of receipt of the Certification of Sublet Work that the Department is not consenting to the
requested subletting.

Include in the total Contract amount the cost of materials and manufactured component
products, and their transportation to the project site. For the purpose of meeting this requirement the
Department will not consider off-site commercial production of materials and manufactured component
products that the Contractor purchases, or their transportation to the project, as subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only the sublet proportional
cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent provisions and
requirements of the Contract. Upon request, furnish the Department with a copy of the subcontract. The
subletting of work does not relieve the Contractor or the surety of their respective liabilities under the
Contract.

The Department recognizes a subcontractor only in the capacity of an employee or agent
of the Contractor, and the Engineer may require the Contractor to remove the subcontractor as in the case
of an employee.




) - D0080001 .dot
: All Jobs




N ] -

—
W
=
Florida Department of Transportation
JEB BUSH 605 Suwannee Street JOSE ABREU
GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY
MEMORANDUM
DATE: September 22, 2003
TO:

Bob Burleson, FTBA, David Sadler, State Construction Office, Brian Blanchard,
State Roadway Design Office, William N. Nickas, State Structures Design Office,
Bruce Dietrich, State Pavement Management Office, Greg Davis, State Estimates
Office, Clay McGonagill, General Counsel’s Office

FROM: Clinton J. Shaw, State Specifications Ofﬁcc@/'

SUBJECT: Proposed Specification: D0080001 — Prosecution and Progress — Subletting
or Assigning of Contracts.

Attached for your review and comments is a copy of the subject Special Proviston for
Prosecution and Progress — Subletting or Assigning of Contracts.

This change was proposed by Lewis Harper, State Construction Office to change the amount of
work the Contractor must perform with his own organization and to remove all Specialty Work.

Please review and offer your comments.

CS/jho
Attachment
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BASIS PROSECUTION AND PROGRESS - SUBLETTING OR
ASSIGNING OF CONTRACTS.
(REV 9-9-03)

ARTICLE 8-1 (Pages 71-73) is deleted and the following substituted:

8-1 Subletting or Assigning of Contracts.

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or
any portion thereof, or of the right, title, or interest therein, without written consent of the Department. If
the Contractor chooses to sublet any portion of the Contract, the Contractor must provide a written
request to sublet work on the Certification of Sublet Work form developed by the Department for this
purpose. With the Engineer’s acceptance of the request, the Contractor may sublet a portion of the work,
accordinglhy-but The-Contraeter-shall perform with hlS own organlzatlon work amountmg to not less than
5040% of the total Contract amount;lessth ala ; ed-a
“Speeialty Weork”. The Certification of Sublet Work request w1ll be deemed acceptable by the
Department, for purposes of the Department’s consent, unless the Engineer notifies the Contractor within
5 business days of receipt of the Certification of Sublet Work that the Department is not consenting to the
requested subletting.

Include in the total Contract amount the cost of materials and manufactured component
products, and their transportation to the project site. For the purpose of meeting this requirement the
Department will not consider off-site commercial production of materials and manufactured component
products that the Contractor purchases, or their transportation to the project, as subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only the sublet proportional
cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent provisions and
requirements of the Contract. Upon request, furnish the Department with a copy of the subcontract. The
subletting of work does not relieve the Contractor or the surety of their respective liabilities under the
Contract.

......

The Department recognizes a subcontractor only in the capacity of an employee or agent
of the Contractor, and the Engineer may require the Contractor to remove the subcontractor as in the case
of an employee.
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ORIGINATION FORM

THE INFORMATION BELOW IS TO BE PROVIDED BY THE ORIGINATOR
(The person who receives or originates the issue and needs to forward the issue for
action.)

B Modify Specification 8

Section/File number

O New Section

Section number
Subject: Subletting or Assigning of Contracts - General

Origination date:  July 15, 2003

Originator: Lewis Harper

Office/Phone: State Construction Office/414-4143
Email address/ lewis.harper@dot.state.fl.us
Userid:

Problem statement: Changing the percent of work the prime contractor is required to
do with his own organization and also fixing the total percent of
sublet from the specialty work items to the total contract amount.

Information source: Ananth Prasad and David Sadler

Background data:  This was discussed at the FTBA Specifications meeting where it
was decided to change the percentage of work performed by the
Contractor from 30% to 40%, and delete Specialty Work.

Desired

implementation
date: Beginning with the July, 2004 letting.



SECTION 8
PROSECUTION AND PROGRESS

8-1 Subletting or Assigning of Contracts.

8-1.1 General: Do not, sell, transfer, assign or otherwise dispose of the Contract or
Contracts or any portion thereof, or of the right, title, or interest therein, without written consent
of the Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor
must provide a written request to sublet work on the Certification of Sublet Work form
developed by the Department for this purpose. With the Engineer’s acceptance of the request, the

al-amey e 2 —the Contractor may sublet
a portion of the work, but shall perform with his own organization work amounting to not less
than 30%-40% of the total Contract amount. The Certification of Sublet Work request will be
deemed acceptable by the Department, for purposes of the Department’s consent, unless the
Engineer notifies the Contractor within 5 business days of receipt of the Certification of Sublet
Work that the Department is not consenting to the requested subletting.

Include in the total Contract amount the cost of materials and manufactured
component products, and their transportation to the project site. For the purpose of meeting this
requirement the Department will not consider off-site commercial production of materials and
manufactured component products that the Contractor purchases, or their transportation to the
project, as subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only
the sublet proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent
provisions and requirements of the Contract. Upon request, furnish the Department with a copy
of the subcontract. The subletting of work does not relieve the Contractor or the surety of their
respective liabilities under the Contract.

The Department recognizes a subcontractor only in the capacity of an employee or
agent of the Contractor, and the Engineer may require the Contractor to remove the subcontractor
as in the case of an employee.







