
 

  

 

 

Florida Department of Transportation 
JEB BUSH 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL  32399-0450 
JOSÉ ABREU 
SECRETARY 

 
June 22, 2004 
 
Mr. Donald Davis 
Program Operations Engineer 
Federal Highway Administration 
545 John Knox Road 
Tallahassee, Florida 32303 
 
Re: Office of Design, Specifications 
 Section 2 
 Proposed Specification: 00200ABSP 
 
Dear Mr. Davis: 
 
We are submitting, for your approval, two copies of a proposed Supplemental Specification for 
Preparation of Proposals. 
 
This change was necessary to delete the bid item reference in order to comply with the way A+B 
Bidding is entered into the TRNS*PORT system. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965DB or duane.brautigam@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Duane F. Brautigam, 
State Specifications Engineer at 414-4110. 
 
      Sincerely, 
 
      Signature on file 
 
      Duane F. Brautigam, P.E. 
      State Specifications Engineer 
 
DFB/jf 
Attachment 
cc: General Counsel 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer



00200ABSP 
A+B Bidding. 

(Use with proper authority) 
Use with 00300ABSP, 0040091SP, 

00800ABSP and 008007ASP 

 

PREPARATION OF PROPOSALS. 
(REV 11-5-976-22-04) (FA 1-25-98) (7-00) 

SUBARTICLE 2-5.1 of the Supplemental Specifications) is expanded by the following: 
 

  Establish the number of calendar days necessary to complete the work in 
accordance with the Contract documents and show this number of calendar days for the bid item 
in the proposal. For purposes of this Contract, this number of calendar days will serve as the 
Original Contract Time. 



00200ABSP 
A+B Bidding. 

(Use with proper authority) 
Use with 00300ABSP, 0040091SP, 

00800ABSP and 008007ASP 

 

PREPARATION OF PROPOSALS. 
(REV 6-22-04) 

SUBARTICLE 2-5.1 of the Supplemental Specifications) is expanded by the following: 
 

  Establish the number of calendar days necessary to complete the work in 
accordance with the Contract documents and show this number of calendar days in the proposal. 
For purposes of this Contract, this number of calendar days will serve as the Original Contract 
Time. 
 
 


