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 Modify Specification     _________5_________.                                                                         
                  Section/File number 

 
 New Section                  ___________________.       

     Section number 
           
Subject:  Final Inspection - Inspection for Acceptance 
 
Origination date:  5/3/05 
 
Originator:  Tim Lattner 
Office/Phone:  State Construction / (850) 414-4167 
Email address/ Tim.Lattner@dot.state.fl.us  
Userid:  CN982TL 
 
Problem statement: The concern is that these specifications are not consistent on what 

damages the Department will pay for.  In an effort to provide 
consistency between the specifications the proposed language is 
provided. 

 
Information source: Frank O’Dea, David Sadler 
 
Background data:  It was discovered by the District Five Construction office that 

these specifications were not consistent.  Therefore, Frank O’Dea 
forwarded his concerns to Ananth Prasad and David Sadler who 
determined it would be best to revise the language as attached: 

Recommended  
Usage Note: On all projects 
 
Desired  
implementation  
date: Beginning with the January 2006 lettings. 
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M E M O R A N D U M 
 
DATE: June 7, 2005 
 
TO: Specification Review Distribution List 
 
FROM: Duane F. Brautigam, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specifications Change: 0051002 Final Inspection – 

Inspection for Acceptance 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change to Subarticle 5-10.2 Inspection for Acceptance. 
 This change was proposed by Tim Lattner of the State Construction Office to provide 
consistency in the specifications as to what damages the Department will pay for. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 
SP965DB or duane.brautigam@dot.state.fl.us. Comments received after July 7th, 2005 may not 
be considered. Your input is encouraged. 
 
DFB/ft 
 
Attachment 
 
COMMENTS: 
 

 

 

 

 

Submitted by:  Phone #:  



0051002 
All Jobs 

FINAL INSPECTION – INSPECTION FOR ACCEPTANCE 
(REV 5/3/05) 

Subarticle 5-10.2 (Page 39) is deleted and the following substituted: 
 

 5-10.2 Inspection for Acceptance: Upon notification that all Contract Work, or all Contract 
Work on the portion of the Contract scheduled for acceptance, has been completed, the Engineer will 
make an inspection for acceptance. The inspection will be made within seven days of the notification. If 
the Engineer finds that all work has been satisfactorily completed, the Department will consider such 
inspection as the final inspection. If any or all of the Work is found to be unsatisfactory, the Engineer will 
detail the remedial work required to achieve acceptance. Immediately perform such remedial work.  
Subsequent inspections will be made on the remedial work until the Engineer accepts all Work. 
 Upon satisfactory completion of the Work, the Department will provide written notice of 
acceptance, either partial, conditional or final, to the Contractor. 
 Until final acceptance in accordance with 5-11, replace or repair any damage to the accepted 
Work. The cost of such Work will be negotiated.Payment of such work will be as provided in 7-14. 
 
 
 


