COMMENTS RECEIVED FROM INDUSTRY REVIEW
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John Graves

File: 00800MS-"Bonus” Payment and Waiver of Contractor
Claims

Username: John Graves

UserEmail: jgraves@tbegroup.com

UserTel: (352) 253-9121

UserFAX:

Contact Requested:

Date: Monday, March 13, 2006

Time: 02:04:28 PM

Comments:

Everyone knows what Final Acceptance is, but now the language is changed
to verification of the Incentive-Disincentive Completion Date. The

Contractor will now need clarification of when this new date is. I
don't even know what it means.
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John C. Hess

File: 00800MS-"Bonus” Payment and Waiver of Contractor
Claims

Username: John C. Hess

UserEmail: john.hess@dot.state.fl.us

UserTel:

UserFAX:

Contact Requested:

Date: Tuesday, March 21, 2006

Time: 07:35:44 AM

Comments:

The Specifications appear to be well written, however some of the
sentences are lengthy, for example the first sentence in (4) is 252
words long. It appears that they could be broken down to multiple
sentences, by individual thoughts. Overall the topic is well covered
and thought out.



