7130900 - PERMANENT TAPE STRIPES AND MARKINGS
COMMENTS FROM INDUSTRY REVIEW
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Deborah Toole/CO/FDOT
Comments

713-9.2 I suggest changing the first sentence in the second paragraph to the
following:

Make all requests for payment by submitting these certifications no later than 12:00 noon
on the Monday following the estimate cut-off date or as directed by the Engineer, based
on the amount of work done or completed.
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James C. Lynch
(772) 286-3883

Comments

Certification of Quantities — In some cases, the “Certification” forms are delivered to the
CEIl late on Monday afternoon. This coupled with the fact the FDOT requires the CEI to
submit the progress estimate on the Monday following Cut Off, puts tremendous pressure
on the CEI to simply accept the contractor’s quantities.

I would like to see the second paragraph of 713-9.2 to include the following statement:
“Make all requests for payment by submitting these certifications no later than Twelve
O’clock noon Monday after the estimate cut-off. Request received after Twelve O’clock
Noon will be process on the following month’s estimate.”

R R R R R R R R R R R R R R R R R R AR AR R R R R R R R R AR AR AR A R R R R R R R R R R R R R R R R R R R R R AR R R R R AR R R R R R R R R R R R R R R



