
 

355 PAVEMENT EVALUATION AND REMEDIAL ACTION. 
 (REV 11-20-06) (FA 1-31-07) (7-07) 

ARTICLE 355-4 (Pages 354-356) is deleted and the following substituted: 

355-4 Pavement Evaluation and Remedial Action. 
 355-4.1 General: The Department’s Pavement Condition Survey Program and 
observation by the Engineer will be used as the basis for determining the extent and the 
magnitude of the pavement distresses occurring on the project. For evaluation purposes, the 
project will be subdivided into sections of 0.1 mile per lane. The Department may conduct a 
section by section Pavement Condition Survey of the value added pavement at intermediate 
times throughout the warranty period. The final survey, if determined by the Engineer to be 
necessary, will be conducted no later than 45 calendar days before the end of the warranty 
period. All surveys conducted by the Department will be at no cost to the Contractor. 
  The results of the survey, intermediate or final, will be made available to the 
Contractor within 15 calendar days after completion of the survey. 
  If the survey findings, intermediate or final, are to be disputed by the Contractor, 
written notification must be provided to the Engineer within 30 calendar days of the date of 
receipt of the survey. 
  During the warranty period, the Contractor may monitor the pavement using 
nondestructive procedures. Do not conduct any coring, milling or other destructive procedures 
without prior approval by the Engineer. 
 355-4.2 Distress Indicators: The Department will use Rideability, Spalling and 
Cracking, as distress indicators in accordance with the Rigid Pavement Condition Survey 
Handbook to evaluate the Concrete Pavement. 
 355-4.3 Threshold Values and Remedial Work: Threshold values and associated 
remedial work for the Concrete Pavement are specified in Table 355-1. 
 

TABLE 355-1 
Condition Survey 

DEFICIENCY TYPE THRESHOLD LEVEL REMEDIAL ACTION 

Rideability Ride Number < 3.70 Grind all deficient sections in 
accordance with Section 352.

Spalling in the wheel path 

Four areas in any Lane Mile 
exceeding 1 inch in width and 

exceeding 6 inches in length OR 
any single area exceeding 3 inches 

in width. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 

Spalling outside the wheel path 

Four areas in any Lane Mile 
exceeding 1 1/2 inches in width 
and 12 inches in length OR any 

single area exceeding 3 inches in 
width and 12 inches in length. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 



 

TABLE 355-1 
Condition Survey 

DEFICIENCY TYPE THRESHOLD LEVEL REMEDIAL ACTION 

Cracking 
Four Cracks in any Lane Mile 

with width exceeding 1/8 inch OR 
any Crack exceeding 3/16 inch. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 

Shattered Slab  Full slab replacement in 
accordance with Section 353.

 
  If a measured distress value indicates remedial action is required per Table 355-1, 
begin remedial work within 45 calendar days of notification by the Department or a ruling of the 
Statewide Disputes Review Board. The Statewide Disputes Review Board will determine the 
allowable duration for the completion of the remedial work, but not to exceed 6 months. 
However, after each survey, if the Department determines the extent and magnitude of pavement 
distresses in any areas will not affect the traffic safety, strength of pavement structure or highway 
esthetics, the Engineer, at his sole option, may defer the remedial work associated with the 
pavement distresses. 
  If remedial action is necessary and forensic information is required, it is the 
responsibility of the Contractor to determine the source of the distress. The Contractor will not 
be responsible for damages to the pavement as a result of any forensic activities conducted at the 
discretion of the Engineer. 
  The Contractor has the first option to perform all remedial work, as determined by 
the Department. If, in the opinion of the Engineer, the problem poses an immediate danger to the 
traveling public and the Contractor cannot begin remedial work within 72 hours of written 
notification, the Engineer has the authority to have the remedial work performed by other forces. 
The Contractor is responsible for all incurred costs of such work performed by other forces. 
Remedial work performed by other forces does not alter any of the requirements, responsibilities 
or obligations of the Contractor. 
  Complete all remedial work to the satisfaction of the Engineer. Any disputes 
regarding the adequacy of the remedial work will be resolved by the Statewide Disputes Review 
Board. Approval of remedial work does not relieve the Contractor from continuing responsibility 
under the provisions of this Specification. 
  Notify the Engineer in writing prior to beginning any remedial work. Meet the 
requirements of the Department’s Standard Specifications for Road and Bridge Construction 
when performing any remedial work. Perform all signing and traffic control in accordance with 
the current edition of the Department’s Design Standards for Design, Construction, Maintenance 
and Utility Operations on the State Highway System. Provide Maintenance of Traffic during 
remedial work at no additional cost to the Department. Lane closure restrictions listed in the 
original contract will apply to remedial work. Written request(s) to obtain permission for lane 
closure(s) for either forensic investigation or remedial work must be made to the Engineer 48 
hours in advance of any lane closures. Do not perform any lane closures until written permission 
is given by the Engineer. 
  Perform all remedial work at no cost to the Department. If remedial work 
necessitates a corrective action to the pavement markings, adjacent lane(s), or roadway 



 

shoulders, perform these corrective actions using similar products at no additional cost to the 
Department. 
 
 


