
7110900 - THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS 
COMMENTS FROM INDUSTRY REVIEW 

 
*********************************************************************** 

Deborah Toole/CO/FDOT 
 

Comments 
 
711-9.2 I suggest changing the first sentence in the second paragraph to the 
following: 

 
Make all requests for payment by submitting these certifications no later than 12:00 noon 
on the Monday following the estimate cut-off date or as directed by the Engineer, based 
on the amount of work done or completed. 
 
*********************************************************************** 
 

James C. Lynch 
(772) 286-3883 

 
Comments 
 
Certification of Quantities – In some cases, the “Certification” forms are delivered to the 
CEI late on Monday afternoon. This coupled with the fact the FDOT requires the CEI to 
submit the progress estimate on the Monday following Cut Off, puts tremendous pressure 
on the CEI to simply accept the contractor’s quantities. 
I would like to see the second paragraph of 711-9.2 to include the following statement: 
“Make all requests for payment by submitting these certifications no later than Twelve 
O’clock noon Monday after the estimate cut-off. Request received after Twelve O’clock 
Noon will be process on the following month’s estimate.” 
 
************************************************************************ 
 

David Chason 
414-4171 

 
Comments 
 
Request removing “ each project in” from the first sentence of 711-9.2. It is not required 
to fill out certification on each project on multi-project contracts. 
 
************************************************************************ 

Tonii Brush 
386-943-5348 

 
Comments: 



 
In this change it states that a certification of quantities is required "for each project in the 
contract". This is contradicting what the contractors have been told to do for multiple 
projects. With this change they will have to keep quantities separate on multi-project 
contracts.  
 
711-9.2 Certification of Quantities Submittal Instructions: Prepare a certification of 
quantities, using the Department’s current approved form, for each project in the 
Contract.Submit the certification of quantities and daily worksheets to the Engineer. 
 
************************************************************************ 


