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Florida Department of Transportation

CHARLIE CRIST 605 Suwannee Street STEPHANIE KOPELOUSOS
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

ORIGINATION FORM

THE INFORMATION BELOW IS TO BE PROVIDED BY THE ORIGINATOR

O Modify Specification 008

Section/File number

O New Section

Section number

Subject: Amount of Liquidated Damages

Origination date:  August 27, 2007

Originator: David A. Sadler

Office/Phone: State Construction Office/850-414-5203
Email address/ david.sadler@dot.state.fl.us

Userid: CN982DA

Problem statement: Liquidated Damages used in FDOT projects are required by
Statute to be revised every two years. These rates are being
submitted due to statutory requirements.

Information source: David A. Sadler

Background data:  Florida Statute 337.18

Recommended None
Usage Note:

Estimated fiscal

impact, if

implemented: None

Implementation of these changes, if and when approved, will begin with the July
2008 letting.
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Florida Department of Transportation

CHARLIE CRIST 605 Suwannee Street STEPHANIE KOPELOUSOS
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

MEMORANDUM

DATE: September 5, 2007
TO: Specification Review Distribution List
FROM: Duane F. Brautigam, P.E., State Specifications Engineer

SUBJECT: Proposed Specifications Change: 0081002-Amount of Liquidated
Damages

In accordance with Specification Development Procedures, we are sending you a
copy of a proposed new specification change for Amount of Liquidated Damages.

This change was proposed by David Sadler of the State Construction Office to
revise the liquidated damages rates on FDOT projects, as required by Florida Statues
337.18.

Please share this proposal with others within your responsibility. Review
comments are due within four weeks and should be sent to Mail Station 75 or to my
attention via e-mail at SP965DB or duane.brautigam@dot.state.fl.us. Comments received
after October 3, 2007 may not be considered. Your input is encouraged.

DFB/dm

Attachment

COMMENTS:

Submitted by: Phone #:




0060600
All Jobs

LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE THE WORK.
(REV 5-31-07)

SUBARTICLE 8-10.2 (Pages 91 and 92) are deleted and the following

substituted:

8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the
amounts established in the following schedule:

Original Contract Amount ..Daily Charge Per Calendar Day

$50,000 aNd UNGET ......covvieeeeeiieee e $313278
Over $50,000 but less than $250,000....................... $580388
$250,000 but less than $500,000...........cccccvevvrennenee. $715566
$500,000 but less than $2,500,000...........cceevvee... $1,423148
$2,500,000 but less than $5,000,000.................. $21211,914
$5,000,000 but less than $10,000,000................ $3,0572,514
$10,000,000 but less than $15,000,000.............. $3,5983,300
$15,000,000 but less than $20,000,000.............. $4.5443,782
$20,000,000 and OVET........ceevveerereeeieireeeennns $8,5375,684 plus

.................. 0-000270.00005 of any amount over $20 million



