

ORINATION FORM

THE INFORMATION BELOW IS TO BE PROVIDED BY THE ORIGINATOR

(The person who receives or originates the issue and needs to forward the issue for action.)

Specification: 611-2.3.4

Subject: Compensation

Origination date: 4-1-08

Originator: David Chason

Office/Phone: State Construction Office / 414-4171

Problem statement: To be consistence with the other sections in the specifications where the contractor's are required to submit as-built plans.

Proposed solution: This change should provide more incentive for the contractor to complete the as-built plans in a timely manner.

Information source: David Chason

Recommended All Contracts

Usage Note:

Estimated fiscal impact, if implemented: N/A

Implementation of these changes, if and when approved, will begin with the January 2009 letting.

For Specifications Office Use Only

Begin date: May 6, 2008

File Number: 6110203

Scheduled completion date: August 3, 2008

Implementation team member: Shirley Harvey



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

STEPHANIE KOPELOUSOS
SECRETARY

MEMORANDUM

DATE: May 19, 2008
TO: Specification Review Distribution List
FROM: Rudy Powell, Jr., P.E., State Specifications Engineer
SUBJECT: Proposed Specifications Change: 6110203 – Acceptance Procedure

In accordance with Specification Development Procedures, we are sending you a copy of a proposed new specification change for Acceptance Procedure.

This change was proposed by David Sadler of the State Construction Office to provide more incentive for the Contractor to complete the as-built plans in a timely manner.

Please share this proposal with others within your responsibility. Review comments are due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at ST986RP or rudy.powell@dot.state.fl.us. Comments received after June 16, 2008 may not be considered. Your input is encouraged.

RP/sh

Attachment

COMMENTS:

Submitted by:

Phone #:

ACCEPTANCE PROCEDURE.
(REV 5-8-08)

SUBARTICLE 611-2.3.4 (Page 678) is deleted and the following substituted:

611-2.3.3 Compensation: All costs involved with providing as-built plans are incidental to the other items of work associated with traffic signals. *Payment for the work associated with traffic signals will be made at 70% of the unit price bid for signal installation. The remaining 30% of the unit price will be made after submittal and acceptance of the As-Built Plans.*