
COMPUTATION OF CONTRACT TIME. 
(REV 12-22-98) (FA 1-19-99) (1-10) 

SUBARTICLE 8-7.1 (Page 87) is expanded by the following: 

  Contract Time for this project includes _________ calendar days for periods of 
reduced productivity by the Contractor’s forces due to __________. These days of reduced 
productivity shall be reflected in the Contractor’s work progress schedule. 
  No additional compensation will be made to the Contractor for periods of reduced 
productivity as defined above. 
 
 


