COMPUTATION OF CONTRACT TIME.
(REV 12-22-98) (FA 1-19-99) (1-10)

SUBARTICLE 8-7.1 (Page 87) is expanded by the following:

Contract Time for this project includes calendar days for periods of
reduced productivity by the Contractor’s forces due to . These days of reduced
productivity shall be reflected in the Contractor’s work progress schedule.

No additional compensation will be made to the Contractor for periods of reduced
productivity as defined above.
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