
5560800 Jack and Bore – Basis of Payment 

COMMENTS FROM INTERNAL/INDUSTRY REVIEW 

****************************************************************************** 

Gary Davis 

407-563-7900 

gdavis@semaconstruction.com 

 

Comment: (5-27-10) It seems to read to me that: NO payment will be made until TWO steps 

occur - A) Engineer receiving & accepting Bore Path Report; AND THEN B) submittal and 

Department acceptance of As-Built Plans. 1) This would be a "straight-line" time issue of two 

things having to happen separately, one AFTER the other, in order to be paid. (ADDS TO TIME 

IT TAKES TO GET PAID) 2) I know this is probably intended to motivate all parties involved 

to get these items submitted quickly, but we all know that reality can very quickly impact the 

time involved with this process, including steps in the process that is out of the contractor's 

control. Again, causing possible LENGTHY delays in getting paid. 

 

Response: 

 

****************************************************************************** 

Paul Harkins 

863-519-2226 

paul.harkins@dot.state.fl.us 

 

Comments: (5-27-10) Should there be a time limit set for submittal of as built plans? Would we 

want to withhold payment due to slow response of the prime? 

 

Response: 

 

****************************************************************************** 

Chris Papastratis 

954-777-4193 

Chris.Papastratis@dot.state.fl.us 

 

Comments: (6-18-10) We are not in favor of the proposed spec revision. The new spec is 

confusing on whether there is an initial payment after acceptance of the Bore Path Report. Also, 

new spec does not specify % of payment for initial & Final payment or a guide to be used. 

 

Response: 

 

****************************************************************************** 
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