
 

ORIGINATION FORM 
 

Specification: 8-6.4  

 

Subject: Suspension of Contractors Operations - Holidays  

 

Origination date:  07/02/2010 

 

Originator:  Paul Steinman  

Office/Phone:  Construction – (850) 414-4140 

 

Problem statement: To address the granting of holidays due to the suspensions of 8-6.4 when 

the holiday is observed on a day different from the day identified in the 

specification.  In those years when the Independence Day holiday and 

Veterans Day holiday fall on weekend days, the holiday is “observed” on 

a weekday.  Recently the districts were advised during a DCE meeting to 

utilize the “observed” date when evaluating and granting the Holiday 

Time Extensions of 8-7.3.2.   
 

Proposed solution:  Add the “observed” day for Independence Day and Veterans Day to the list 

of Holidays included in specification 8-6.4. 
 

Information source:   
 

Recommended Usage Note: None 

 

Estimated fiscal impact, if implemented: None  

 

Implementation of these changes, if and when approved, will begin with the January 2011 

letting. 
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M E M O R A N D U M 

 

DATE: August 2, 2010 

 

TO: Specification Review Distribution List 

 

FROM: Rudy Powell, Jr., P.E., State Specifications Engineer 

 

SUBJECT: Proposed Specification: 0080604 Prosecution and Progress. 

 

 In accordance with Specification Development Procedures, we are sending you a copy of 

a proposed specification change. 

This change was proposed by Paul Steinman to address the granting of holidays due to 

the suspensions of 8-6.4 when the holiday is observed on a day different from the day identified 

in the specification. 

 Please share this proposal with others within your responsibility. Review comments are 

due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 

ST986RP or rudy.powell@dot.state.fl.us. Comments received after August 30, 2010 may not be 

considered. Your input is encouraged. 

 

RP/cah 

Attachment 

 



0080604 

All Jobs 

PROSECUTION AND PROGRESS. 

(REV 7-22-10) 

SUBARTICLE 8-6.4 (Page 86-87) is deleted and the following substituted: 

 8-6.4 Suspension of Contractor’s Operations-Holidays: Unless the Contractor submits 

a written request to work on a holiday at least ten days in advance of the requested date and 

receives written approval from the Engineer, the Contractor shall not work on the following 

days: Martin Luther King, Jr. Day; Memorial Day; the Saturday and Sunday immediately 

preceding Memorial Day; Independence Day; Independence Day (Observed); Labor Day; the 

Friday, Saturday, and Sunday immediately preceding Labor Day; Veterans Day; Veterans Day 

(Observed); Thanksgiving Day; the Friday, Saturday and Sunday immediately following 

Thanksgiving Day; and December 24 through January 2, inclusive. Contract Time will be 

charged during these holiday periods regardless of whether or not the Contractor’s operations 

have been suspended. Contract time will be adjusted in accordance with 8-7.3.2. The Contractor 

is not entitled to any additional compensation beyond any allowed contract time adjustment for 

suspension of operations during such holiday periods. 

  During such suspensions, remove all equipment and materials from the clear 

zone, except those required for the safety of the traveling public and retain sufficient personnel at 

the job site to properly meet the requirements of Sections 102 and 104. The Contractor is not 

entitled to any additional compensation for removal of equipment from clear zones or for 

compliance with Section 102 and Section 104 during such holiday periods. 

 

 


