



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

December 20, 2011

Monica Gourdine
Program Operations Engineer
Federal Highway Administration
545 John Knox Road, Suite 200
Tallahassee, Florida 32303

Re: Office of Design, Specifications
Section 009
Proposed Specification: **0090400 Measurement and Payment – Deleted Work.**

Dear Ms. Gourdine:

We are submitting, for your approval, two copies of the above referenced Supplemental Specification.

These changes were proposed by David Sadler of the State Construction Office to clarify the language relating to deleted work.

Please review and transmit your comments, if any, within two weeks. Comments should be sent via Email to SP965RP or rudy.powell@dot.state.fl.us.

If you have any questions relating to this specification change, please call Rudy Powell, State Specifications Engineer at 414-4280.

Sincerely,

Signature on file

Rudy Powell, Jr., P.E.
State Specifications Engineer

RP/dt

Attachment

cc: Calvin Johnson, Chief Civil Litigation
Florida Transportation Builders' Assoc.
State Construction Engineer

MEASUREMENT AND PAYMENT – DELETED WORK.**(REV ~~10-25-11~~12-14-11)**

ARTICLE 9-4 (~~of the Supplemental Specifications~~Page 100) is deleted and the following substituted:

9-4 Deleted Work.

The Department will have the right to cancel the portions of the Contract relating to the construction of any acceptable item therein, by ~~the~~*making an adjustment in* payment to the Contractor of a fair and equitable amount covering *the value of all cancelled work less* all items of cost incurred prior to the date that the Engineer cancels the work.

MEASUREMENT AND PAYMENT – DELETED WORK.
(REV 12-14-11)

ARTICLE 9-4 (Page 100) is deleted and the following substituted:

9-4 Deleted Work.

The Department will have the right to cancel the portions of the Contract relating to the construction of any acceptable item therein, by making an adjustment in payment to the Contractor of a fair and equitable amount covering the value of all items of cost incurred prior to the date that the Engineer cancels the work, less the value of all cancelled work.