

ORIGINATION FORM

Date: *10/26/2011*

Originator: *David Sadler*

Contact Information: *850-414-5203*

Specification Title: *Deleted Work and Adjustment to the Lump Sum Payment for Deleted Items of Work*

Specification Section, Article, or Subarticle Number: *9-4 and 9-2.2.6 (Lump Sum and Streamline Lump Sum)*

Why does the existing language need to be changed? *Existing language does not foster consistency with regard to the handling of deleted work on construction projects*

Summary of the changes: *Consistently address handling of deleted work on construction projects*

Are these changes applicable to all Department jobs? 9-4: Yes. 9-2.6.6: No If not, what are the restrictions? *9-2.6.6 Lump Sum and Steamline Lump Sum projects*

Will these changes result in an increase or decrease in project costs? No If yes, what is the estimated change in costs?

With who have you discussed these changes? *District Construction Engineers and Office of General Counsel*

What other offices will be impacted by these changes? *None*

Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual? *No*

Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed? *No*

Contact the State Specifications Office for assistance in completing this form.
Rudy Powell 850-414-42820 rudypowell@dot.state.fl.us
Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us
Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us
Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

M E M O R A N D U M

DATE: October 26, 2011

TO: Specification Review Distribution List

FROM: Rudy Powell, Jr., P.E., State Specifications Engineer

SUBJECT: Proposed Specification: **SP0090202SLLS Measurement and Payment – Adjustment to the Lump Sum Payment for Deleted Items of Work.**

In accordance with Specification Development Procedures, we are sending you a copy of a proposed specification change.

This change was proposed by David Sadler of the State Construction Office to clarify, for consistency, language relating to deleted work.

Please share this proposal with others within your responsibility. Review comments are due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at SP965RP or rudy.powell@dot.state.fl.us. Comments received after **November 28, 2011**, may not be considered. Your input is encouraged.

RP/dt
Attachment

0090202SLLS
All Projects less than \$2,000,000 and
less than 2,000 tons of asphalt,
Streamline Lump Sum.
Do not use with SP0090103SL.

**MEASUREMENT AND PAYMENT – ADJUSTMENT TO THE LUMP SUM PAYMENT
FOR DELETED ITEMS OF WORK.**

(REV 10-25-11)

SUBARTICLE 9-2.2.3 (of the Special Provisions) is deleted and the following substituted:

9-2.2.6 Adjustment to the Lump Sum Payment for Deleted Items of Work:

When items ~~such as pipe culverts, inlets, manholes, mitered end sections, etc.~~ of work are shown in the Contract Documents to be constructed or installed and due to actual field conditions, it is determined by the Engineer that the item is not needed, ~~then~~ a negative adjustment *to the Contract* will be made. *When the Engineer's determination that the items are not needed is made after the Contractor has commenced work on or has expended costs associated with the items being deleted, the negative adjustment to the Contract will be based on the invoice price for the actual cost of the items being deleted less all costs incurred prior to the date the Engineer determined the items are not needed and the Contractor will retain ownership. When the Engineer's determination that the items are not needed is made before the Contractor commences work on or expended costs associated with the items being deleted, then the negative adjustment will be based on the invoice price for the actual costs of the items being deleted.* ~~This~~ *A* adjustment will not exceed \$5,000.00. ~~Should the amount of the adjustment exceed \$5,000.00, it will be considered a significant change and an~~ *negative* adjustment will be processed in accordance with 4-3.2.