

0030100 AWARD AND EXECUTION OF CONTRACT - CONSIDERATION OF BIDS
COMMENTS FROM INTERNAL/INDUSTRY REVIEW

Andy
ahynes@pcl.com

Comment: (4-2-13)

Why use the word "backup"? Is there another Utility Relocation Schedule somewhere? If yes, shouldn't that schedule be referenced, rather than the "backup" schedule?

Response: Yes, there is a backup utility work schedule. The utility owner has the option of having the highway Contractor perform the utility work. The utility owner will sign an agreement with FDOT and either develop a utility work schedule for the Contractor or leave it up to them depending on the work. If the Contractor bids an amount that the utility owner doesn't agree with, the utility owner is to perform the work separately from the Contract according to the backup (contingency) work schedule as described in FDOT form 710-010-022, Sections 1.a., 2.c., 2.d. and 3.b.

No change made.
